TECHNICAL EVALUATION REPORT

TENDER ENQUIRY NO. PROC - SERVICES / CB / CORR - 2029 / 2017

SNo. | Bidder’s Name | Local Agent | Technically Responsive | Reasons for rejection
1 Mis Nuricgn Same Responsive
' Petroservices Pvt. Ltd
2. ';,A\if I\L/Itzt.al & Pipeline Same Responsive
3. M/s MAS Associates Same Responsive
4, M/s Inspectest Pvt Ltd | Same Responsive

i. Copies of purchase orders / service contracts are not provided to support NESCON'’s
working experience as per para 4.1 (d) of Annexure — A.

ii. Evidence of having any experience of CP System’s installation with TEGs was not
provided Ref. para 1.ii (c, d & ) and 10.i of Annexure — A.

ii. Names along with evidences of proven experience, NACE / I-Corr certifications and
CVs of the installation & commissioning team members were not provided as per para
2.1 of Annexure - A.

iv. As per the technical bid terms and condition under head “Client to supply” following
sub-paras were contrary to Terms |& Conditions of TORs and were not clarified /
accepted during clarifications;

a. Sub para 1.2.1 food charges were to be adjusted in invoices.

5. M/s NESCON Inter’l. | Same Technically Non-Responsive | b. Sub para 1.2.3 - Company (OGDCL) was held to be responsible for insurance of
service equipments of the bidder.

c. Subpara1.2.4 - all arrangement of visas, work permits and security clearance for
any expat professional was the sole responsibility of company.

d. Sub para 1.2.5 - Any other services shall be charged extra.

e. Sub para 1.2.8 — Contractor made the company responsible for arranging all means
of un-interrupted communication and un-restricted access to assets.

f.  Sub para 1.2.9 - The bidder required company to provide “support labor” during
execution of the job.

g. Sub para 1.2.14 - The bidder required company to provide POL for their vehicles
during job execution.

h. Sub para 1.2.16 — The bidder asked for 10% extra charges of actual prices if they

were to provide any material.
Ref. para 1.6.2 under head Job Timings — The bidder required prior notification of 4-
6 weeks in advance for mobilization.




