

PRE-BID CLARIFICATION NO. 4

**COMPANY'S RESPONSE TO BIDDERS' CLARIFICATIONS ON TENDER DOCUMENT FOR
HIRING THE SERVICES OF PCC CONTRACTOR FOR SUPPLY / INSTALLATION / CIVIL FOUNDATIONS FOR
MISCELLANEOUS EQUIPMENTS & PLANT BUILDING WORKS FOR MELA DEVELOPMENT PROJECT (PCC)
(TENDER ENQUIRY NO. PROC-FC/CB/PROJ/MELA-3368/2018)**

| Sr. No. | BIDDERS' QUERY | REFERENCE | COMPANY REPLY / CLARIFICATION |
|---------|--|---|---|
| 1. | Please provide the schedule (Date and time for Site Visit). | With reference to ITB section III (Page 12 of 38) Site Visit | Mela Site Visit / Pre Bid Meeting is scheduled on Friday dated 13-07-2018. |
| 2. | Please provide the schedule (Date, time and venue for Pre-Bid Meeting). | With reference to ITB section III (Page 13 of 38) Pre-Bid Meeting. | Mela Site Visit / Pre Bid Meeting is scheduled on Friday dated 13-07-2018. |
| 3. | Bidder understands that these spares are for only those equipment's which are supplied by bidder, please confirm. | With reference to ITB section III (Page 19 of 38) Start-Up, Commissioning and Two years spares. | <p>Refer ITB section III 17.2.2 Financial Bid, it is clearly stated that these spares are for only those equipment's which are in scope of bidder.</p> <ul style="list-style-type: none"> • Item-wise (unit/system-wise) price list of Start-up & Commissioning Spares of packages/equipment to be supplied by the PCC Contractor. • Item-wise (unit/system-wise) price list of spare parts for two (02) years operation of equipment/material to be supplied by the PCC Contractor. |
| 4. | As this is a two stage two envelop bidding process, so bidder may have right to change its commercial proposal after completion of technical evaluation and due to any change in scope or understanding. Please confirm. | With reference to ITB section III (Page 29 of 38) Submission of bids. | <p>Subsequent to opening of technical bids, bids will be evaluated and Post Bid Clarifications will be sought by OGDCL, if required.</p> <p>Technically successful bidders will then be asked to submit their revised commercial proposal (if any) subject to Post Bid Clarification and its responses.</p> |

| Sr. No. | BIDDERS' QUERY | REFERENCE | COMPANY REPLY / CLARIFICATION |
|---------|---|---|--|
| 5. | Bidder requests to include the percentage of GST on supply item and percentage of provincial tax on services in price schedule, for equal playing field for local and foreign bidders. | With reference to BOQ/Bid Price schedule for supply and installation of mechanical / firefighting /company supplied equipment & packages. | Bid price schedule will be provided with next addendum. |
| 6. | Bidder request to provide price schedule in excel format (Editable version) for pricing. | With reference to BOQ/Bid Price schedule for supply and installation of mechanical / firefighting /company supplied equipment & packages. | Editable version of Bid price schedule will be provided with next addendum. |
| 7. | <p>Bidder requests to provide the following details of free issue equipment and material to bidder/contractor.</p> <ul style="list-style-type: none"> • When free issue material will be handed over, as this information is required to develop project schedule (Level III). • Tentative weights and dimension of free issue items to calculate construction cost. • Details of loose item for calculate erection cost. • Vendor service man for free issue item will be arranged by OGDCL. • Start-up, Commissioning, initial fills, two years spares of theses free issue equipment and material, will also be as free issued to contractor. | With reference to ITB Section V, Overall scope of work and services (Page 12 of 89) Company supplied equipment and materials. | <p>Bidder should not consider any constraint / delay regarding issuance of free-issue item from OGDCL. Bidder to consider it issued when its installation is due at site. Bidder to develop project schedule (level-III) accordingly.</p> <p>Vendor data for Company provided equipment is given in Tender Document.</p> <p>Bidder to read the document carefully and be specific in putting clarifications.</p> |
| 8. | Bidder request to revise region specific vendor list only to name of vendor without country restriction. | With reference to ITB Volume-II (Mela PCC Contractor Technical Documents) Preferred Vendor List. | Bidder to follow Preferred Vendor List as attached in the Tender Document. |
| 9. | Bidder requests to provide tentative timeline to execute tie-ins as this is required for project schedule. | With reference to ITB Volume-II (Mela PCC Contractor Technical Documents) Tie- In List. | Bidder to provide a realistic timeline in its project schedule for tie-ins for OGDCL review. |

| Sr. No. | BIDDERS' QUERY | REFERENCE | COMPANY REPLY / CLARIFICATION |
|---------|---|--|--|
| 10. | Engineering Scope is not much clear, as complete design verification and responsibility lies with contractor (contractor has to verify the complete facility design and still place all P.O. within 30 days of project award.), Bidder requests to clarify engineering scope under this PCC contract. | With reference to ITB Volume-II (Mela PCC Contractor Technical Documents) Engineering Page 41 of 89. | <p>Contractor shall be responsible for the verification of design data for the equipment / material which are to be supplied by Contractor.</p> <p>Further, Contractor to verify the IFC drawings with the actual site conditions and the actual equipment available at site (its own supplied equipment as well as Owner Supplied equipment) prior to Construction.</p> <p>Further, Bidders are requested to go through SOW Document attached in the Tender Document (165-2-SPG-130, Rev.0) carefully. Scope written in the SOW document is part of Bidder's Scope.</p> |
| 11. | Bidder understands that Commissioning & Performance Testing of its supplied equipment and materials is in bidder scope and for other free issue item bidder has only to provide support. | With reference to ITB Volume-II (Mela PCC Contractor Technical Documents) Commissioning & Performance Testing Page 69 of 89. | <p>Refer page 41/653 point no. ix: <i>"The PCC Contractor shall be responsible for start-up, precommissioning and commissioning of equipment/packages/ materials supplied by it and Company supplied materials/equipment (provided to Contractor as free issue)."</i></p> <p>For details of Scope of Work, please refer to SOW document in Volume-II of Tender Document (165-2-SPG-130):</p> |
| 12. | Bidder requests to extend the bid submission date for at least 2 weeks. | Extension in Bid Submission Date | There is no bid extension at present; OGDCL will publish bid extension dates on its website, if any. |