

CLARIFICATION NO: 01
AGAINST TENDER ENQUIRY NO: PROC-SERVICES/CB/P&P-4239/2019
HIRING OF SERVICES FOR EXECUTION OF ATA-2019 OF KPD-TAY PLANT

With reference to subject mentioned tender enquiry and further to clarifications sought by few of our prospective bidders the following clarifications is hereby communicated to all prospective bidders for their review and preparation of bid accordingly.

Clarification	Reply
<ol style="list-style-type: none"> 1. Provide the drawing of SS tank which is required for chemical cleaning and shall be handed over to OGDCL after completion of chemical cleaning activity. 2. We have received partial drawings during plant visit and remaining are awaited for better understanding and manpower calculation. 3. All blinds, gaskets and bolts as required for the hydro-testing shall be provided by OGDCL. 4. Flanges, gaskets and bolts required for testing of mechanical valves shall be provided by OGDCL. 5. In-case of any leakage found during hydro-testing of exchangers then tubes shall be plugged however, plugs shall be provided by OGDCL. 6. Any activity which is not mentioned in the scope but is to be performed during ATA that shall be accommodated while final billing. 7. All gaskets and bolts as required for box-up of equipment shall be provided by OGDCL. 8. Bearing in case of replacement shall be provided by OGDCL. 9. All type of Grease shall be provided by OGDCL. 10. Oil inspection if required, only die-electric test for transformer shall be performed. Secondly, Fauz scope of work is limited as defined in the scope of transformer. 11. Cable glands, cable lugs, cable ties and fasteners for E&I work shall be provided by OGDCL. 12. Air for stroke test of control valves shall be provided by OGDCL. 	<p>It has been mentioned in the TOR that;</p> <p>All interested parties / bidders are requested to visit KPD-TAY site to clarify / understand the scope of work if deem necessary. It will also be helpful to understand the scope, to avoid unnecessary clarification & submit the bid well in time.</p> <p>Keeping in view the above clause of TOR, site visit of your team was arranged to clarify & understanding of actual scope in order to avoid such kind of long clarifications due to short period of time for bid submission. Lot of your queries which are raised has been already clearly mentioned in the TOR.</p> <p>Furthermore, we cannot up load all drawings & specifications at website, so visit was arranged to understand & collect the data (if required) from the plant.</p>

<p>13. Teflon bar and O-rings shall be provided by OGDCL.</p> <p>14. Sealing material for JB's shall be provided by OGDCL.</p> <p>15. Air & water for testing and calibration of instruments in plant area shall be provided by OGDCL.</p> <p>16. Free access and space required in OGCL workshop for testing, rectification and overhauling of instruments, motors and valves.</p>	
<p>Kindly extend the bid closing date for two weeks from February 07th 2019 enabling us to prepare a technically sound and commercially competitive proposal.</p>	<p>Due to close schedule of ATA i.e commencing from 1st April 2019, request for bid extension cannot be entertained.</p>