

CLARIFICATION NO.2

TENDER ENQUIRY NO. PROC-SERVICES/CB/C&ESS-4256/2019

LAYING OF PIPELINES FROM CHABARO TO GUNDANWARI – BITRISM # 1 & BALOCH # 1 TO SINJHORO PLANT (APPROX 57 KM's)

Some of the Prospective bidders have raised some queries against the subject case. The queries along with OGDCL reply are listed below for information of all the bidders.

S#	Bidder Clarification	OGDCL Response
01	As per BOQ it is not stated the activities row preparation, trenching backfilling and crowning whether included in contractor scope or not	All civil works like Trenching, back filling, Crowning, are not the part of BOQ.
02	Provision of consumables including nitrogen, helium, water lube oil, grease an diesel etc for commissioning activity whether included in contractor scope or not.	Provision of nitrogen helium, lube oil, grease and diesel is not part of BOQ. However water arrangement for Hydro testing of line shall be arranged by the contractor.
03	Blasting grit/sand material , painting activity / painting material also not specified whether included in contractor scope or not	Blasting grit/ sand material for cleaning of assemblies above the ground and painting with material is not part of the BOQ/contractor's scope.

All the other terms and conditions are remains same.