

PROCUREMENT (SUPPLY), CONSTRUCTION, INSTALLATION/ERECTION, PRE-COMMISSIONING, & COMMISSIONING ASSISTANCE FOR NEW CENTRIFUGAL COMPRESSORS AND MODIFICATION WORKS OF EXISTING TURBO COMPRESSOR TRAINS FOR QADIRPUR COMPRESSION PROJECT

TENDER ENQUIRY NO. PROC-FC/CB/PROJ/QP-4369/2019

POST-BID CLARIFICATION No. OGDCL-QP-4369-018



Sr. No.	Bidder Query	OGDCL/ENAR Response (07-Nov-2019)
1	<p>Please clarify about Total Duration of Project, as it refers to the point 1.4 of Section II – ITB; the completion Time one complete train within ten (10) months including One Month for the commissioning of the turbo-Compressor train from the date of establishment of supply letter of credit, whereas two turbo compressors trains within thirteen (13) months including One Month for the commissioning of the turbo-Compressor trains from the date of establishment of supply letter of credit. Meanwhile; Refer to Scope of Work points No. 2.5 & 2.6, The dismantling work shall be performed Turbo Compressor train wise while the adjacent Turbo Compressor trains will be in operation and After successful start up of the one turbo Compressor train, works on second turbo compressor train shall be started.</p>	<p>Please refer ITB Clause 1.4 which clearly states the completion time of one train and remaining 02 trains.</p>
2	<p>Please clarify either we need to submit Original Bid along with one copy or two copies, Since, refer to point no. 3.2 of Section II – ITB, bidder is required to submit one “original” and one “copy” of the Subject Bid along with two CDs or USB of soft copy, meanwhile in point no. 3.6.1 of Section II – ITB, one “original” and two “copies” are required.</p>	<p>Bidder to follow Clause 3.2 of Section II - ITB. However bidder to submit two hard copies of "Technical and Commercial Proposals" instead of one copy.</p>