



KPD-TAY COMPRESSION PROJECT
Tender Enquiry No.: PROC/FC/PROJ/KPD-TAY/COMP/5313/2022
PRE-BID CLARIFICATION # 42



One of the bidder has asked following queries, OGDCL/ENAR's response is as follows:

Sr. No.	Tender Documents Reference	Description	Bidder's Query	OGDCL/ENAR's Response
	compressor packager			
1	Clause-1.4 of ITB of Tender Documents	Project completion period 14 months. And extended to 16 months as per Pre-Bid Clarifications - 36	After double check with OEM, like engine vendors etc., considering long delivery period of vendors, 16 months is not sufficient to complete the project, we request ENAR/COMPANY kindly to reconsider to extend project completion period to 20 months.	The extension in Project Completion Period (i.e. 14 Months) requests, previously received by the prospective bidders, have already been considered by OGDCL and Two (02) months extension period was allowed, accordingly; Project Completion Period is Sixteen (16) Months. Therefore, being a time bound project, further extension in project completion period is not possible.