

Clarification No. 06
PROC-SERVICES/CB/DO-6400000100/2022
HIRING OF DRILLING RIGS (2500-3000 HP) SERVICES

All prospective bidders are requested to note the following amendment in the TOR

OGDCL TORs	OGDCL TOR may be read as
<p>Annexure-A Clause 2 Commencement of Work (Para # 02) shall be amended as follows:</p> <p>... However, if the first well is not spudded within the stipulated time due to delay on part of OGDCL such as non-availability of well / location then this period will be extended by three (03) months w.e.f April 01, 2023, and the contractor is bound to provide the Rig as per revised mobilization schedule. This period can be further extended with mutual consent of both parties (duration to be mutually agreed) and once consent has been established, rest of the contractual terms and conditions will apply for the mutually agreed revised spud date.</p>	<p>Annexure-A Clause 2 Commencement of Work (Para # 02) shall be amended as follows:</p> <p>... However, if the first well is not spudded within the stipulated time due to delay on part of OGDCL such as non-availability of well/ location then this period will be extended by three (03) months w.e.f April 01, 2023, and the contractor is bound to provide the Rig as per revised mobilization schedule. This period can be further extended with mutual consent of both parties (duration to be mutually agreed) and once consent has been established, rest of the contractual terms and conditions will apply for the mutually agreed revised spud date. However, if the bidder's rig is busy on any other client's location in Pakistan, relaxation of 06 weeks can be given provided that the bidder submits a letter from its current client stating its current status and the anticipated release date as well as the assurance from the bidder that the rig will be mobilized to OGDCL location immediately after release without any further delay.</p>