

Clarification No. 01

TENDER ENQUIRY NO. PROC-FA/CB/WS/KLS-4855/2020 PROCUREMENT OF 300 M.TON OF POTASSIUM LIGNOSULFONATE (KLS)

One of the Prospective bidders has made a query against the subject Tender Enquiry. The query along with OGDCL reply is given below for information of all the prospective bidders.

CLARIFICATION / QUERY	OGDCL REPLY						
<p><u>Query # 01:</u></p> <p><u>Clause # 06</u> As per Clause No. 6 of Instruction to the bidders / terms & conditions given in attached schedule of requirement (Annexure-A) of the subject OGDCL tender for KLS, delivery period of the quoted KLS should not be more than 90 days. Since the complete delivery of 300 M.ton is practically not possible within 90 days. Therefore, we request OGDCL to kindly accept partial delivery (150 M.Ton) within 90 days and remaining 150 M.Ton in next 90 days. Your good-self is kindly requested to allow and confirm acceptance.</p>	<p>6. Delivery period of the Quoted product should not be more than 150 days. However the Supplier must commence consignment wise delivery ,as per following schedule of delivery, failing which action will be taken as per rules.</p> <table border="1"><thead><tr><th>Description</th><th>1st Consignment</th><th>2nd Consignment</th></tr></thead><tbody><tr><td>KLS</td><td>150 M. Ton within 60 days after issuance of LC</td><td>150 M. Ton in next 90 days after 1st consignment</td></tr></tbody></table>	Description	1st Consignment	2 nd Consignment	KLS	150 M. Ton within 60 days after issuance of LC	150 M. Ton in next 90 days after 1st consignment
Description	1st Consignment	2 nd Consignment					
KLS	150 M. Ton within 60 days after issuance of LC	150 M. Ton in next 90 days after 1st consignment					

U. 25/11/2020.
M. FARASAT SHARIF
Mud Engineer
Ext: 2917