

TECHNICAL & FINANCIAL EVALUATION SUMMARY

**LETTER FOR INVITATION TO BID FOR HIRING OF CONSULTANCY SERVICE FOR KPD-TAY
COMPRESSION PROJECT FOR CONCEPTUAL STUDY, FEED ENGINEERING, PROCUREMENT
SUPPORT SERVICES AND SITE SUPERVISION**

TENDER ENQUIRY # PROC-FC/LCB/PROJ/KPD-TAY-4767/2020)

Sr. No.	Bidder	Technical & Financial Evaluation Result
1	M/s ILF Pakistan Pvt Ltd.	<u>TECHNICALLY QUALIFIED & FINANCIALLY SECOND LOWEST</u>
2	M/s ENAR Petrotech.	<u>TECHNICALLY QUALIFIED & FINANCIAL LOWEST</u>

TECHNICAL EVALUATION**LETTER FOR INVITATION TO BID FOR HIRING OF CONSULTANCY SERVICE FOR KPD-TAY
TENDER ENQUIRY # PROC-FC/LCB/PROJ/KPD-TAY-4767/2020)**

Sr. No.	TOR Description	M/s ILF	M/s ENAR	Remarks
1	Compliance to Stage-I: Conceptual compression study / Feasibility Study	YES	YES	NONE
2	Compliance to Stage-II: FEED Engineering including HAZOP Study, ITB Preparation for EPCC upto Contract signing	YES	YES	
3	Compliance to Stage-III: Design vetting of EPCC Contractor Documents, Site Construction Engineering Supervision services & Project Close out and report	YES	YES	
4	Compliance to Project Management	YES	YES	
5	Project Team/ Employess CV's	YES	YES	
6	Compliance to Pre-bid Clarifications	YES	YES	
7	Compliance to Post-Bid Clarifications	YES	YES	
8	Overall compliance to TOR	YES	YES	

Technically Qualify

YES

YES

FINANCIAL EVALUATION

LETTER FOR INVITATION TO BID FOR HIRING OF CONSULTANCY SERVICE FOR KPD-TAY COMPRESSION PROJECT FOR CONCEPTUAL STUDY, FEED
TENDER ENQUIRY # PROC-FC/LCB/PROJ/KPD-TAY-4767/2020)

Sr. No.	Cost Schedule TOR	M/s ILF			M/s ENAR		
		Without Taxes	Taxes	Total cost Incl. Taxes	Without Taxes	Taxes	Total cost Incl. Taxes
1	Stage-I: Conceptual compression study / Feasibility Study	15,120,000.00	1,965,600.00	17,085,600.00	8,500,000.00	1,105,000.00	9,605,000.00
2	Stage-II: FEED Engineering including HAZOP Study, ITB Preperation for EPCC upto Contract signing	18,828,540.00	2,447,710.20	21,276,250.20	4,700,000.00	611,000.00	5,311,000.00
3	Stage-III: Design vetting of EPCC Contractor Documents, Site Construction Engineering Supervision services & Project Close out and report	17,843,250.00	2,319,622.50	20,162,872.50	18,596,000.00	2,417,480.00	21,013,480.00
	Total	51,791,790.00	6,732,932.70	58,524,722.70	31,796,000.00	4,133,480.00	35,929,480.00
	Grand Total Including Taxes			58,524,722.70			35,929,480.00