



OIL & GAS DEVELOPMENT COMPANY LTD

ENGINEERING FIELD PARTY-IV





CONSTRUCTION OF PDEW AT WELL UMAIR S.E #01, SINDH PROVINCE.


Tender Inquiry No. (C&ESS/F.T/2021/17)


Sr. No.	Name of Firm	Technical Score	QUOTED COST (inclusive of all applicable taxes, profits, overheads etc. and excluding SST) (Rupees)	Quoted / Corrected Cost (inclusive of all applicable taxes, profits, overheads etc. and excluding SST) (Rupees)	Remarks
1.	M/s ABA Enterprises.	100	41,190,261.77	41,190,261.77	Technically responsive and Financially on Lower Side
2.	M/s Latif Petroleum and Engineering services.	95	52,685,218.54	52,685,218.54	Technically responsive and financially on higher side
3.	M/s Allied Contractors	80	45,979,872.10	45,979,872.10	Technically responsive and financially on higher side
4.	M/s Haji Mustafa Khan Company	84	43,441,357.40	43,441,357.40	Technically responsive and financially on higher side
5.	M/s Tasbeel Engineering & Services	Non- Responsive as work order submitted by bidder was denied by issuing authority / firm.			


3.


13/12/21
(Faiz Muhammad)
Store Assistant, QP
Member


13/12/21
(Syed Atta Ullah Shah)
Sr. Accountant, EFP-IV
Member


13/12/21
(Muhammad Anwar)
Pr. T.O (Civil), EFP-IV
Member


13/12/21
(Muhammad Umair)
A.E (Civil), C&ESS
Member


13/12/21
(Hafiz Shabbir Ahmed)
D.C.E (Civil) EFP-IV
Chairman Committee