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INVITATION FOR BIDS 

Date: ______________ 

Bid Reference No.:  

 "Construction of Pre-drilling engineering works at well Soghri North #01, Punjab"
 
.

1. The Oil & Gas Development Company Limited (OGDCL) Islamabad (the “Employer”) 
intends to excute "Construction of Pre-drilling engineering works at well Soghri North#01"

",
                                                     

                                   
                                     2.                                            2.       The Employer invites sealed bids from eligible firms licensed by the Pakistan 

                                                                                   Engineering Council in the appropriate C-4 & above category for the Works. A foreign 
                                                                                   bidder is entitled to bid only in a joint venture with a Pakistani constructor in accordance 
                                                                                   with the relevant provisions of PEC bye-laws.  

3. Bidders may download TORs and other relevant documents from our website 
www.ogdcl.com under tender tab. Further information may be obtained from the office of 
the Party Chief Engineering Field Party- 3, Near Sadqal Oil Field &Shah Petroleum, Fateh Jang.

         ,.  Cell: 0300-5550946
           Email: partychiefefp3@ogdcl.com

 

4.     Bids will be opened at the same time and day as mentioned in Press advertisement 
       in the presence of bidder’s representatives who choose to attend at Engineering

                                                                                                Field Party No. 3 , as per address mentioned above. 
     

        
  



 
 
 
 
 
 
 
 
 
 
 
 
 
 

INSTRUCTIONS TO BIDDERS 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 

 
INSTRUCTIONS TO BIDDERS 

 
A. GENERAL 

IB.1 Scope of Bid 

1.1 The Employer as defined in the   Bidding   Data   hereinafter called   “the   Employer” 
wishes to receive  bids for the construction and completion of works as described in 
these Bidding Documents, and summarized in the Bidding Data hereinafter referred to 
as the “Works”. 

 
1.2 The  successful  bidder  will  be  expected  to  complete  the  Works  within  the  time 

specified in Appendix-A to Bid. 
 
IB.2 Source of Funds 

 
IB.3 Eligible Bidders 

 
3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 

 
a.   Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant 

to the value of the Works. 
 
 
IB.4 One Bid per Bidder 

 
4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture.   A  bidder who submits   or participates   in   more than one bid (other   than 
alternatives pursuant to Clause IB.16) will be disqualified. 

 
IB.5 Cost of Bidding 

 
5.1 The bidders shall bear all costs associated with the preparation and submission of their 

respective bids and the Employer will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process. 

 
 
 

IB.6 Site Visit 



 
6.1 The bidders are advised to visit and examine the Site of Works and its surroundings and 

obtain for themselves on their own responsibility all information that may be necessary 
for preparing the bid and entering into a contract for construction of the Works. All cost 
in this respect shall be at the bidder’s own expense. 

 
6.2 The bidders and any of their personnel or agents will be granted permission by the 

Employer to enter upon his premises and lands for the purpose of such inspection, but 
only upon the express condition that the bidders, their personnel and agents, will release 
and indemnify the Employer, his personnel and agents from and against all liability in 
respect thereof and will be responsible for death or personal injury, loss of or damage to 
property and any other loss, damage, costs and expenses incurred  as a result of such 
inspection. 

 
 
 
 
 
B. BIDDING DOCUMENTS 

 
IB.7 Contents of Bidding Documents 

 
7.1  The Bidding Documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any Addenda issued in accordance with Clause IB.9. 
 

1. Instructions to Bidders. 
2. Bidding Data. 
3. General Conditions of Contract, Part-I (GCC). 
4. Particular Conditions of Contract, Part-II (PCC). 
5. Specifications - Technical Provisions. 
6. Form of Bid & Appendices to Bid. 
7. Bill of Quantities (Appendix-D to Bid). 
8. Form of Bid Security. 
9. Form of Contract Agreement. 
10. Forms of Performance Security and Mobilization Advance Guarantee/Bond. 
11. Drawings. 

 

 
7.2 The  bidders  are  expected  to  examine  carefully  the  contents  of  all  the  above 

documents. Failure to comply with the requirements of bid submission will be at the 
Bidder’s  own risk.   Pursuant   to  Clause  IB.26,  bids  which  are  not  substantially 
responsive to the requirements of the Bidding Documents will be rejected. 

 

 
IB.8 Clarification of Bidding Documents 

 
8.1 Any  prospective  bidder  requiring  any  clarification  (s)  in  respect  of  the  Bidding 

Documents may notify the Employer  in writing at the Employer’s  address indicated in 
the Invitation for Bids. The  Employer will respond to any request for clarification 
which he receives earlier than 28 days prior to the deadline for submission of bids. 

 
                                         

Copies of the Employer’s response will be forwarded to all purchasers of the Bidding 
Documents, including a description of the enquiry but without identifying its source. 

 
IB.9 Amendment of Bidding Documents 

 
9.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether  at  his own initiative or in response to a clarification requested by a 
prospective bidder, modify the Bidding Documents by issuing addendum. 



B. BIDDING DOCUMENTS 
 
IB.7 Contents of Bidding Documents 

 
7.1  The Bidding Documents, in addition to invitation for bids, are those stated below and 
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1. Instructions to Bidders. 
2. Bidding Data. 
3. General Conditions of Contract, Part-I (GCC). 
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7.2 The  bidders  are  expected  to  examine  carefully  the  contents  of  all  the  above 

documents. Failure to comply with the requirements of bid submission will be at the 
Bidder’s  own risk.   Pursuant   to  Clause  IB.26,  bids  which  are  not  substantially 
responsive to the requirements of the Bidding Documents will be rejected. 

 

 
IB.8 Clarification of Bidding Documents 

 
8.1 Any  prospective  bidder  requiring  any  clarification  (s)  in  respect  of  the  Bidding 

Documents may notify the Employer  in writing at the Employer’s  address indicated in 
the Invitation for Bids. The  Employer will respond to any request for clarification 
which he receives earlier than 28 days prior to the deadline for submission of bids. 

 
                                         

Copies of the Employer’s response will be forwarded to all purchasers of the Bidding 
Documents, including a description of the enquiry but without identifying its source. 

 
IB.9 Amendment of Bidding Documents 

 
9.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether  at  his own initiative or in response to a clarification requested by a 
prospective bidder, modify the Bidding Documents by issuing addendum. 

 
9.2  Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub- 

Clause 7.1 hereof and shall be communicated in writing to all purchasers of the Bidding 
Documents.  Prospective  bidders  shall  acknowledge  receipt  of  each  addendum  in 
writing to the Employer. 

 
9.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may extend the deadline for submission 
of bids in accordance with Clause IB.20 

 
9.4 “Any other clarification given by the employer in writing to the bidders at pre-bid stage 

shall be considered as an addendum and shall be part of the bid documents.” 
 
 

 



C. PREPARATION OF BIDS 

IB.10  Language of Bid 

10.1  The bid and all correspondence and documents related to the bid exchanged by a bidder 
and the  Employer shall be in the bid language stipulated in the Bidding Data and 
Particular  Conditions  of   Contract.  Supporting  documents  and  printed  literature 
furnished  by  the  bidders  may  be  in  any  other  language  provided  the  same  are 
accompanied by an accurate translation of the relevant  parts in the bid language, in 
which case, for purposes of evaluation of the bid, the translation in bid language shall 
prevail. 

 
IB.11 Documents Accompanying the Bid 

 
11.1 Each bidder shall: 

 
(a) submit a written power of attorney authorizing the signatory of the bid to act 

for and on behalf of the bidder; 
 

(b) update the  information indicated and listed in the Bidding Data and previously 
submitted with  the application for prequalification, and continue to meet the 
minimum  criteria  set  out  in  the  prequalification documents  which  as  a 
minimum, would include the following : 

 
(i) Evidence of access  to  financial  resources  alongwith  average annual 

construction turnover; 
 

(ii) Financial predictions for the current year and the two following years 
including the effect of known commitments; 

(iii) Work commitments since prequalification; 
(iv) Current litigation information; and 
(v) Availability of critical equipment. 

and 

(c) furnish a technical proposal taking into account the various Appendices to Bid 
specially the following: 

 
Appendix-E to Bid  Proposed Construction Schedule 
Appendix-F to Bid  Method of Performing the Work 
Appendix-G to Bid List of Major Equipment 
Appendix-K to Bid Organization Chart for Supervisory Staff 
and other pertinent information such as mobilization programme etc; 

 
 
 
11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the 

following requirements: 
 

(a) the bid and in case of a successful bid, the Form of Contract Agreement shall 
be signed so as to be legally binding on all partners; 

(b) one of the joint venture partners shall be nominated as being in charge; and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the joint venture partners; 

(c) the  partner-in-charge  shall  always  be  duly  authorized  to  deal  with  the 
Employer regarding all matters related with and/or incidental to the execution 
of Works as per the terms and Conditions of Contract and in this regard to incur 
any  and  all  liabilities,  receive  instructions,  give  binding  undertakings  and 



 
 
11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the 

following requirements: 
 

(a) the bid and in case of a successful bid, the Form of Contract Agreement shall 
be signed so as to be legally binding on all partners; 

(b) one of the joint venture partners shall be nominated as being in charge; and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the joint venture partners; 

(c) the  partner-in-charge  shall  always  be  duly  authorized  to  deal  with  the 
Employer regarding all matters related with and/or incidental to the execution 
of Works as per the terms and Conditions of Contract and in this regard to incur 
any  and  all  liabilities,  receive  instructions,  give  binding  undertakings  and 
receive payments on behalf of the joint venture; 

(d) all partners of the joint venture shall at all times and under all circumstances be 
liable jointly and severally for the execution of the Contract in accordance with 
the  Contract  terms  and  a  statement  to  this  effect  shall  be  included  in  the 
authorization mentioned under Sub-Para(b) above as well as in the Form of Bid 
and in the Form of Contract Agreement (in case of a successful bid); and 

(e) a copy of the agreement entered into by the joint venture partners shall be 
submitted with the bid stating the conditions under which it will function, its 
period of duration, the  persons authorized to represent  and obligate it and 
which  persons  will  be  directly   responsible  for  due  performance  of  the 
Contract  and  can  give  valid  receipts  on  behalf  of  the  joint  venture,  the 
proportionate participation of the several firms forming the joint venture, and 
any other information necessary to permit a full appraisal of its functioning. No 
amendments / modifications whatsoever in the joint venture agreement shall be 
agreed to between the joint venture partner without prior written consent of the 
Employer. 

 

 
11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient detail to 

demonstrate  the   adequacy of the  Bidders’ proposals to   meet   the  technical 
specifications and the completion time referred to in Sub-Clause 1.2 hereof. 

                                                        
 

 
IB.12  Bid Prices 

 



 
12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 

of the Works as  described in Sub-Clause 1.1 hereof, based on the unit rates and / or 
prices submitted by the bidder. 

 
12.2 The bidders shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities.  Items against which no rate or price is entered by a bidder will not be 
paid for by the Employer  when executed and shall be deemed covered by rates and 
prices for other items in the Bill of Quantities. 

 
12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or  for 

any other  cause,  as  on  the  date  28  days  prior  to  the  deadline  for submission of 
bids shall be included in the  rates  and prices and the total Bid Price submitted by a 
bidder. 

 
Additional / reduced duties, taxes and levies due to subsequent additions or changes in 
legislation  shall  be reimbursed / deducted as  per Sub-Clause 70.2 of the General 
Conditions of Contract Part-I. 

 
 
12.4 The  rates  and  prices  quoted  by  the  bidders  are  subject  to  adjustment  during  the 
performance of  the Contract in accordance with the provisions of Clause 70 of the 
Conditions of Contract. The   bidders shall furnish the prescribed information 
for the price adjustment  formulae in Appendix-C to Bid, and shall submit with their bids such 
other supporting information as required under the said Clause. 

 
IB.13 Currencies of Bid and Payment 

 
13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A 

bidder expecting  to incur expenditures in other currencies for inputs to the Works 
supplied from outside the  Employer’s   country (referred to as the “Foreign Currency 
Requirements”) shall indicate the same in  Appendix-B to Bid. The proportion of the 
Bid Price (excluding Provisional Sums) needed by him for the payment of such Foreign 
Currency Requirements either (i) entirely in the currency  of the Bidder’s home country 
or, (ii) at the bidder’s   option, entirely in Pak rupees provided always that a bidder 
expecting to incur expenditures in a currency or currencies other than those stated in (i) 
and (ii) above for a portion of the foreign currency requirements, and wishing to be paid 
accordingly, shall indicate the respective portions in his bid. 

 
13.2 The unit rates and the prices shall be quoted by the bidder entirely in Pak Rupees. 

 
 

   IB.1 Bid Validity 
 
14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the Date of 

Bid Opening specified in Clause IB.23. 
 
14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may  request that the bidders extend the period of validity for a specified 
additional period which shall in no case be more than the original bid validity period. 
The request and the responses thereto shall be made in writing. A bidder may refuse the 
request without forfeiting his Bid Security. A bidder agreeing to the request will not be 
required or permitted to modify his bid, but will be required to extend the validity of his 
Bid Security for the period of the extension, and in compliance with Clause IB.15 in all 
respects. 

 
 
 



IB.15 Bid Security 
15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in the Bidding 

Data in Pak Rupees. 
15.2    Each Bidder shall furnish as part of his bid, at the option of the bidder, bid security in the amount stipulated 

in bidding data in pak Rupees in form of bank draft/calll deposit/pay order or Bank Gaurantee ( as per format provided) 
in favour of employer valid for a period upto 28 days beyond bid validity date.Bid security in the shape of

 bank guarantee will not acceptible with the bank whose Market price per share is quoted below the par value 
 at stock Exchange, cross cheque/insurance Guarantee /Swift message will not be acceptible .

 
  15.3 Any bid  not  accompanied  by an  acceptable  Bid  Security shall  be  rejected  by the 

Employer as non-responsive. 
15.4 The bid securities of unsuccessful bidders will be returned as promptly as possible, but not later 

than 28 days after the expiration of the period of Bid Validity. 
15.5 The Bid Security of the successful bidder will be returned when the bidder has furnished the required 

Performance Security and signed the Contract Agreement. 
 
15.6 The Bid Security may be forfeited if a bidder fails to fulfill agreed tender/contract terms and  

                conditions as under:   
 

(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1; 
(b) if the bidder does not accept the correction of his Bid Price pursuant to Sub- Clause 27.2 

hereof; or 
(c) In the case of successful bidder, if he fails within the specified time limit to: 

 
(i) furnish the required Performance Security; or 
(ii) sign the Contract Agreement.

                             (iii)    Documents submitted by bidder were found forged during procurement/Tendering Process) 
 

 IB  16 Alternate Proposals by Bidder 
 
                    16.1 Sh     ould any bidder consider that he can offer any advantages to the Employer by a modification 

to the designs, specifications or other conditions, he may, in addition to his bid to be submitted 
in strict compliance with the Bidding Documents, submit any Alternate  Proposal(s)   containing  
(a)   relevant   design   calculations;   (b)  technical specifications;  (c)  proposed  construction  
methodology;  and  (d)  any  other  relevant details / conditions, provided always that the total sum 
entered on the Form of Bid shall be that which represents complete compliance with the Bidding 
Documents. 

 
16.2  Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be considered 

by the Employer as the basis for the award of Contract to such bidder. 
 
IB.17 Pre-Bid Meeting 

 
17.1 The Employer may, on his own motion or at the request of any prospective bidder(s), hold a pre-

bid meeting to clarify issues and to answer any questions on matters related to the Bidding 
Documents. The date, time and venue of pre- bid meeting, if convened, is  as  stipulated  in  the  
Bidding  Data.  All  prospective  bidders  or  their  authorized representatives shall be invited to 
attend such a pre- bid meeting. 

 
17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 

Employer  not  later  than  seven  (7) days  before  the  proposed  pre-bid meeting. 
 
17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the replies given, will 

be transmitted without delay to all purchasers of the Bidding Documents. Any modification of the 
Bidding Documents listed in Sub-Clause 7.1 hereof which may become necessary as a result of 
the  pre-bid meeting shall be made by the Employer exclusively through the issue of an Addendum 
pursuant to Clause IB.9 and not through the minutes of the pre-bid meeting. 

 



 
17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 
 

B.18 Format and Signing of Bid 
 
18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be for 

performing the Contract strictly in accordance with the Bidding Documents. 
 
18.2 All appendices to Bid are to be properly completed and signed. 

 
18.3 No alteration is to be made in the Form of Bid nor in the Appendices thereto except in 

filling up the blanks as directed. If any such alterations be made or if these instructions 
be not fully complied with, the bid may be rejected. 

 
18.4 Each bidder shall prepare by filling out the forms completely and without alterations one 

(1) original  of the documents omprising the bid as described in Clause IB.7
c and clearly mark them “ORIGINAL”.

 
18.5 The original and all copies of the bid shall be typed or written in indelible ink (in the 

case of copies, Photostats are also acceptable) and shall be signed by a person or persons 
duly authorized to sign on behalf of the bidder pursuant to Sub- Clause 11.1(a) hereof. 
All pages of the bid shall be initialed and stamped by the person or persons signing the 
bid. 

 
18.6 The bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the Employer, or as are necessary to correct errors made by the 
bidder, in which case such  corrections shall be  initialed by the person or persons 
signing the bid. 

 
18.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 

addresses  at   which  notices  may  be  legally  served  on  them  and  to  which  all 
correspondence in connection with their bids and the Contract is to be sent. 

 
18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

 

 
D. SUBMISSION OF BIDS 

IB.19 Sealing and Marking of Bids 

19.1 Each bidder shall submit his bid as under: 
 

(a) ORIGINAL and each copy of the Bid shall be separately sealed and put in 
separate envelopes and marked as such. 

 
(b) The envelopes containing the ORIGINAL and copies will be put in one sealed 

envelope and addressed / identified as given in Sub- Clause 19.2 hereof. 
 
19.2 The inner and outer envelopes shall:  



 
(a) be addressed to the Employer at the address provided in the Bidding Data; 

 

 
(b) bear the  name and identification number of the contract as defined in the Bidding 

Data; and 
 

 
 
(c) provide a warning not to open before the time and date for bid opening, as 

specified in the Bidding Data. 
 
19.3 In addition to the identification required in Sub- Clause 19.2 hereof, the inner envelope shall 

indicate  the  name and address of the bidder to enable the bid to be returned unopened in 
case it is declared “late” pursuant to Clause IB.21 

 
19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the Bid. 
 

IB.20  Deadline for Submission of Bids 
 

20.1 (a) Bids must be received by the Employer at the address specified no later 
than the time and date stipulated in the Bidding Data. 

  

(b) 
 

Bids with charges payable will not be accepted, nor will arrangements 
be undertaken to collect the bids from any delivery point other than that 
specified  above.   Bidders  shall  bear  all  expenses  incurred  in  the 
preparation and delivery of  bids. No claims will be entertained for 
refund of such expenses. 

  

(c) 
 

Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for
such acknowledgment in a separate letter attached to but not included
in the sealed bid package. 

  

(d) 
 

Upon request, acknowledgment of receipt of bids will be provided to 
those making delivery in person or by messenger. 

 

20.2 The Employer may, at his discretion, extend the deadline for submission of bids by issuing 
an  amendment in accordance with Clause IB.9, in which case all rights and obligations of 
the Employer and the bidders previously subject to the original deadline will thereafter be 
subject to the deadline as extended. 

 
IB.21  Late Bids 

 
21.1(a)  Any bid received by the Employer after the deadline for submission of bids prescribed in 

Clause IB.20 will be returned unopened to such bidder. 
                 

 
(b)  Delays in the mail, delays of person in transit, or delivery of a bid to the wrong office shall  

not be accepted as an excuse for failure to deliver  a bid at the proper place  and time. It shall 
be the bidder’s  responsibility to determine the manner in which timely delivery of his bid 
will be accomplished either in person, by messenger or by mail. 

 

 



 
IB.22 Modification, Substitution and Withdrawal of Bids 

 
22.1  Any bidder may modify, substitute or withdraw his bid after bid submission provided that 

the  modification, substitution or written notice of withdrawal is received by the Employer 
prior to the deadline for submission of bids. 

 
22.2  The modification, substitution, or notice for withdrawal of any bid shall be prepared, sealed, 

marked and delivered in accordance with the provisions of Clause IB.19 with the outer
 and inner envelopes additionally marked “MODIFICATION”, 
“SUBSTITUTION” or  “WITHDRAWAL” as appropriate. 

 
22.3 No bid may be modified by a bidder after the deadline for submission of bids except in 

accordance with Sub-Clauses 22.1 and 27.2. 
 
22.4 Withdrawal of a bid during the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified in the Form of Bid may result in forfeiture 
of the Bid Security in pursuance to Clause IB.15. 

 
E. BID OPENING AND EVALUATION IB.23  

Bid Opening 

23.1 The  Employer  will open the  bids, including  withdrawals, substitution and 
modifications made  pursuant  to  Clause IB.22,  in  the  presence of  bidders’ 
representatives who choose to attend, at the time, date and location stipulated in the Bidding  
Data.  The  bidders’ representatives  who  are  present  shall  sign  a  register evidencing their 
attendance. 

 
23.2 Envelopes   marked  “MODIFICATION”,  “SUBSTITUTION”   or “WITHDRAWAL” shall

 be opened and read out  first. Bids  for which an acceptable notice of 
withdrawal has been submitted pursuant to Clause IB.22 shall not be opened. 

 
23.3 The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any discounts, bid  

modifications,  substitution  and  withdrawals,  the  presence  or  absence  of  Bid Security, 
and such  other details as the Employer may consider appropriate, will be announced by the 
Employer at the opening of bids. 

 
 
23.4 Employer shall prepare minutes of the bid opening, including the information disclosed to 

those present in accordance with the Sub-Clause 23.3. 
 
IB.24 Process to be Confidential 

 
24.1 Information   relating  to  the  examination, clarification, evaluation  and 

comparison  of bid  and  recommendations  for the award of  a  contract  shall  not  be 
disclosed to  bidders or any other person not officially concerned with such process before 
the announcement of bid evaluation report which shall be done at least   ten (10)
 days prior to issue of  Letter of Acceptance.  The announcement to all 
Bidders  will  include  table(s)  comprising  read  out  prices,  discounted  prices,  price 
adjustments made, final evaluated prices and  recommendations against all the bids 
evaluated. Any effort by a bidder to influence the Employer’s   processing of bids or award 
decisions may result in the rejection of such bidder’s bid. Whereas any bidder feeling 
aggrieved may lodge  a written  complaint  as per PPRA RULES however mere fact of lodging
  
a complaint shall not warrant suspension of the procurement process. 

 
 



 
 
IB.25 Clarification of Bids 

 
25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at his 

discretion, ask any bidder for clarification of his bid, including breakdowns of unit rates. The 
request for clarification and the response shall be in writing but no change in the price or 
substance of the bid shall be sought, offered or permitted except as required to  confirm  the  
correction  of  arithmetic  errors  discovered  by  the  Employer  in  the evaluation of the bids in 
accordance with Clause IB.28. 

 
IB.26 Examination of Bids and Determination of Responsiveness 

 
26.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid is 

substantially responsive to the requirements of the Bidding Documents. 
 
26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii)   has been  

properly  signed;  (iii)   conforms to 
all the terms,  conditions and specifications of the Bidding Documents, without material 
deviation or reservation. A material deviation or reservation is one (i) which affect in any 
substantial way the scope,  quality  or  performance  of  the  Works; (ii)  which  limits  in  any 
substantial way, inconsistent with the Bidding Documents, the  Employer’s  rights  or  the  
bidder’s  obligations  under  the  Contract;  or  (iii) adoption/rectification whereof would 
affect unfairly the competitive position of other bidders presenting substantially responsive 
bids. 

 
 

                    
 
26.3 If a bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

 
IB.27 Correction of Errors 

 
27.1 Bids  determined  to  be  substantially  responsive  will  be  checked  by  the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
 

(a) where there is a discrepancy between the amounts in figures and in words, the amount 
in words will govern; and 

 
(b) where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern, 
unless in the opinion of the Employer there is an obviously gross misplacement of 
the decimal point in the unit rate, in which case the line item total as quoted will 
govern and the unit rate will be corrected. 

 
27.2 The amount stated in the Form of Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and with the concurrence of the bidder, shall 
be considered as binding upon the bidder. If the bidder does not accept the corrected Bid Price, 
his Bid will be rejected, and the Bid Security shall be forfeited in accordance with Sub- 
Clause 15.6(b) hereof. 

 
IB.28 Evaluation and Comparison of Bids 

 
28.1 The  Employer  will  evaluate  and  compare  only  the  Bids  determined  to  be 

substantially responsive in accordance with Clause IB.26. 



 
28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated 

Bid Price by adjusting the Bid Price as follows: 
 

(a) making any correction for errors pursuant to Clause IB.27; 
(b) excluding Provisional Sums and the provision, if any, for contingencies in the 

Summary Bill of Quantities, but including competitively priced Daywork; and 
(c)  making an appropriate adjustment for any other acceptable variation or 

deviation. 
 

28.3 The estimated effect of the price adjustment provisions of the Conditions of 
Contract,  applied over the period of execution of the Contract, shall not be taken 
into account in Bid evaluation. 

 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the 
Employer’s estimate of the cost of work to be performed under the Contract, the 
Employer may require the bidder to produce detailed price analyses for any or all items 
of the Bill of Quantities to demonstrate the internal consistency of those  prices  with  
the  construction  methods  and  schedule  proposed.  After evaluation of the price 
analyses, the Employer may require that the amount of the Performance Security set 
forth in Clause IB.32 be increased at the expense of  the  successful bidder to a level 
sufficient to protect the Employer against financial  loss  in  the  event  of  default  of  
the  successful  bidder  under  the Contract. 

 

 
F. AWARD OF CONTRACT IB.29

 Award 

29.1  Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to the bidder 
whose  bid has been determined to be substantially responsive to the Bidding  
Documents  and  who  has  offered  the  lowest  evaluated  Bid  Price, provided that 
such bidder has been determined to be eligible in accordance with the provisions of 
Clause IB.3 and qualify pursuant to Sub-Clause IB 29.2. 

 
29.2 The Employer, at any stage of the bid evaluation, having credible reasons for  or prima 

facie evidence of any defect in supplier’s or contractor’s capacities, may require  the  
suppliers  or  contractors  to  provide  information  concerning  their professional,  
technical,  financial,  legal   or  managerial  competence  whether already pre-qualified 
or not: 

 
Provided that such qualification shall only be laid down after recording reasons 
therefore in writing. They shall form part of the records of that bid evaluation report. 

 
A table of Technical Evaluation criteria is attached below, which shall be filled by  
Owner/Consultant.  Accordingly contractor’s technical evaluation shall be carried out 

                          as per technical evaluation criteria given in the particular conditions.
 

 

 

 

 

 

 

 

 

 

 

 

 

 



IB.30    Employer has Right to Accept any Bid and to Reject any or all Bids 

30.1     Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject any        

Bid, and to annul the bidding process and reject all bids, at any time prior to award of Contract, 

without thereby incurring any liability to the affected bidders or any obligation except that the 

grounds for rejection of all bids shall upon request be communicated to any bidder who 

submitted a bid, without justification of grounds. Rejection of all bids shall be notified to all 

bidders promptly.  



 
IB.31  Notification of Award 

 

 
31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify  the successful bidder in writing (“Letter of Acceptance”) 
that  his  Bid  has  been  accepted.  This  letter  shall  name  the  sum  which  the 
Employer  will  pay  the  Contractor  in   consideration  of  the  execution  and 
completion  of  the  Works  by  the  Contractor  as  prescribed  by  the  Contract 
(hereinafter and in the Conditions of Contract called the “Contract Price”). 

 
31.2 No Negotiation with the bidder having evaluated as lowest responsive or any 

other  bidder  shall  be  permitted,  however,  Employer  may  have  clarification 
meetings to get clarify any item in the bid evaluation report. 

 
31.3 The notification of award and its acceptance by the bidder will constitute the 

formation of the Contract, binding the Employer and the bidder till signing of 
the formal Contract Agreement. 

 
31.3 Upon  furnishing  by  the  successful  bidder  of  a  Performance  Security,  the 

Employer  will  promptly  notify the  other  bidders  that  their  Bids  have  been 
unsuccessful and return their bid securities. 

 
IB.32  Performance Security 

 
32.1 The successful bidder shall furnish to the Employer a Performance Security in 

the form and the amount stipulated in the Bidding Data and the Conditions of 
Contract within a period of 07 days after the receipt of Letter of Acceptance. 

 
32.2 Failure of the successful bidder to comply with the requirements of Sub- Clause 

IB.32.1 or  Clauses IB.33 or IB.35 shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Bid Security. 

 
IB.33  Signing of Contract Agreement 

 
33.1 Within  days as required by employer  from  the  date  of  furnishing  of  

acceptable  Performance Security  under   the  Conditions  of  Contract,  the  
Employer  will  send  the successful bidder the Contract Agreement in the 
form provided in the Bidding Documents, incorporating all agreements between 
the parties. 

 
33.2 The formal Agreement between the Employer and the successful bidder shall be 

executed  within  days as required by employer, of  the  receipt  of  the  Contract  
Agreement  by  the successful bidder from the Employer. 

  
 
 
 
 
 
 
 
 
 
 

                        
IB.34  General Performance of the Bidders 

 
The Employer reserves the right to obtain information regarding performance of the 



bidders on their previously awarded contracts/works. The Employer may in case of 
consistent   poor   performance   of   any   Bidder   as   reported   by the employers  of  
the previously awarded contracts, interalia, reject his bid and/or refer the case to the 
Pakistan Engineering Council (PEC). Upon such reference, PEC in accordance with its 
rules, procedures and relevant laws of the land take such action as may be deemed 
appropriate under the circumstances of the case including black listing of such Bidder 
and debarring him from participation in future bidding for similar works.Further OGDCL

             may itself initiate blacklisting of a firm for the reasons given in pcc clause -81. 
 
            IB.35  Integrity Pact 

 
The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid  in  
the   Bidding  Documents  for  all  Federal  Government  procurement contracts 
exceeding Rupees  ten million. Failure to provide such Integrity Pact shall make the 
bidder non- responsive. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

              

                                                                              
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BIDDING DATA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 

 
 



 
 
 

 
BIDDING DATA 

 
The  following  specific  data  for  the  Works  to  be  bided  shall  complement,  
amend,  or supplement the  provisions in the Instructions to Bidders. Wherever 
there is a conflict, the provisions herein shall prevail over those in the Instructions to 
Bidders. 

 
 
Instruction to Bidders 

 
 
Clause Reference 

 

 
1.1 Name of the Project & Summary of Works: 

 
 Name & Address of the Employer: 

 
The Employer is the Oil & Gas Development Company Limited. 

 
Name   and   address   of   the   Employer’s   Representative   for   the   
purpose   of correspondence is: 

 
PARTY CHIEF ENGINEERING FIELD PARTY NO. 03 .
NEAR SADQAL OIL FIELD & SHAH PETROLEUM FATEH JANG, PUNJAB.
 Cell #0300-5550946
Email: partychiefefp3@ogdcl.com.

 

 
1.1.2  Name of Project: 

 
 " Construction of Pre-drilling engineering works at well Soghri North#01, Punjab"

" 
 
 



 
 

 
1.1.3 General Scope of Work 

 
  The Bidder  shall  visit  the site and  review all  existing facilities  / 

systems prior to submission of his bid to ascertain the exact quantum, 
nature of works. 

 

 
 

The scope of work of this contract consists of supply of material, 
labor,  fabrication,  transportation,  installation,  erection,  inspection, 
construction, and construction supplies, temporary material(s), 
structures and  facilities and completion testing as per specification, 
drawings and Bills of Quantities (“BOQs). 

 

 
 

The  successful  Bidder  is  required  to  complete  the  work  within   
construction  p  without  disturbing  existing  plant working and shut 
down operations. Further he shall plan the activities keeping in view 
the space constraints at the work site and develop the work execution 
procedures accordingly. 

 

 
 

The Work  shall  be  performed  to  the  current  industrial  standards, 
practices,  methods  and  procedures  which  shall  meet  all  Contract 
requirements  and  recognized  international  industry  quality  levels, 
such that the facilities are safe, operable, and reliable. 

 

 
 

All  aspects  of  the  Work  such  as,  but  not  limited  to  materials, 
fabrication, scheduling, inspection, control systems, quality 
assurance, safety etc. shall be available for detailed inspection by the 
Employer and the ’s Representative. 

 

 
 

Bidder shall keep in his site offices a good quality copy of the latest 
of  all   Standards,  Codes,  Drawings   &  Documents  and  Norms 
mentioned in the Contract ready for use by ’s Representatives. 

  

 

 
 

The Bidder’s obligations include, but are not limited to the following: 

   

– All necessary arrangements for security of personnel, materials 
and equipment. 

   

– Site office for OGDCL/Engineer’s personnel. 

   

– Site office for Bidder’s personnel. 

   

– Site storage yards and covered stores as required. 

   

– Temporary access ways for transportation of equipment, material 
and manpower as required. 



   

– Supply of all construction utilities like electric power, water for 
civil works and drinking purposes. 

 
 
 

– Adequate lighting arrangements for security and night works as 
required. 

 
– Supply of all equipment and material for the project. 

 
– Supply of all consumables. 

 
– Temporary firefighting equipment as required. 

 
– Protection of existing facilities during execution of works. 

 
– All arrangements for inspection and testing. 

 
– Restoration  of  roads,  pavements  and  structures,  to  original 

condition, which were damaged during execution of works. 
 

– Material reconciliation upon completion of works. 
 

– Preparation of marked-up as-built prints and documentation for 
the Project. 

 
– Contractor shall demolish / abandon all the temporary facilities 

and shall clear the site upon completion of work. 
 

 Civil & Structural Works 
 

  Miscellaneous Buildings Works 
 

The contract includes supply of all materials, skilled and unskilled 
workers,   equipments,   formworks,   fabrication,   transportation, 
inspection and testing  required for the construction works. The 
civil  and  structural  works  of  all   the  Buildings  includes  the 
following: 

 

– Setting  out  works  to  prepare  temporary  Bench  Marks  for 
Buildings layouts. 

 

– All  the  earthworks  including  excavation,  preparation  of 
subgarde before lean concrete, backfilling and filling works. 

 

– All  the  P.C.C.  &  R.C.C.  works  including  lean  concrete, 
construction of foundations, columns, beams and slabs etc. 

 
 

– Building Plumbing Works. 
 
 



 
 

Plumbing Works: 

The Bidder shall be responsible for supply and 
installation of  all  necessary  piping,  valves,  fittings,  
strainers  and specialties to complete water supply and 
drain connections for the plants and equipment. 

 
 

m) Bidder is expected to abide by all Safety Rules and Regulations 
Promulgated by the  and relevant local authority. 

 
 
 
 
2.1 Name of the Borrower/Source of Financing/Funding Agency: 

 
           The  Government  of  Pakistan  has  allocated  funds  in  Pak  Rupees  to  OGDCL  for 

    "   Construction of Pre-drilling engineering works at well Soghri North#01, Punjab." 
         
 
3.1 Add the Following new para (c) 

 
(c) No foreign firm can participate in tendering unless it forms a joint venture with a 

Pakistan firm with at least 30% share pursuant to the prevalent PEC Bys Laws 
for Construction & operation of Engineering Works. 

 
 
 

8.1 Time limit for clarification: 

In line 3, delete the text: 
“The Employer will respond to any request for clarification………………………..prior 
to the deadline for submission of bids” 

 
and replace with the following: 

 
No request for clarification will be entertained / received later than 10 days prior to the 
date fixed for submission of bidders. The Employer’s response will be made not later 
than 3 days prior to the date fixed for submission of bidders. 

 
10.1 Bid Language: 

English 
13.1 Bidders to quote entirely in Pak Rupees only and no foreign currency are admissible. 

 
14.1 Period of Bid Validity: 

 
180 days w.e.f the date of opening of  bids.

 
15.1 Amount of Bid Security: 

 
 15.1              02 % of estimated cost as stipulated in the  press advertisement in the form    

          of Pay order  or Demand Draft or Bank Guarantee or Bank Guarrantee  As
Earnest Money and  must accompany the Technical bids.

 



15.2 Any bid not accompanied by acceptable required Bid Security as 
mentioned shall be rejected by the Employer as 
non-responsive. 

 
17.1 Venue, time, and date of the pre-Bid meeting: 

 
A pre-bid meeting will be convened for the purpose of clarifying issues and answering 
questions  on  any matter  that  may be  raised  at  that  stage.  Bidders  or  their official 
representatives are advised to attend the conference which will be held in the office of 
Party Chief on date which will be communicated later. 

18.4 Number of copies of the Bid to be completed and returned: 

One original and one (1) copy of Bidder Documents. 
 
 
 

                                                                                                                                                                                                                                                          
 

19.0 SUBMISSION OF BIDS 
 

Sealing and Marking of Bids 
 

Employer  is  following  single  stage One envelope procedure.  Accordingly,  the  bid  
to  be submitted shall comprise of a single package containing two separate envelopes. 
Each envelope shall contain  separately the technical (proposal) bid, if any, and 
financial (proposal) bid. 

 

The outer sealed envelope shall be marked and addressed as follows:  

                 PARTY CHIEF ENGINEERING FIELD PARTY NO. 03 
             
 
                "Construction of Pre-drilling engineering works at well Soghri North#01, Punjab." 
                
 
         

 
 
 DO NOT OPEN BEFORE    

 
The sealed envelope shall indicate the name and address of the Bidder to enable the bid 
to be returned unopened in case it is declared LATE. 

 
Employer shall not be responsible for the premature opening or misplacement of any 
Bid not clearly marked and addressed in accordance with Instruction above. 

 



19.2(a) Employer's address for the purpose of Bid submission: 
 
                       ----------------------------------------------------------------------------------------------------     As per Press advertisement 

 
 

                                                                                                               

 

 

 

 

                                                                                                                                                                                      



 
19.2(b) Name and Number of the Contract: 

 
Name:

 
20.1(a) Deadline for submission of bids: 

The bids will be submitted as per tender notice mentioned schedule
 

. 
 
 
 
        23.1 Venue, time, and date of Bid opening: 

                                     AS PER PRESS ADVERTISEMENT
. 

 
      28.5 The Employer reserves the right to accept or reject any variation, deviation or 

alternative offer. 

       32.1 Form and amount of Performance Security/Bank Guarantee acceptable to the 

      Employer: Bank Guarantee from any Scheduled Bank of Pakistan of an amount 

      equal to 10% of the total Contract Price stated in the Letter of Acceptance. 
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FORM OF BID 

FB-1 



 

 
 

Bid Reference No.    
 
 
 
 
 
 

(Note: The Appendices Form part of Bidder. Each Bidders is required to fill up all the blank 
spaces in the Bid Form and Appendices) 

 
To:                        PARTY CHIEF EFP-3

                      OIL AND GAS DEVELOPMENT COMPANY LIMITED,OGDCL HOUSE ISLAMABAD 
             

 
 
Gentleman, 

 
1. Having examined the Bidding Documents including Instructions to Bidders, Bidding 

Data, Conditions of Contract, Pre-qualification Criterion, Specifications, Drawings and 
Bill of  Quantities  and  Addenda  Nos.      for  the 
execution of the above-named Works, we, the undersigned, offer to execute and complete 
such  Works  and  remedy  any  defects  therein  in  conformity  with  the  Conditions  of 
Contract. Specifications, Pre-qualification Criterion, Drawings, Bill  of Quantities and 
Addenda for the sum of Rupees 
  (Rs.  ) or 
such other sum as may be ascertained in accordance with the said conditions. 

 
2. We understand that all the Appendices attached hereto form part of this Bid. 

 
3. As security for due performance of the undertakings and obligations of this Bid, we 

submit herewith required documents for Bid Security as desired and understand that in 
case of our failure to abide by the terms of the bid document/ bid  or violates the same we 
may be entailed for temporary debarment / blacklisting for three years. 

 
4. We undertake, if our Bid is accepted, to commence the Works and to complete the whole 

of the Works comprised in the Contract within the time stated in Appendix-A to Bid. 
 
5. We agree to abide by this Bid for the period of 180 days from the date fixed for receiving 

the same and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period. 

 
6. Unless and until a formal Agreement is prepared and executed, this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 
 
7. We do hereby declare that the Bid is made without any collusion, comparison of figures 

 
  

or arrangement with any other bidder for the Works. 
 
8. We understand that you are not bound to accept the lowest or any Bid you may receive. 

 



9. We understand that Performance Bond shall be in the form of Bank Guarantee @ 10 % of 
our bid price and will be provided to you within 07 days from the date of issuance of LOI. 
In case of non-compliance our Bid Security shall be forfeited 

 
Dated this   day of  _2021 

 
 
 
 
 

Signature:    
 

 
 

in the capacity of    
 

 
 

duly authorized to sign Bids for and on behalf of 
 
 
 
 
 

(Name of Bidder in Block Capitals) 

(Seal) 

 
 

Address:   
 
 
 
 
 
 
 
 
 

Witness: 
 
 

Signature:    

Name:     
 

 
 

Address.    
 

 
 

Occupation 
 

 
 
 

  



Financial Details of The Firm  

( To be attached with Technical Bid)  

 
 

 

1. Name of The Firm /Company  _________________________________ 

 

 

 

2. PEC Category _________________valid upto ____________________ 

 

 

 

3. Company Name /Vendor Name ________________________________ 

      (As per Title of bank Account) 

 

 

4. International Bank Account Number _____________________________ 

 ( 24 digits) 

 

 

5. Bank Name     ________________________________________________ 

 

 

 

6. Branch Name & Address________________________________________ 

 

 

 

7. National Tax Number    _________________________________________ 

 

 

 

8. Postal Address   ________________________________________________ 

   



Appendix-A to Bid 

Note: The work is important and of urgent nature. 

1. 

2. 

Engineer’s Authority to issue Variation 
in emergency 
Minimum 
Security 

Amount of Performance 

2.1 

10.1 

To convey after approval in accordance with 
the rules and regulations of the Employer. 

10% of total Contract Price stated in the Letter of Acceptance in the form 
 Of either (a) bank guarantee from any Scheduled Bank in Pakistan or 
   (b) Pay order  or  (c) Demand Draft
 
  will be provided within 07 days after issuance of LOI or as required by 

 
  employer.

Within 07 days from the date of receipt of 
Letter of Acceptance. 

Rs. 500,000/- (Five Hundred Thousands) per 
occurrence with number of occurrences 
unlimited. 

Within 03 days from the date of receipt of 
Engineer’s Notice to Commence. 
 

 
                                60 Calendar days from the date of receipt of Engineer’s Notice to 
                                   Commence / possession of site. 

3. 

4. 

Time for Furnishing Programme 

Minimum 
Insurance 

amount of Third Party 

14.1 

23.2 

5. 

 
6. 

Time for Commencement 41.1 

, 
48.2 

Time for Completion 
7. Amount of Liquidated Damages 

47.1 
0.1 % of the Contract Price for each day of 
delay in completion of the Works subject to a 
maximum of 10% of Contract Price stated in 
the Letter of Acceptance. 

8. 

9. 

10. 

11. 

Defects Liability Period 

Percentage of Retention Money 

Limit of Retention Money 

Minimum amount of Interim Payment 
Certificates (Running Bills) 

Time of Payment from delivery of 
Engineer’s Interim Payment Certificate 
to the Employer. 
 
Mobilization Advance * (Interest Free) 

49.1      06 months after substantial completion or
             upon release of rig, whichever is earlier 
60.2 

60.2 

60.2 

. 10% of the amount of Interim Payment 
Certificate. 
5 % of Contract Price stated in the Letter of 
Acceptance. 
Not Applicable. 

12. 60.10 As per Employer’s procedure. 

13 60.12      This Clause is deleted and no mobilization 
              advance is allowed                  

15 

Price Adjustment Clause 

Bid Security 

This Clause is deleted and no escalation 
allowed. 

Two (02) % of estimated cost as stipulated in the 
 press advertisement in the form of Pay order or 
Demand Draft or Bank Guarantee As Earnest Money
and  must accompany the Technical bids

OGDCL-4326
Cross-Out
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BB-1 
Appendix-B to Bid 

 
FOREIGN CURRENCY REQUIREMENTS 

 
 
 
 
 
 
 

NOT USED 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



                                                         OIL & GAS DEVELOPMENT COMPANY LTD. 
 
 
 
 
 
 

Appendix-C To Bid 
 

SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIALS 
AND LABOUR WAGES 

(APPENDIX C DELETED) 
 
Adjustment of increase/decrease in the Contract price shall only be admissible for the materials 
listed hereunder: 

 
Schedule of Specified Materials 

 

S. No. Description Weightages 
(%) 

 

 
 
 
Applicable index 

1 2 3 4 
(i) Fixed Portion 55 

(ii) Local Labour 20 Monthly Statistical Bulletin 
Published by the Federal Bureau 
of Statistics, Government of 
Pakistan  for  -------  District for 
the month falling on the day, 
28 days prior to the bidder 
closing date. 

(iii)  Reinforcing Steel  --  “  “  “ 
(iv)  High Speed Diesel (HSD) 25  “  “  “ 
(v) Ordinary Portland Cement  -- “ “ “ 

 
Notes: 

 
1. High Speed Diesel is being taken as representative of all kinds of fuels. Variation of 

increase or decrease is to be based on the percentage of increase or decrease in the price 
of high speed fixed by Oil and Gas Regulatory Authority constituted by the Government 
of Pakistan. 

 
2. The bidder shall submit satisfactory documentary evidence in support of the prices filled 

in this Appendix. 
 
3. Indices for items “(ii)” to “(v)” are taken from Monthly Statistical Bulletin, Federal 

Bureau of Statistics, Government of Pakistan. The base cost indices or prices shall be 
those applying 28 days prior to the latest day for submission of bids. Current indices or 
prices shall be those applying 28 days prior to the last day of the billing period. 

 
4. If the price for any of the Specified Materials (excluding High Speed Diesel) shall differ 

from the basic  price thereof and shall cause an increase or decrease in cost to the 
Contractor in carrying out the Contract, the increase or decrease of such cost shall be 
added to or deducted from the Contract Price.  The said increase or decrease in the 
Contract Price shall be computed on the basis of quantities  actually incorporated into 
permanent  works  measured  and  certified  for  payment  under  the  BOQ  item.  Any 
fluctuation in the prices of materials other than the Specified Materials shall not be 
subject to adjustment of the Contract Price. 
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                                                          OIL & GAS DEVELOPMENT COMPANY LTD. 
 
 
 
 

BE-1 
 

Appendix-E to Bid 
 
 
 

PROPOSED CONSTRUCTION SCHEDULE 
 

Pursuant  to  Sub-Clause 43.1  of the General  Conditions  of Contract,  the Works  shall  be 
completed on or  before the date stated in Appendix-A to Bid. The Bidder shall provide as 
Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be 
specified herein) showing the sequence of work items and the period of time during which he 
proposes to complete each work item in such a manner that his  proposed programme for 
completion  of  the  whole  of  the  Works  and  parts  of  the  Works  may meet  Employer’s 
completion targets in days noted below and counted from the date of receipt of Engineer’s 
Notice  to Commence (Attach  sheets  as  required  for the  specified form  of  Construction 
Schedule): 

 
 
 

Description Time for Completion 
 

Whole Works                                                       60 Calendar days
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BF-1 
 

Appendix-F to Bid 
 
 
 

METHOD OF PERFORMING THE WORK 
 

[The Bidder is required to submit a narrative outlining the method of performing the Work. 
The narrative should indicate in detail and include but not be limited to: 

 
1. Organization  Chart  indicating  head  office  and  field  office  personnel  involved  in 

management and supervision, engineering, equipment maintenance and purchasing. 
 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, 
office  accommodation, provision for maintenance and for storage, communications, 
security and other services to be used. 

 
3. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site.] 
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BG-1 
 

Appendix-G to Bid 
 
 
 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

(To be used by the Bidder) 

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 
items, under separate heading for items owned, to be purchased or to be arranged on lease by 
him  to  carry  out  the  Works.  The  information  shall  include  make,  type,  capacity,  and 
anticipated  period  of  utilization  for  all  equipment  which  shall  be in  sufficient  detail  to 
demonstrate fully that the equipment will meet all requirements of the Specifications.] 
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BG-2 
 

Appendix-G to Bid 
 

LIST OF MAJOR EQUIPMENT 
 
 
 
 

Owned 
Purchased 
or Leased 

Description of Unit 
(Make, Model, 

Year) 

Capacity 
HP Rating 

Condition Present 
Location or 

Source 

Date of 
Delivery at 

Site 

Period of 
Work on 
Project 

1 2 3 4 5 6 7 
 

a. Owned 
      

 
b.   To be 
Purchased 

      

 
c. To  be 
arranged 
on Lease 
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BH-1 
 

Appendix-H to Bid 
 
 
 

CONSTRUCTION CAMP AND HOUSING FACILITIES 
 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 

description of his construction camp’s facilities and staff housing requirements. 
 

The  Contractor  shall  be  responsible  for  pumps,  electrical  power,  water  and  electrical 
distribution  systems,  and  sewerage  system  including  all  fittings,  pipes  and  other  items 
necessary for servicing the Contractor’s construction camp. 

 
The Bidder shall list or explain his plans for providing these facilities for the service of the 
Contract as follows: 

 
1. Site Preparation (clearing, land preparation, etc.). 

 
2. Provision of Services. 

 
a) Power (expected power load, etc.). 
b) Water (required amount and system proposed). 
c) Sanitation (sewage disposal system, etc.). 

 
3. Construction of Facilities 

 
a) Contractor’s Office. Workshop and Work Areas (areas required and proposed 

layout, type of construction of buildings, etc.). 
b) Warehouses  and  Storage Areas  (area  required,  type of  construction  and 

layout). 
c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type 

of construction, etc.). 
 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out 
this activity). 

 
5. Other Items Proposed (Security services, etc.). 
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BI-1 
 

Appendix-I to Bid 
 
 
 
 

LIST OF SUBCONTRACTORS 
 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our 
opinion, the subcontractors named hereunder are reliable and competent to perform that part 
of the work for which each is listed. 

 
Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 
experience of  their key personnel who will be assigned to the Contract, equipment to be 
supplied by them, size, location and type of contracts carried out in the past. 

 
 
 
 

Part of Works 
(Give Details) 

Subcontractor 
(With Complete Address) 

1 2 
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BJ-1 
 

Appendix-J to Bid 
 
 
 

ESTIMATED PROGRESS PAYMENTS 
 

Bidder’s estimate of the value of work which would be executed by him during each of the periods 
stated below,  based  on his Programmed of the Works and the Rates in the Bill of Quantities, 
expressed in thousands of Pakistani Rupees: 

 
 
 

 

Quarter/ Year/ Period 
Amounts 

(1,000 Rs.) 
 

1 
 

2 
 

1st Running Bill  

 

2nd Running Bill  

 

3rd Running Bill  

 

4th Running Bill  

 

Bid Price  
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BK-1 
 

Appendix-K to Bid 
 

ORGANIZATION CHART 
FOR THE 

SUPERVISORY STAFF AND LABOUR 
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Appendix-L to Bid 
 

 
 

LIST OF BIDDER DRAWINGS 
 

(Bidder Drawings are Attached Separately as Volume-III) 
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INTEGRITY PACT 

Appendix-M to Bid 

 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN 
CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 
Contract No. 
Contract Value:    
Contract Title:    

Dated    

 
………………………………… [The Seller/Supplier] hereby declares that it has not obtained or induced 
the procurement of any contract, right, interest, privilege or other obligation or benefit from Government 
of Pakistan  (GoP)/OGDCL or any administrative subdivision or agency thereof or any other entity 
owned or controlled by it (GoP/OGDCL) through any corrupt business practice. 

 
Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has 
fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to 
give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly 
through  any  natural  or  juridical  person,  including  its  affiliate,  agent,  associate,  broker,  consultant, 
director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee 
or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing 
the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form 
from GoP/OGDCL,  except that which has been expressly declared pursuant hereto. 

 
[The Seller/Supplier] certifies that it has made and will make full disclosure of all agreements and 
arrangements with all persons in respect of or related to the transaction with GoP/OGDCL and has not 
taken any  action or will not take any action to circumvent the above declaration, representation or 
warranty. 

 
[The Seller/Supplier] accepts full responsibility and strict liability for making any false declaration, not 
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 
declaration,  representation and warranty. It agrees that any contract, right, interest, privilege or other 
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 
remedies available to  GoP/OGDCL under any law, contract or other instrument, be avoidable at the 
option of GoP/OGDCL. 

 
Notwithstanding any rights and remedies exercised by GoP/OGDCL in this regard, [name of Supplier] 
agrees to  indemnify GoP/OGDCL for any loss or damage incurred by it on account of its corrupt 
business practices and further pay compensation to GoP/OGDCL in an amount equivalent to ten time the 
sum of any commission, gratification, bribe, finder’s fee or kickback given by [the Seller/Supplier] as 
aforesaid for the purpose of  obtaining or inducing the procurement of any contract, right, interest, 
privilege or other obligation or benefit in whatsoever form from GoP/OGDCL. 

 

 
 

Name of Buyer: ……………… Name of Seller/Supplier: ………… 
 
 
 
 

Signature: …………………… Signature: ………………………… 
[Seal] [Seal] 

 
 
 
 
 
 

 



Form 4 
Mandatory for participation in Bidding Process 

 
A F F I D A V I T 

 
I,  S/o  aged    
years    working as Proprietor/Managing Partner/Director of M/s 
  having its registered office 
at  do hereby solemnly affirm and declare on oath as under: 

 
1. That I am competent to swear this affidavit being proprietor/one or the partners/ Director 

of M/s    
 

2. That M/s    is a 
proprietorship/partnership firm/company is participating in tender process conducted by 
OGDCL. 

3. That I hereby confirm and declare that none of my/our group/sister concern/associate 
company is participating/ submitting this tender. 

 
4. That I hereby confirm and declare that my/our firm/company M/s                                          

and myI our firm/group/company/ sister concern / associate company have not been black 
listed/de-listed any Institutional agencies/Govt. Deptt/ Public Sector Undertaking. 

 
5. That there is no change in the Name & Style, Constitution and Status of the firm, after Pre- 

qualification. 
 

6. That I further undertake that in case any of the facts contained above and in-our application 
is round other-wise or incorrect or false at any stage, my/our firm/company/ group/sister 
concerns/ associate companies shall stand debarred from the present and future tenders 
of the OGDCL. 

 
 
(Signature of the Proprietor/ Managing Partner/Director with Seal) 

 

DEPONENT 
 
Verified at  on  that the contents of paras 1 to 6 of this 
affidavit are true and correct to best of my knowledge and no part of this is false and nothing material 
has been concealed or falsely stated therein. 

(Signature of the Proprietor/ Managing Partner/ Director with Seal) 

DEPONENT 
(Signature & Seal of Notary)



 
BANK GUARANTEE AS EARNEST MONEY 

 
Guarantee # :  

Date of Issue :  
Date of Expiry :  

Amount :  
 
OIL & GAS DEVELOPMENT COMPANY LIMITED 
Supply Chain Management Department 
OGDCL House, Jinnah Avenue,  
Islamabad. 
 
In consideration of _________________________________________hereinafter called 
“THE BIDDER” HAVING SUBMITTED THE ACCOMPANYING Bid and in consideration of 
value received from (the bidder above), we hereby agree to undertake as follows: 
 
1. To make unconditional payment of Rs. ___________ (Rupees ________________ 

__________________________) up on your written demand without further 
recourse, question or reference to the BIDDER or any other person in the specified 
Bid after opening of the same for the validity thereof or if no such period be 
specified, within 180 days after the said opening or if the Bidder, having been 
notified of the acceptance of his bid by the Purchaser during the period of bid 
validity: 

 
a) Fails or refuses to execute the Purchase Order in accordance with the 

instructions to the Bidders, or 
b) Fails or refuses to furnish Performance Bond in accordance with the 

instructions to Bidders. 
 

2. To accept written intimation(s) from you as conclusive and sufficient evidence of the 
existence of a default or non-compliance as aforesaid on the part of the BIDDER 
and to make payment accordingly within 03 (three) days of receipt of the written 
intimation. 

3. No grant of time or other indulgence to or composition or arrangement with the 
Bidder in respect of aforesaid Bid with or without notice to us shall affect this 
Guarantee and our liabilities and commitments hereunder. 

4. This guarantee shall be binding on us and our successors in interest and shall be 
irrevocable. 

 
 
 
 

(BANKER) 





 OIL & GAS DEVELOPMENT COMPANY LTD. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORMS 
 
 

INDEMNITY BOND 
PERFORMANCE SECURITY 
CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE/BOND 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



                                                      OIL & GAS DEVELOPMENT COMPANY LTD. 

 
INDEMNITY BOND FOR SECURED ADVANCE 

AGAINST THE MATERIALS FINANCED / PAID BY THE 

OIL & GAS DEVELOPMENT COMPANY LIMITED (OGDCL) (EMPLOYER) 
 

INTERIM PAYMENT CERTIFICATE NO. 
 

 
 

This   indemnity   Bond   is   signed,   executed   &   issued   at     .   This      day  of 



by   . having its office at 
   (hereinafter called the Contractor) in favour of the 
OIL & GAS DEVELOPMENT COMPANY LIMITED (OGDCL) having its office---------------
--------------------------------  (hereinafter called the Employer). 

 
AND WHEREAS the Contractor entered into a written Contract Agreement with the Employer 
dated the    Day of     for Construction of --------------------------------------------
-------------------------------------------------------------------------------------.. 

 
AND WHEREAS the Contractor seeks Secured Advance payment from the Employer pursuant 
to Sub-Clause 60.11 of GCC Secured Advance on Materials’ of the conditions of  contract ; and 
the contractor has brought the following materials at the site for incorporation in the Permanent 
Works, and the materials have not yet been incorporated in the Permanent Works, 

 
AND WHEREAS the Contractor undertakes and solemnly affirms that: 

 
1.  The materials are in compliance with the Technical specifications for the Permanent Works, 

 
2.  The materials have been delivered to the site and are properly stored and protected against 

loss or damage or deterioration, 
 
3.  The Contractor’s records of the requirements, orders, receipts and use of materials at the site 

are kept in a  form  approved by the Employer, and such records shall be available for 
inspection by the Employer, 

 
4.  Ownership of the materials shall be deemed to vest in the Employer, and these materials 

shall not be removed from the site or otherwise disposed of without written permission of 
the Employer, and 

 
5.  The Contractor will not pledge any of the materials with any Bank or like agency or any 

individual. 
 
 
 
NOW THEREFORE, through this Indemnity Bond the Contractor binds himself to exonerate, 
save harmless, indemnify and keep indemnified the Employer for and against any and all losses 
of whatsoever kind and nature relating to the materials including those due to theft, loot, arson, 
pilferage, wastage due to fire, rains, storm, earthquake, flood and inundation, shortage, damage, 

 
 

  

 
 

deterioration and depreciation etc., of the materials, through any act of man or God, or slump in 
the market of the materials, financed, 

 
Advanced or paid by the Employer on the Contractor’s Request for financing / advancing/ 
payment. 

 
The Contractors further declares that he will faithfully abide by the above declaration; and that 
in the event of  his infringement of the declaration made above, the Employer will be fully 
entitled  forfeit  all  such  material  and  also  proceed  against  the Contractor  according to  the 
relevant clause pertaining to breach of Contract  and  further invoke the power to seek any 
remedies accrued to him as the Employer under the Contract. 

 
Further, the Contractor also authorizes the Employer to adjust the Secured Advance payment 
amount in full or in part from any of the Contractor’s payment Certificates/bills, or adjust for 



the actual incorporation of these materials in the Permanent Works, without having to make any 
reference to the Contractor. 

 
Details of the materials and their cost for which Secured Advance payment is being sought by 
the Contractor are as under: 

 
 
 
S. No. Type of Material Qty in  M.Ton. @Avg. Amount in Rs. 

 
01    
02    

 

 
 

   Advance Cost of Material at site. 
 

TOTAL Rs.    
 

 
 

Rupees     
 
 
 
 
 
 
 

Seal and Signature of the Contractor 
 
Witnesses: 

 
1.    

 
 
 
 
 
 
 

2. 
 
 
 

    

mailto:@Avg�
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PS-1 
 

PERFORMANCE GUARANTEE 
(Bank Guarantee Required as per OGDCL Format) 

 

Guarantee No.     
Executed on     
Amount of Guarantee      
Expiry date    
Beneficiary: OGDCL, Islamabad 

 
[Oil & Gas Development Company Limited, Islamabad] 

 
Name of Guarantor (Bank) with address:    

(Scheduled Bank in Pakistan) 
Name of Contractor with address:   

 
Penal Sum of Guarantee (express in words and figures) 

 
Letter of Acceptance No. Dated 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 
request of the said Contractor we, the Guarantor above named, are held and firmly bound unto 
the Oil and Gas Development Company Limited (OGDCL), Islamabad (hereinafter called the 
Employer) in the penal sum of the amount stated above for the payment of which sum well and 
truly to be made Immediately and forthwith to the said Employer, we bind ourselves, our heirs, 
executors, administrators and successors, jointly and severally, firmly by these presents. 

 

THE CONDITION  OF  THIS  OBLIGATION  IS  SUCH,  that  whereas  the  Contractor  has 
accepted the Employer's above said Letter of  Acceptance for the execution and completion of 
works  for  Construction  of  ----------------------------------------------------------------------
------------------------. (Name of Contract) and hereto attached. 

 

NOW  THEREFORE,  if  the  Contractor  shall  well  and  truly  perform  and  fulfill  all  the 
undertakings, covenants, terms and conditions of the said Documents and Contract/Agreement 
during the original terms of the said Documents and any extensions thereof that may be granted 
by the Employer, with or without notice to the Guarantor. 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of 
any liability attaching to us under this Guarantee that the demand for payment in writing shall 
be received by us within the  validity period of this Guarantee, failing which we shall be 
discharged of our liability, if any, under this Guarantee. 

 

We  (the  Guarantor),  waiving  all  objections  and  defenses  under  the  Contract,  do  hereby 
irrevocably, unconditionally and independently guarantee to pay to the Employer immediately 
and forthwith upon the Employer's First and Simple written demand without cavil or arguments 
or question, query, objection and contestation and without requiring the Employer to prove or to 
show grounds or reasons for such demand any  sum  or sums up to the amount stated above, 

 
  

                                                                                                                                                                                                       



                                                          OIL & GAS DEVELOPMENT COMPANY LTD. 
 

against the  Employer's written demand that the Contractor has refused or failed or annulled or 
suspended  the  contract/agreement or  caused  delay  to  perform  the  obligations  under  the 
Contract which payment will be effected by the Guarantor to Employer’s designated Bank & 
Account Number. 

PS-2 
 
PROVIDED ALSO THAT the Employer shall be the sole absolute and final judge for deciding 
whether the Contractor has duly performed his obligations under the Contract or has defaulted 
in fulfilling said obligations and the Guarantor shall pay without objection question, query and 
contestation any sum or sums up to the amount stated above upon first written demand from the 
Employer immediately and forthwith and without any reference or recourse to the Contractor, 
Account Party Principal or any other person. 

 
The Guarantor  Bank  warrants,  represents  and  confirms  that  this  Bank  is  fully authorized, 
empowered and has all necessary corporate approvals and authority for issuance of this Bank 
Guarantee. 

 
We further guarantee that any payment made hereunder shall be made free and clear of, and 
without  deduction for or on account of, any present or future taxes, levies, imposts, duties, 
charges, fees, deductions or withholdings of any nature whatsoever and by whomever imposed. 

 
The Covenants herein contained constitute unconditional, irrevocable, independent and direct 
obligations of the Guarantor. No alteration in the terms of the Contract or in the extent or nature 
of the work to be performed  thereunder and no allowance of time by the Employer or other 
forbearance  or  concession  or  any  other  act  or  omission  by  Employer  which  but  for  this 
provision might exonerate or discharge the Guarantor shall in any way release the Guarantor 
from liability hereunder. 

 
This guarantee is governed by and shall be construed in accordance with the laws of Islamic 
Republic of Pakistan. 

 
IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its 
seal on the date  indicated above, the name and corporate seal of the Guarantor being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant to authority 
of its governing body. 

 

 
 

Witness: Guarantor (Bank) 
 
 

1.    1. Authorized Signature     
 

 2. Name   

    

Corporate Secretary (Seal) 

3. Title   

 

2.     
 
Corporate Guarantor (Seal) 



 
                                                          

 
 
 

(Name, Title & Address) 
 
 
 
 
 

 
FORM OF CONTRACT AGREEMENT 

CA-1 

 

THIS CONTRACT (hereinafter  called the “Contract”) made  on the    day 
of    2012   between       (hereafter  called  the 
“Employer”) of the one part and          (hereafter called 
the “Contractor”) of the other part. 

 

WHEREAS the Employer is desirous that certain Works, Construction of - - - - - - - - - - - - - -
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - should be executed by the Contractor and has accepted 
a Bid by the Contractor for  the execution and completion of such Works and the remedying 
of any defects therein. 

 

NOW this Contract witnesses as follows: 
 

1. In this Contract words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents after incorporating addenda, if any, except those parts relating 
to Instructions to Bidders shall be deemed to form and be read and construed as part of 
this Agreement, viz: 

 

(a) The Contract 
(b) The Letter of Acceptance; 
(c) The completed Form of Bid; 
(d) Special Stipulations (Appendix-A to Bid); 
(e) The Particular Conditions of Contract – Part II; 
(f) The General Conditions – Part I; 
(g) The priced Bill of Quantities (Appendix-D to Bid); 
(h) The completed Appendices to Bid (B, C, E to L); 
(i) The Drawings; 
(j) The Specifications. 
(k) The Addenda – if any 

 

3. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter  mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and  remedy defects therein in conformity and in all respects 
with the provisions of the Contract. 

 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution 
and completion  of  the Works as per provisions of the Contract, the Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

 
 
 
 
 
 
 

  



 
 
 

IN WITNESS WHEREOF the parties hereto have caused this Contract to be executed on the 
day, month and year first before written in accordance with their respective laws. 

 
 
 
 
Signature of the Authorized Contactor Signature of Authorized Employer 

 
 
 
 
 
(Seal) (Seal) 

 

 
 
 
 
 
Signed, Sealed and Delivered in the presence of: 

 
 
 
Witness: Witness: 

 
 
 
 
 
 
 

(Name, Title and Address) (Name, Title and Address) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



  

 
 
 

MG-1 
 

MOBILIZATION ADVANCE GUARANTEE 
 

Guarantee No.     
Amount of Guarantee      
Expiry date    
Beneficiary: OGDCL, Islamabad 

 

 
 

WHEREAS The Oil & Gas Development Company Limited (OGDCL) (hereinafter called the 
'Employer')  has   entered   into   a  Contract   for   Construction  of --------------------------------
----with -------------------- (hereinafter called the ‘Contractor’) 



 
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's 
request, an amount  of Rupees     (Rs    ) which amount 
shall be advanced to the Contractor as per provisions of the Contract. 

 
AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to fully secure 
the mobilization advance for the performance of his obligations under the said Contract. 

 
AND WHEREAS,     

(Scheduled Bank in Pakistan acceptable to the Employer) 
(Hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the 
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said 
Guarantee for the amount of ………(say……..) as security for the fulfillment by the Contractor 
of their obligations under the Contract and for  the reimbursement of any damages which the 
Employer may suffer as a result of any failure on the part of the  Contractor to fulfill their 
obligations under the contract. 

 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance 
for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of 
any of his obligations for which the advance payment is made, the Guarantor shall be liable to 
the Employer for payment not exceeding the aforementioned amount. 

 
Notice in writing of any default, of which the Employer shall be the sole and final judge, on the 
part of the Contractor, shall be given by the Employer to the Guarantor, and on such first written 
demand, payment shall be  made by the Guarantor of all sums then due under this Guarantee 
without any reference to the Contractor and without any objection. This Guarantee shall remain 
in  force  until  the  advance  is  fully  adjusted  against  payments  from  the  Interim  Payment 
Certificates of the Contractor or until    whichever is earlier. 

 
The Guarantor Bank hereby further declares and  guarantees independently, unconditionally and 
irrevocably for immediate payment of full amount of advance payment upon Employer’s first 
and simple written demand without making any reference, recourse to Contractor, account Party 
or any other person and without any question,  query and contestation, in case the Contractor 
does not fulfill their obligations or in case the contract has been annulled, non-execution of the 
contract or cancellation of the contract or the contract cannot be  executed because of Force 
Majeure or if the contract turns out to be void or unenforceable. Employer, in this regard, shall 
be the sole, absolute and final judge. 

 

 
The Guarantor's  liability  under  this  Guarantee  shall  not  in  any  case  exceed  the  sum  of 
Rupees   (Rs    ). This Guarantee shall expire on 
  20  hours Pakistan Time. Any request for payment under the terms of 
this guarantee must therefore be received by the Bank prior to this time. 

 

 
 

For Guarantor Bank Seal 
 

 
Manager 
 
 
1. Authorized Signature     
 

2. Name 
 

3. Title 
 

4. in the capacity of    
 

5. in the presence of    
 
 
 



Witness; 
 
1. Name:   

 
Title:      

 
Address:   

 

 
 

2. Name:   
 

Title:      
 

Address:   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART – I 
GENERAL CONDITIONS OF CONTRACT 

 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



                                                             
 
 
 

PART – I 

GENERAL CONDITIONS OF CONTRACT 

Definitions and Interpretation 
 
1.1 Definitions 

 
In the Contract (as hereinafter defined) the following words and expressions shall 
have the  meanings hereby assigned to  them, except where the context otherwise 
requires: 

 
(a)  (i) "Employer" means Oil & Gas Development Company Limited (OGDCL), 

who will  employ the Contractor and the legal successors in title to the 
Employer, but not except with the consent of the Contractor any assignee 
of the Employer. 

 
(ii) "Contractor"  means  the  person  or  persons,  firms,  company  or  Joint 

Venture whose  tender has been accepted by the Employer and includes 
the  Contractor’s   personal  representatives,  successors  and  permitted 
assigns. 

 
(iii) "Subcontractor"   means   any   person   named   in   the   Contract   as   a 

Subcontractor for a part of the Works or any person to whom a part of the 
Works has been subcontracted with the consent of the Engineer and the 
legal successors in title to such person, but not any assignee of any such 
person. 

 
(iv) "Engineer" means the person appointed by the Employer (in writing) to 

act as Engineer for the purposes of the Contract and named as such in Part 
II of these Conditions. 

 
(v) "Engineer's Representative" means a person appointed from time to time 

by the Engineer under Sub-Clause 2.2. 
 

(b)  (i) "Contract" means these Conditions (Parts I and II), the Specification, the 
Drawings, the Bill of Quantities, the Tender, the Letter of Acceptance, the 
Contract and The performance Bond. 

 
(ii) "Specification"  means  the  specification  of  the  Works  included  in  the 

Contract and  any modification thereof or addition thereto made under 
Clause 51 or submitted by the Contractor and approved by the Engineer. 

 
(iii) "Drawings" means all drawings, calculations and technical information of 

a  like  nature  provided  by  the  Engineer  to  the  Contractor  under  the 
Contract  and  all  drawings,   calculations,  samples,  patterns,  models, 
operation and maintenance manuals and other technical information of a 
like nature submitted by the Contractor and approved  in writing by the 
Engineer. 

 
(iv) "Bill of Quantities" means the priced and completed bill of quantities 

forming part of the Tender. 
 

  
 
 



 
 
 

(v) "Tender" means the Contractor's priced offer to the Employer for the 
execution and completion of the Works and the remedying of any defects 
therein in accordance with the provisions of the Contract, as accepted by 
the Letter of Acceptance. 

 
(vi) "Letter of Acceptance" means the formal acceptance by the Employer of 

the Tender. 
 

(vii) "Contract" means the contract (if any) referred to in Sub-Clause 9.1. 
 

(viii) "Appendix  to  Tender"  means  the appendix  comprised in  the form  of 
Tender annexed to these Conditions. 

 
(c)  (i) "Commencement  Date"  means  the  date  upon  which  the  Contractor 

receives  the  notice  to  commence  issued  by the  Engineer  pursuant  to 
Clause 41. 

 
(ii) "Time for Completion" means the time for completing the execution of 

and passing the Tests on Completion of the Works or any Section or part 
thereof  as  stated  in  the  Contract  (or  as  extended  under  Clause  44) 
calculated from the Commencement Date. 

 
(d)  (i) "Tests  on  Completion"  means  the  tests  specified  in  the  Contract  or 

otherwise  agreed by the Engineer and the Contractor which are to be 
made by the Contractor before the Works of any Section or part thereof 
are taken over by the Employer. 

 
(ii) "Taking-Over Certificate"   means a   certificate   issued   pursuant   to 

Clause 48. 
 

(e)  (i) "Contract Price" means the sum stated in the Letter of Acceptance as 
payable to the Contractor for the execution and completion of the Works 
and  the  remedying  of  any   defects  therein  in  accordance  with  the 
provisions of the Contract. 

 
(ii) "Retention Money" means the aggregate of all monies retained by the 

Employer pursuant to Sub-Clause 60.2(a). 
 

(iii) “Interim Payment Certificate” means any certificate of payment issued by 
the Engineer other than the Final Payment Certificate. 

 
(iv) “Final Payment Certificate” means the certificate of payment issued by 

the Engineer pursuant to Sub-Clause 60.8. 
 

(f)   (i) "Works" means the Permanent Works and the Temporary Works or either 
of them as appropriate. 

 
(ii) "Permanent   Works"   means   the   permanent   works   to   be   executed 

(including Plant) and maintained in accordance with the Contract 
 
 

 
  

 

 

 
 



 
 

(iii) "Temporary Works" means all temporary works of every kind required in 
or about the execution and completion of the Works and the remedying of 
any defects therein. 

 
(iv) "Plant" means machinery,  apparatus and the like intended to form or 

forming part of the Permanent Works. 
 

(v) "Contractor's Equipment" means all appliances and things of whatsoever 
nature  (other  than  Temporary  Works)  required  for  the  execution  and 
completion of the Works  and  the remedying of any defects therein, but 
does not include Plant, materials or  other things intended to  form or 
forming part of the Permanent Works. 

 
(vi) "Section" means a part of the Works specifically identified in the Contract 

as a Section. 
 

(vii) "Site" means the places provided by the Employer where the Works are to 
be executed and any other places as may be specifically designated in the 
Contract as forming part of the Site. 

 
(g)  (i) "cost" means all expenditure properly incurred or to be incurred, whether, 

on  or  off   the   Site,  including  overhead  and  other  charges  properly 
allocable thereto but does not include any allowance for profit. 

(ii) "day" means calendar day. 
(iii) "foreign currency" means a currency of a country other than that in which 

the Works are to be located. 
(iv) "writing" means any hand-written, type-written, or printed 

communication, including telex, cable and facsimile transmission. 
 
1.2 Headings and Marginal Notes 

 
The headings and marginal notes in these Conditions of Contract shall not be deemed 
to be part thereof or be taken into consideration in the interpretation or construction 
thereof or of the Contract. 

 
1.3 Interpretation 

 
Words importing persons or parties shall include firms and corporations and any 
organization having legal capacity. 

 
1.4 Singular and Plural 

 
Words importing the singular only also include the plural and vice versa where the 
context requires. 

 
 
 
 
 
 
 
 
 
 
 
 

  

 

 

 

 
 



 
 

1.5 Notices, Consents, Approvals, Certificates and Determinations 
 

Wherever in the Contract provision is made for the giving or issue of any notice, 
consent,  approval,  certificate  or  determination  by  any  person,  unless  otherwise 
specified  such  notice,  consent,  approval,  certificate  or  determination  shall  be  in 
writing   and   the   words   "notify",   "certify   or   "determine"   shall   be   construed 
accordingly.  Any  such  consent,  approval,  certificate  or  determination  shall  not 
unreasonably be withheld or delayed. 

 
Engineer and Engineer's Representative 

 
2.1 Engineer's Duties and Authority 

 
(a)  The Engineer shall carry out the duties specified in the Contract. 

 
(b)  The Engineer may exercise the authority specified in or necessarily to be implied 

from the Contract, provided, however, that if the Engineer is required, under the 
terms of his appointment by the Employer, to obtain the specific approval of the 
Employer before exercising any such authority, particulars of such requirements 
shall be set out in Part II of these Conditions. Provided further that any requisite 
approval shall be deemed to have been given by the  Employer for any such 
authority exercised by the Engineer. 

 
(c)  Except as expressly stated in the Contract, the Engineer shall have no authority to 

relieve the Contractor of any of his obligations under the Contract. 
 
2.2 Engineer's Representative 

 
The Engineer's  Representative  shall  be  appointed  by  and  be  responsible  to  the 
Engineer and  shall carry out such duties and  exercise such authority as may be 
delegated to him by the Engineer under Sub-Clause 2.3. 

 
2.3 Engineer's Authority to Delegate 

 
The Engineer may from time to time delegate to the Engineer's Representative any of 
the duties and authorities vested in the Engineer and he may at any time revoke such 
delegation. Any such delegation or revocation shall be in writing and shall not take 
effect until a copy thereof has been delivered to the Employer and the Contractor. 

 
Any communication given by the Engineer's  Representative to  the Contractor  in 
accordance with  such delegation shall have the same effect as though it had been 
given by the Engineer. Provided that: 

 
(a)  any failure of the Engineer's Representative to disapprove any work, materials or 

Plant shall not prejudice the authority of the Engineer to disapprove such work, 
materials or Plant and to give instructions for the rectification thereof; and 

 
(b)  if the Contractor questions any communication of the Engineer's Representative 

he may refer the matter to the Engineer who shall confirm, reverse or vary the 
contents of such communication. 

 
 

  

 

 

 
 
 



 
 

2.4 Appointment of Assistants 
 

The Engineer or the Engineer's Representative may appoint any number of persons to 
assist the Engineer's Representative in the carrying out of his duties under Sub-Clause 
2.2. He shall notify to the Contractor the names, duties and scope of authority of such 
persons.  Such  assistants  shall  have  no  authority  to  issue  any  instructions  to  the 
Contractor save in so far as  such instructions may be necessary to enable them to 
carry  out  their  duties  and  to  secure  their   acceptance  of  materials,  Plant  or 
workmanship as  being in accordance with the Contract, and any instructions given by 
any of them for those purposes shall be deemed to have been given by the Engineer's 
Representative. 

 
2.5 Instructions in Writing 

 
Instructions given by the Engineer shall be in writing, provided that if for any reason 
the Engineer considers it necessary to give any such instruction orally, the Contractor 
shall comply with such instruction. Confirmation in writing of such oral instruction 
given by the Engineer, whether before or after the carrying out of the instruction, shall 
be deemed to be an instruction within the meaning of  this Sub-Clause. Provided 
further that if the Contractor, within 7 days, confirms in writing to the Engineer any 
oral instruction of the Engineer and such confirmation is not contradicted in writing 
within  7  days  by the  Engineer,  it  shall  be  deemed  to  be  an  instructions  of  the 
Engineer. 

 
The provisions of this Sub-Clause shall equally apply to instructions given by the 
Engineer's  Representative  and  any  assistants  of  the  Engineer  or  the  Engineer's 
Representative appointed pursuant to Sub-Clause 2.4. 

 
2.6 Engineer to Act Impartially 

 
Wherever, under the Contract, the Engineer is required to exercise his discretion by: 
(a)  giving his decision, opinion or consent, 
(b)  expressing his satisfaction or approval, 
(c)   determining value, or 
(d)  otherwise  taking  action  which  may  affect  the  rights  and  obligations  of  the 

Employer or the Contractor 
 

he shall  exercise  such  discretion  impartially  and  fairly  within  the  terms  of  the 
Contract and  having regard to all the circumstances. Any such decision, opinion, 
consent expression of satisfaction, or approval, determination of value or action may 
be opened up, reviewed or revised as provided in Clause 67. 

 
Assignment and Subcontracting 

 
3.1 Assignment of Contract 

 
The Contractor shall not, without the prior written consent of the Employer (which 
consent,  notwithstanding  the  provisions  of  Sub-Clause  1.5,  shall  be  at  the  sole 
discretion of the Employer), assign the Contract or any part thereof, or any benefit or 
interest therein or thereunder, otherwise than by: 

 
 

  

 

 

 

 

 



 
(a)  a charge in favour of the Contractor's bankers of any monies due or to become 

due under the Contract, or 
 

(b)  assignment  to  the  Contractor's  insurers  (in  cases  where  the  insurers  have 
discharged the  Contractor's loss or liability) of the Contractor's right to obtain 
relief against any other party liable. 

 
4.1 Subcontracting 

 
The Contractor shall not subcontract the whole of the Works. Except where otherwise 
provided by the  Contract, the Contractor shall not subcontract any part of the Works 
without the prior consent of the  Engineer. Any such consent shall not relieve the 
Contractor from any liability or obligation under the Contract and he shall be responsible 
for the acts, defaults and neglects of any Subcontractor, his agents, servants or workmen 
as fully as if they were the  acts, defaults or neglects of the Contractor, his agent’s 
servants or workmen. 

 
Provided that the Contractor shall not be required to obtain such consent for: 

(a) the provision of labour, 

(b) the purchase of materials which are in accordance with the standards specified in 
the Contract, 

 
(c) the subcontracting of any part of the Works for which the Subcontractor is named 

in the Contract. 
 
4.2 Assignment of Subcontractors' Obligations 

 
In the event of a Subcontractor having undertaken towards the Contractor in respect 
of the work  executed, or the goods, materials, Plant or services supplied by such 
Subcontractor, any continuing obligation extending for a period exceeding that of the 
Defects Liability Period under the Contract, the Contractor shall at any time, after the 
expiration of such Period, assign to the Employer, at the Employer's request and cost, 
the benefit of such obligation for the unexpired duration thereof. 

 
Contract Documents 

 
5.1 Language/s and Law 

 
There is stated in Part II of these Conditions: 

 
(a) the language or  languages  in  which  the Contract  documents  shall  be 

drawn up, and 
 

(b) the country or state the law of which shall apply to the Contract and 
according to which the Contract shall be construed. 

 
If the said documents are written in more than one language, the language 
according to which the Contract shall be construed and interpreted is also 
stated in Part II of these Conditions, being therein designated the "Ruling 
Language". 

 

 



 
 
 
 
 

5.2 Priority of Contract Documents 
 

The several documents forming the Contract are to be taken as mutually explanatory 
of one another, but in case of ambiguities or discrepancies the same shall be explained 
and adjusted by the Engineer who shall thereupon issue to the Contractor instructions 
thereon and in such event, unless otherwise provided in the Contract, the priority of 
the documents forming the Contract shall be as follows: 

 
(1)  The Contract (if completed); 
(2)   The Letter of Acceptance; 
(3)  The Tender; 
(4)  Part II of these Conditions; 
(5)  Part I of these Conditions; and 
(6)  Any other document forming part of the Contract. 

 
6.1 Custody and Supply of Drawings and Documents 

 
The Drawings shall remain in the sole custody of the Engineer, but two copies thereof 
shall be provided to the Contractor free of charge. The Contractor shall make at his 
own cost any further  copies required by him. Unless it is strictly necessary for the 
purposes of the Contract, the Drawings, Specification and other documents provided 
by the Employer or the Engineer shall not, without the consent of the Engineer, be 
used or communicated to a third party by the Contractor. Upon issue of the Defects 
Liability  Certificate,  the  Contractor  shall  return  to  the  Engineer  all  Drawings, 
Specification and other documents provided under the Contract. 

 
The Contractor shall supply to the Engineer four copies of all Drawings, specification 
and other documents submitted by the Contractor and approved by the Engineer in 
accordance with Clause 7, together with a reproducible copy of any material which 
cannot  be  reproduced  to  an  equal   standard  by  photocopying.  In  addition  the 
Contractor shall supply such further copies of such Drawings, Specification and other 
documents as the Engineer may request in writing for the use of the Employer, who 
shall pay the cost thereof. 

 
6.2 One Copy of Drawings to be Kept on Site 

 
One copy of the Drawings, provided to or supplied by the Contractor as aforesaid, 
shall be kept by the Contractor on the Site and the same shall at all reasonable times 
be  available  for  inspection  and  use  by  the  Engineer  and  by  any  other  person 
authorized by the Engineer in writing. 

 
6.3 Disruption of Progress 

 
The Contractor  shall  give notice to  the Engineer, with  a copy to  the Employer, 
whenever  planning or execution of the Works is likely to be delayed or disrupted 
unless  any  further   drawing  or  instruction  is  issued  by  the  Engineer  within  a 
reasonable time. The notice shall include details of the drawing or instruction required 
and of why and by when it is required and of  any delay or disruption likely to be 
suffered if it is late. 

 
 
 

 



 
 
 
 
 

6.4 Delay and Cost of Delay of Drawings 
 

If,  by reason  of any failure or inability of the  Engineer to  issue,  within  a time 
reasonable in all the circumstances, any drawing or instruction for which notice has 
been given by the Contractor in  accordance with Sub-Clause 6.3, the Contractor 
suffers delay and/or incurs costs then the Engineer shall, after due consultation with 
the Employer and the Contractor, determine: 

 
(a)  any extension of time to which the Contractor is entitled under Clause 44, and 

 
(b)  the amount of such costs, which shall be added to the Contract Price, and shall 

notify the Contractor accordingly, with a copy to the Employer. 
 
6.5 Failure by Contractor to Submit Drawings 

 
If the failure or inability of the Engineer to issue any drawings or instructions is 
caused in whole  or in part by the failure of the Contractor to submit Drawings, 
Specification or other documents which he is required to submit under the Contract, 
the Engineer shall take such failure by the Contractor into account when making his 
determination pursuant to Sub-Clause 6.4. 

 
7.1 Supplementary Drawings and Instructions 

 
The Engineer shall have authority to issue to the Contractor, from time to time, such 
supplementary Drawings and instructions as shall be necessary for the purpose of the 
proper and adequate execution  and completion of the Works and the remedying of 
any defects therein. The Contractor shall carry out and be bound by the same. 

 
7.2 Permanent Works Designed by Contractor 

 
Where the Contract expressly provides that part of the Permanent Works shall be 
designed by the Contractor, he shall submit to the Engineer, for approval: 

 
(a)  such  drawings,  specifications,  calculations  and  other  information  as  shall  be 

necessary to satisfy the Engineer as to the suitability and adequacy of that design, 
and 

 
(b)  operation and maintenance manuals together with drawings of the Permanent 

Works  as  completed,  in  sufficient  detail to  enable the Employer  to  operate, 
maintain, dismantle,  reassemble and adjust the Permanent Works incorporating 
that design. The Works shall not be considered to be completed for the purposes 
of  taking  over  in  accordance  with  Clause  48   until  such  operation  and 
maintenance manuals together with drawings on completion have been submitted 
to and approved by the Engineer. 

 
7.3 Responsibility Unaffected by Approval 

 
Approval by the Engineer, in accordance with Sub-Clause 7.2, shall not relieve the 
Contractor of any of his responsibilities under the Contract. 

 
 

 
 



                                                             
 

 
 
 
 

General 
Obligations 

 
8.1 Contractor's General Responsibilities 

 
The Contractor shall always act and perform, with due care and diligence, 
design (to the extent provided for by the Contract), execute and complete the 
Works and remedy any defects therein in accordance with the provisions of the 
Contract. The Contractor shall provide all super-intendance,  labour, material, 
Plant, Contractor's Equipment and all other things, whether of a temporary or 
permanent nature, required in and for such  design,  execution,  completion  and  
remedying  of  any  defects,  so  far  as  the necessity for providing the same is 
specified in or is reasonably to be inferred from the Contract. 

 
8.2 Site Operations and Methods of Construction 

 
The Contractor shall take full responsibility for the adequacy, stability and 
safety of all Site operations and methods of construction. Provided that the 
Contractor shall not be responsible (except  as stated hereunder or as may be 
otherwise agreed) for the design or specification of Permanent Works, or for 
the design or specification of any Temporary Works not prepared by the 
Contractor.  Where the Contract expressly provides that part of the Permanent 
Works shall be designed by the  Contractor, he shall be fully responsible for 
that part of such Works, notwithstanding any approval by the Engineer. 

 
9.1 Contract 

 
The Contractor shall, if called upon so to do, enter into and execute the 
Contract Agreement, to  be  prepared and completed at the cost of the 
Employer, in the form annexed to these Conditions with such modification as 
may be necessary. 

 
10.1 Performance Guarantee (May be  read in conjunction with PCC)

  
If the Contract requires the Contractor to obtain Performance Guarantee in the shape of Bank
 Guarantee for his proper performance of the Contract, he shall obtain and provide to the Employer, 
such guarantee within the days as mentioned in Appendix-A to the bid ,in the sum stated in the 
Appendix to Tender. Such guarantee shall be in the form annexed to these Conditions or on the 
Employer Format. The institution providing such security shall be subject to the approval of the 
Employer. The cost of complying with the requirements of this Clause shall be borne by the 
Contractor, unless the Contract otherwise .provides
 
 
 
10.2 Period of Validity of Performance Guarantee 

 
The performance  guarantee  shall  be  valid  until  the  Contractor  has  executed  
and completed  the  Works  and  remedied  any  defects  therein  in  accordance  
with  the Contract. Such guarantee shall  be returned to the Contractor after 
14 days of the issuance of Final Completion Certificate by the Employer. 

 
 
 
 



 
  

  
 
 
 
 

10.3 Claims under Performance Guarantee 
 

Prior to making a claim under the performance guarantee the Employer shall, in 
every case, notify the  Contractor stating the nature of the default in respect of 
which the claim is to be made. 

 
11.1 Inspection of Site 

 
The Employer shall have made available to the Contractor, before the 
submission by the Contractor of the Tender, such data on hydrological and sub-
surface conditions as have been obtained by or on behalf of the Employer from 
investigations undertaken relevant  to  the  Works  but  the  Contractor   shall  
be  responsible  for  his  own interpretation thereof. 

 
The Contractor shall be deemed to have inspected and examined the Site and 
its surroundings and information available in connection therewith and to have 
satisfied himself (so far as is  practicable, having regard to considerations of 
cost and time) before submitting his Tender, as to: 

 
(a)  the form and nature thereof, including the sub-surface 

conditions, (b)  the hydrological and climatic conditions, 

(c)  the extent and nature of work and materials necessary for the execution 
and completion of the Works and the remedying of any defects therein, and 

 
(d)  the means of access to the Site and the accommodation he may 
require, 

and, in general, shall be deemed to have obtained all necessary 
information, subject as above mentioned, as to risks, contingencies and all 
other circumstances which may influence or affect his Tender. 

 
The Contractor shall be deemed to have based his Tender on the data made 
available by the Employer and on his own inspection and examination, all as 
aforementioned. 

 
12.1 Sufficiency of Tender 

 
The Contractor shall be deemed to have satisfied himself as to the correctness 
and sufficiency of the Tender and of the rates and prices stated in the Bill of 
Quantities, all of which shall, except insofar as it is otherwise provided in the 
Contract, cover all his obligations under the Contract (including those in respect 
of the supply of goods, materials, Plant or services or of contingencies for 
which there is a Provisional Sum) and all matters and things necessary for the 
proper execution and completion of the Works and the remedying of any defects 
therein. 

 
 
 
 
 
 
 
 
 



 
 
 

  

 

 

 
  
 
 
 
 

12.2 Not Foreseeable Physical Obstructions or Conditions 
 

If, however, during the execution of the Works the Contractor encounters 
physical obstructions or physical conditions, other than climatic conditions on 
the Site, which obstructions or conditions  were,  in his opinion, not foreseeable 
by   an experienced contractor, the Contractor shall forthwith give notice 
thereof to the Engineer, with a copy to the Employer.  On receipt of such 
notice, the Engineer shall if in his opinion such  obstructions  or  conditions  
could  not  have  been  reasonably  foreseen  by  an experienced contractor, after 
due consultation with the Employer and the Contractor, determine: 

 
(a)  any extension of time to which the Contractor is entitled under Clause 
44, and 

 
(b)  the amount of any costs which may have been incurred by the Contractor 

by reason of such obstructions or conditions having been encountered, 
which shall be added to the Contract Price, 

 
and  shall  notify the Contractor  accordingly,  with  a copy to  the Employer. 
Such determination shall take account of any instruction which the Engineer 
may issue to the Contractor in  connection  therewith, and any proper and 
reasonable measures acceptable to the Engineer which the Contractor may take 
in the absence of specific instructions from the Engineer. 

 
13.1 Work to be in Accordance with Contract 

 
Unless  it  is  legally  or  physically  impossible,  the  Contractor  shall  execute  
and complete the  Works and remedy any defects therein in strict accordance 
with the Contract to the satisfaction of  the Engineer. The Contractor shall 
comply with and adhere strictly to the Engineer's instructions on any matter, 
whether mentioned in the Contract  or  not,  touching  or  concerning  the  
Works.  The  Contractor  shall  take instructions only from the Engineer (or his 
delegate). 

 
14.1 Programme to be Submitted 

 
The Contractor shall, within the time stated in Part II of these Conditions after 
the date  of  the   Letter  of  Acceptance,  submit  to  the  Engineer  for  his  
consent  a programme, in such form and detail as the Engineer shall reasonably 
prescribe, for the execution of the Works.  The Contractor shall, whenever 
required by the Engineer, also provide in writing for his information a general 
description of the arrangements and methods which the Contractor proposes to 
adopt for the execution of the Works. 

 
14.2 Revised Programme 

 
If at any time it should appear to the Engineer that the actual progress of the 
Works does not  conform to the programme to which consent has been given 



under Sub- Clause 14.1, the  Contractor shall produce, at the request of the 
Engineer, a revised programme  showing  the  modifications  to  such  
programme  necessary  to  ensure completion of the Works within the Time for 
Completion. 

 
 
 
 

  

 

 
 
 
 
 
 

14.3 Cash Flow Estimate to be Submitted 
 

The Contractor shall, within the time stated in Part II of these Conditions after 
the date of the  Letter of  Acceptance,  provide to  the Engineer for his  
information  a detailed  cash  flow  estimate,  in  quarterly  periods,  of  all  
payments  to  which  the Contractor will be entitled under the Contract and the 
Contractor shall subsequently supply revised cash flow estimates at quarterly 
intervals, if required to do so by the Engineer. 

 
14.4 Contractor not Relieved of Duties or Responsibilities 

 
The submission to and consent by the Engineer of such programmes or the 
provision of such general descriptions or cash flow estimates shall not relieve 
the Contractor of any of his duties or responsibilities under the Contract. 

 
15.1 Contractor's Superintendence 

 
The Contractor shall provide all necessary superintendence during the 
execution of the Works and  as long thereafter as the Engineer may consider 
necessary for the proper fulfilling of the Contractor's obligations under the 
Contract. The Contractor, or a  competent  and  authorised  representative  
approved  of  by  the  Engineer,  which approval  may  at  any  time  be  
withdrawn,   shall  give  his  whole  time  to  the superintendence of the Works. 
Such authorised representative shall receive, on behalf of the Contractor, 
instructions from the Engineer. 

 
If approval of the representative is withdrawn by the Engineer, the Contractor 
shall, as  soon  as  is  practicable,  having  regard  to  the  requirement  of  
replacing  him  as hereinafter  mentioned,  after   receiving  notice  of  such  
withdrawal,  remove  the representative from the Works and shall not  
thereafter employ him again on the Works in any capacity and shall replace 
him by another representative approved by the Engineer. 

 
16.1 Contractor's Employees 

 
The Contractor shall provide on the Site in connection with the 
execution and completion of the Works and the remedying of any 
defects therein: 

 
(a)  only such technical assistants as are skilled and experienced in their 

respective callings and  such foremen and leading hands as are competent 
to give proper superintendence of the Works, and 

 
(b)  such skilled, semi skilled and  unskilled labour as is necessary for the proper 

and timely fulfilling of the Contractor's obligations under the Contract. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

16.2 Engineer at Liberty to Object 
 

The Engineer shall be at liberty to object to and require the Contractor to 
remove forthwith from the Works any person provided by the Contractor who, 
in the opinion of the Engineer, misconducts  himself, or is incompetent or 
negligent in the proper performance of his duties, or whose presence on Site is 
otherwise considered by the Engineer  to  be  undesirable  or  security risk,  and  
such  person  shall  not  be  again allowed upon the Works without the consent of 
the Engineer. Any person so removed from the Works shall be replaced as soon 
as possible. 

 
17.1 Setting-out 

 
The Contractor shall be 
responsible for: 

 
(a)  the accurate setting-out of the Works in relation to original points, lines 

and levels of reference given by the Engineer in writing, 
 

(b)  the correctness, subject as above mentioned of the position, levels 
dimensions and alignment of all parts of the Works, and 

 
(c)  the provision of all necessary instruments, appliances and labour in 

connection with the foregoing responsibilities. 
 

If, at any time during the execution of the Works, any error appears in the 
position, levels, dimensions or alignment of any part of the Works, the 
Contractor, on being required so to do by  the Engineer, shall, at his own cost, 
rectify such error to the satisfaction of the Engineer, unless such error is based 
on incorrect data supplied in writing by the Engineer, in which case the 
Engineer shall determine an addition to the Contract  Price  in  accordance  with  
Clause  52  and  shall  notify  the  Contractor accordingly, with a copy to the 
Employer. 

 
The checking of any setting-out or of any line or level by the Engineer shall 
not in any way relieve the Contractor of his responsibility for the accuracy 
thereof and the Contractor shall carefully protect and preserve all bench-marks, 
sight-rails, pegs and other things used in setting-out the Works. 

 
18.1 Boreholes and Exploratory Excavation 

 
If,  at  any  time  during  the  execution  of  the  Works,  the  Engineer  requires  
the Contractor   to   make  boreholes   or  to   carry  out   exploratory   
excavation,  such requirement shall be the subject of an instruction in accordance 



with Clause 51, unless an item or a Provisional Sum in respect of  such work 
is included in the Bill of Quantities. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

19.1 Safety, Security and Protection of the Environment 
 

The Contractor shall, throughout the execution and completion of the Works 
and the remedying of any defects therein: 

 
(a)  have full regard for the safety of all persons entitled to be upon the Site and 

keep the Site (so far  as the same is under his control) and the Works (so 
far as the same  are  not  completed  or  occupied  by  the  Employer)  in  
an  orderly  state appropriate to the avoidance of danger to such persons, 

 
(b)  provide and maintain at his own cost all lights, guards, fencing, warning 

signs and watching, when and where necessary or required by the Engineer 
or by any duly constituted authority, for the protection of the Works or for 
the safety and convenience of the public or others, and 

 
(c)  take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or  nuisance to persons or to property of the public 
or others resulting from pollution, noise or  other causes arising as a 
consequence of his methods of operation. 

 
19.2 Employer's Responsibilities 

 
If under Clause 31 the Employer shall carry out work on the Site with his 
own workmen he shall, in respect of such work: 

 
(a)  have full regard to the safety of all persons entitled to be upon the 
Site, and 

 
(b)  keep the Site in an orderly state appropriate to the avoidance of danger to 

such persons. 
 

If under Clause 31 the Employer shall employ other contractors on the Site he 
shall require them to have the same regard for safety and avoidance of danger. 

 
20.1 Care of Works 

 
The Contractor shall take full responsibility for the care of the Works and 
materials and Plant for incorporation therein from the Commencement Date 
until the date of issue  of  the  Taking-Over   Certificate  for  the  whole  of  
the  Works,  when  the responsibility for the said care shall pass to the 
Employer. Provided that: 



 
(a)  if the Engineer issues a Taking-Over Certificate for any Section or part of 

the Permanent  Works  the Contractor shall cease to be liable for the care 
of that Section or part from the date of issue of the Taking-Over 
Certificate, when the responsibility for the care of that Section or part shall 
pass to the Employer, and 

 
(b)  the Contractor shall take full responsibility for the care of any outstanding 

Works and materials and Plant for incorporation therein which he 
undertakes to finish during the Defects  Liability  Period  until  such  
outstanding Works  have  been completed pursuant to Clause 49. 

 
 
 
 
 
 
 
 
 
 
 
 
 

20.2 Responsibility to Rectify Loss or Damage 
 

If any loss or damage happens to the Works, or any part thereof, or materials or 
Plant for incorporation therein, during the period for which the Contractor is 
responsible for the care thereof,  from any cause whatsoever, other than the 
risks defined in Sub- Clause 20.4, the Contractor shall, at his own cost, rectify 
such loss or damage so that the Permanent Works conform in every respect with 
the provisions of the Contract to the satisfaction of the Engineer. The 
Contractor shall also be  liable for any loss or damage to the Works occasioned 
by him in the course of any operations carried out by him for the purpose of 
complying with his obligations under Clauses 49 and 50. 

 
20.3 Loss or Damage Due to Employer's Risks 

 
In the event of any such loss or damage happening from any of the risks 
defined in Sub-Clause 20.4, or in combination with other risks, the Contractor 
shall, if and to the extent required by the  Engineer, rectify the loss or damage 
and the Engineer shall determine an addition to the Contract Price in 
accordance with Clause 52 and shall notify the Contractor accordingly, with a 
copy to the  Employer. In the case of a combination or risks causing loss or 
damage any such determination shall take into account the proportional 
responsibility of the Contractor and the Employer. 

 
20.4 Employer's Risks 

 
The Employer's 
risks are: 

 
(a)  war,  hostilities  (whether  war  be  declared  or  not),  invasion,  act  of  

foreign enemies, 
 

(b)  rebellion, revolution, insurrection, or military or usurped power, or civil 
war, 

 
(c)  ionising radiations, or contamination by radio-activity from any nuclear 

fuel, or from any nuclear waste from the combustion of nuclear fuel, 
radio-active toxic explosive, or other  hazardous properties of any 



explosive nuclear assembly or nuclear component thereof, 
 

(d)  pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds, 

 
(e)  riot,  commotion  or  disorder,  unless  solely  restricted  to  employees  of  
the 

Contractor or of his Subcontractor and arising from the conduct of the 
Works, 

 
(f)   loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided for in 
the Contract, 

 
(g)  loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 
Contractor is responsible, and 

 
(h)  any operation of the forces of nature against which an experienced 

contractor could not reasonably have been expected to take precautions. 
 
 
 
 
 
 
 
 
 
 
 

21.1 Insurance of Works and Contractor's Equipment 
 

The  Contractor  shall,  without  limiting  his  or  the  Employer's  obligations  
and responsibilities under Clause 20, insure: 

 
(a)  the Works, together with materials and Plant for incorporation therein, to the 
full 

replacement cost (the term “cost” in this context shall include profit), 
 

(b)  an additional sum of 15 per cent of such replacement cost, or as may be 
specified in Part II of these Conditions, to cover any additional costs of 
and incidental to the rectification of loss or  damage including professional 
fees and the cost of demolishing and removing any part of the  Works 
and of removing debris of whatsoever nature, and 

 
(c)  the  Contractor's  Equipment  and  other  things  brought  onto  the  Site  by  
the 

Contractor, for a sum sufficient to provide for their replacement at the Site. 
 
21.2 Scope of Cover 

 
The insurance in paragraphs (a) and (b) of Sub-Clause 21.1 shall be in the joint 
names of the Contractor and the Employer and shall cover: 

 
(a)  the Employer and the Contractor against all loss or damage from 

whatsoever cause arising, other than as provided in Sub-Clause 21.4, form 
the start of work at the Site until the date of issue of the relevant Taking-
Over Certificate in respect of the Works or any Section or part thereof as the 
case may be, and 



 
(b)  the Contractor for his liability: 

 
(i) during the Defects Liability Period for loss or damage arising 

from a cause  occurring  prior  to  the  commencement  of  the  
Defects  Liability Periods, and 

(ii) for loss or damage occasioned by the Contractor in the course of 
any operations  carried out by him for the purpose of complying 
with his obligations under Clauses 49 and 50. 

 
21.3 Responsibility for Amounts not Recovered 

 
Any amounts not insured or not recovered from the insurers shall be borne by 
the 
Employer or the Contractor in accordance with their responsibilities under Clause 
20. 

 
21.4 Exclusions 

 
There shall be no obligation for the insurances in Sub-Clause 21.1 to include 
loss or damage caused by: 

(a)  war, hostilities (where war be declared or not), invasion, act of foreign 

enemies, (b)  rebellion, revolution, insurrection, or military or usurped power, 

or civil war, 
 
 
 
 
 
 
 
 
 
 
 

(c)  ionising, radiations, or contamination by radio-activity from any nuclear 
fuel, or from any nuclear waste from the combustion of nuclear fuel, 
radio-active toxic explosive or other  hazardous properties of any 
explosive nuclear assembly or nuclear component thereof, or 

 
(d)  pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds. 
 
22.1 Damage to Persons and Property 

 
The Contractor  shall,  except  if  and  so  far  as  the  Contract  provides  
otherwise, indemnify the Employer against all losses and claims in respect of: 

 
(a)  death of or injury to any 
person, or 

 
(b)  loss of or damage to any property (other than the 
Works), 

 
which may arise out of or in consequence of the execution and completion 
of the Works  and  the  remedying  of  any  defects  therein,  and  against  
all  claims, proceedings, damages, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto, subject to the exceptions defined in 



Sub-Clause 22.2. 
 
22.2 Exceptions 

 
The "exceptions" referred to in Sub-Clause 
22.1 are: 

 
(a)  the permanent use or occupation of land by the Works, or any part 
thereof, 

 
(b)  the right of the Employer to execute the Works, or any part thereof, on, 

over, under, is or through any land, 
 

(c)  damage  to  property  which  is  the  unavoidable  result  of  the  execution  
and completion of the Works, or the remedying of any defects therein, in 
accordance with the Contract, and 

 
(d)  death of or injury to persons or loss of or damage to property resulting from 

any act or neglect of the Employer, his agents servants or other contractors, 
not being employed by the Contractor, or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or, where the injury or damage was contributed to by the 
Contractor, his  servants or agents, such part of the said injury or damage as 
may be just and equitable having regard to the extent of the responsibility of 
the Employer, his servants or agents or other contractors for the injury or 
damage. 

 
22.3 Indemnity by Employer 

 
The  Employer  shall  indemnify  the  Contractor  against  all  claims,  
proceedings, damages, costs,  charges and expenses in respect of the matters 
referred to in the exceptions defined in Sub-Clause 22.2 

 
 
 
 
 
 
 
 
 
 
 
 
 

23.1 Third Party Insurance (including Employer's Property) 
 

The  Contractor  shall,  without  limiting  his  or  the  Employer's  obligation  
and responsibilities under Clause 22, insure, in the joint names of the 
Contractor and the Employer,  against  liabilities  for  death  of  or  injury to  any 
person  (other  than  as provided in Clause 24) or loss of or damage to any 
property (other than the Works) arising out of the performance of the Contract, 
other than the exceptions defined in paragraphs (a), (b) and (c) of Sub-Clause 
22.2. 

 
23.2 Minimum Amount of Insurance 

 
Such insurance shall be for at least the amount stated in the Appendix to 
Tender. 

 
23.3 Cross Liabilities 

 



The insurance policy shall include a cross liability clause   such that the 
insurance 
shall apply to the Contractor and to the Employer as separate 
insured’s. 

 
24.1 Accident or Injury to Workmen 

 
The Employer shall not be liable for or in respect of any damages or 
compensation payable to any workman or other person in the employment of 
the Contractor or any Subcontractor, other than  death or injury resulting from 
any act or default of the Employer,  his  agents  or  servants.  The   Contractor  
shall  indemnify  and  keep indemnified the Employer against all such 
damages and  compensation, other than those  for  which  the  Employer  is  
liable  as  aforesaid,  and  against  all   claims, proceedings, damages, costs, 
charges, and expenses whatsoever in respect thereof or in relation thereto. 

 
24.2 Insurance Against Accidents, etc. to Workmen 

 
The Contractor shall insure against such liability and shall continue such 
insurance during the whole of the time that any persons are employed by him 
on the Works. Provided  that,  in  respect  of  any  persons  employed  by  any  
Subcontractor,  the Contractor's obligations to insure as aforesaid under the Sub-
Clause shall be satisfied if the Subcontractor shall have insured against the 
liability in respect of such persons in such manner that the Employer is 
indemnified under the policy, but the Contractor shall require such 
Subcontractor to produce to the Employer, when required,  such policy of 
insurance and the receipt for the payment of the current premium. 

 
25.1 Evidence and Terms of Insurances 

 
The Contractor shall provide evidence to the Employer prior to the start of work 
at the Site that the  insurances required under the Contract have been effected 
and shall, within 84 days of the  Commencement Date, provide the insurance 
policies to the Employer.   When providing such  evidence and such policies to 
the Employer, the Contractor shall notify the Engineer of so doing.   Such 
insurance policies shall be consistent with the general terms agreed prior to the 
issue of the Letter of Acceptance. The Contractor shall effect all insurances for 
which he is responsible with  insurers and in terms approved by the Employer. 

 
 
 
 
 
 
 
 
 

 
25.2 Adequacy of Insurances 

 
The Contractor shall notify the insurers of changes in the nature, extent or 
programme for the execution of the Works and ensure the adequacy of the 
insurances at all times in accordance with the terms of the Contract and shall, 
when required, produce to the Employer the insurance policies in force and the 
receipts for payment of the current premiums. 

 
25.3 Remedy on Contractor's Failure to Insure 

 
If the Contractor fails to effect and keep in force any of the insurances required 
under the  Contract,  or  fails  to  provide  the  policies  to  the  Employer  within  



the  period required by Sub-Clause 25.1, then and in any such case the 
Employer may effect and keep in force any such insurances and pay any 
premium as may be necessary for that purpose and from time to time deduct the 
amount so paid from any monies due or to become due to the Contractor, or 
recover the same as a debt due from the Contractor. 

 
25.4 Compliance with Policy Conditions 

 
In the event that the Contractor or the Employer fails to comply with 
conditions imposed  by  the  insurance  policies  effected  pursuant  to  the  
Contract,  each  shall indemnify the other against all losses and claims arising 
from such failure. 

 
26.1 Compliance with Statutes, Regulations 

 
The Contractor shall conform in all respects, including by the giving of all 
notices and the paying of all fees, with the provisions of: 

 

(a)  any National or State Statute, Ordinance, or other Law, or any regulation, or 
bye- law of any local or other duly constituted authority in relation to the 
execution and completion of the Works and the remedying of any defects 
therein, and 

 

(b)  the rules and regulations of all public bodies and companies whose 
property or rights are affected or may be affected in any way by the Works, 

 

and the Contractor shall keep the Employer indemnified against all penalties 
and liability of every kind for breach of any such provisions.  Provided 
always that the Employer shall be  responsible for obtaining any planning, 
zoning or other similar permission required for the Works to proceed and shall 
indemnify the Contractor in accordance with Sub-Clause 22.3. 

 
27.1 Fossils, etc. 

 

All fossils, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological interest discovered on the Site 
shall, as between the Employer and the  Contractor, be deemed to be the 
absolute property  of the Employer.  The Contractor shall take reasonable 
precautions to prevent his workmen or any other persons from removing or 
damaging any such article or thing and shall, immediately upon discovery 
thereof and before removal, acquaint  the Engineer of such discovery and carry 
out the Engineer's instructions for dealing with the same.  If, by reason of such 
instructions, the Contractor suffers delay and/or incurs costs then the Engineer  
shall, after due consultation with the Employer and the Contractor, 
determine: 

 
 
 
 
 
 

(a)  any extension of time to which the Contractor is entitled under Clause 
44, and 
(b)  the amount of such costs, which shall be added to the Contract 
Price, 

and shall notify the Contractor accordingly, with a copy to the 
Employer. 

 
28.1 Patent Rights 

 



The Contractor shall save harmless and indemnify the Employer  from and 
against all claims and proceedings for or on account of infringement of any 
patent rights, design trademark or name or other protected rights in respect of 
any Contractor's Equipment, materials or Plant used for or in connection with 
or for incorporation in the Works and from and against all damages, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto, except 
where such infringement results from compliance with the design or 
Specification provided by the Engineer. 

 
28.2 Royalties 

 
Except  where  otherwise  stated,  the  Contractor  shall  pay  all  tonnage  and  
other royalties, rent  and other payments or compensation, if any, for getting 
stone, sand, gravel, clay or other materials required for the Works. 

 
29.1 Interference with Traffic and Adjoining Properties 

 
All operations necessary for the execution and completion of the Works and 
the remedying of any defects therein shall, so far as compliance with the 
requirements of the Contract permits, be carried on so as not to interfere 
unnecessarily or improperly with: 

 
(a)  the convenience of the 
public, or 

 
(b)  the access to, use and occupation of public or private roads and footpaths to 

or of properties whether in the possession of the Employer or of any other 
person. 

 
The Contractor shall save harmless and indemnify the Employer in respect of 
all claims, proceedings, damages, costs, charges and expenses whatsoever 
arising out of, or in relation to, any such matters insofar as the Contractor is 
responsible therefore. 

 
30.1 Avoidance of Damage to Roads 

 
The Contractor shall use and adopt every reasonable means and measures to 
prevent private and public property or any of the roads or bridges 
communicating with or on the routes to the Site from being damaged or injured 
by any traffic of the Contractor or any of his Subcontractors and, in  particular, 
shall select routes, choose and use vehicles and restrict and distribute loads so 
that any such extraordinary traffic as will inevitably  arise  from  the  moving  of  
materials,  Plant,  Contractor's  Equipment  or Temporary Works from and to the 
Site shall be limited, as far as reasonably possible, and so that no unnecessary 
damage or injury may be occasioned to such roads and bridges. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

30.2 Transport of Contractor's Equipment or Temporary Works 



 
Save insofar as the Contract otherwise provides, the Contractor shall be 
responsible for and shall pay the cost of strengthening any bridges or altering 
or improving any road communicating with or on the routes to the Site to 
facilitate the movement of Contractor's Equipment or Temporary Works and the 
Contractor shall indemnify and keep indemnified the Employer against all 
claims for  damage  to any such road or bridge caused by such movement, 
including such claims as may be  made directly against the Employer, and shall 
negotiate and pay all claims arising solely out of such damage. 

 
30.3 Transport of Materials or Plant 

 
If,  notwithstanding  Sub-Clause  30.1,  any  damage  occurs  to  any  bridge  or  
road communicating with or on the routes to the Site arising from the transport of 
materials or Plant, the Contractor shall  notify the Engineer with a copy to the 
Employer, as soon as he becomes aware of such damage or as soon as he 
receives any claim from the authority entitled to make such claim. Where 
under any  law or regulation the hauler of such materials or Plant is required 
to indemnify the road authority against damage the Employer shall not be liable 
for any costs, charges or expenses in respect thereof  or  in  relation  thereto. In  
other  cases  the  Employer  shall  negotiate  the settlement of and pay all sums 
due in respect of such claim and shall indemnify the Contractor in respect 
thereof and in respect of all claims, proceedings damages, costs, charges and 
expenses in relation  thereto. Provided that if and so far as any such claim 
or part thereof is, in the opinion of the Engineer, due to any failure on the part 
of the Contractor to observe and perform his obligations under Sub-Clause 30.1, 
then the amount determined by the Engineer, after due consultation with the 
Employer and the Contractor, to be due to such failure shall be recoverable 
from the Contractor by the Employer and may be deducted by the Employer 
from any monies due  or to become  due  to  the  Contractor  and  the  
Engineer  shall  notify  the  Contractor accordingly,  with a copy to the 
Employer.   Provided also that the Employer shall notify  
the  Contractor  whenever  a  settlement  is  to  be  negotiated  and,  where  any 
amount  may  be  due  from  the  Contractor,  the  Employer  shall  consult  
with  the Contractor before such settlement is agreed. 

 
30.4 Waterborne Traffic 

 
Where the nature of the Works is such as to require the use by the Contractor 
of waterborne  transport the foregoing provisions of this Clause shall be 
construed as though "road" included a lock, dock, sea wall or other structure 
related to a waterway and "vehicle" included craft, and shall have effect 
accordingly. 

 
31.1 Opportunities for Other Contractors 

 
The Contractor shall, in accordance with the requirements of the Engineer, 
afford all reasonable opportunities for carrying out their work to: 

(a)  any other contractors employed by the Employer and their 

workmen, (b)  the workmen of the Employer, and 
 
 
 
 
 
 
 
 
 



 
 

(c)  the workmen of any duly constituted authorities who may be employed in 
the execution on or near the Site of any work not included in the Contract 
or of any contract which the Employer may enter into in connection with or 
ancillary to the Works. 

 
31.2 Facilities for Other Contractors 

 
If, however, pursuant to Sub-Clause 31.1 the Contractor shall, on the written 
request of the Engineer: 

 
(a)  make available to any other contractor, or to the Employer or any such 

authority, any roads or ways for the maintenance of which the Contractor is 
responsible, 

 
 
 

(b)  permit the use, by any such, of Temporary Works or Contractor's 
Equipment on the Site, or 

 
(c)  provide any other service of whatsoever nature for any 
such, 

 
the Engineer shall determine an addition to the Contract Price in accordance 
with 
Clause 52 and shall notify the Contractor accordingly, with  a copy to the 
Employer. 

 
32.1 Contractor to Keep Site Clear 

 
During the execution of the Works the Contractor shall keep the Site reasonably 
free from  all  unnecessary  obstruction  and  shall  store  or  dispose  of  any  
Contractor's Equipment  and  surplus  materials  and  clear  away and  remove  
from  the  Site  any wreckage, rubbish or Temporary Works no longer required. 

 
33.1 Clearance of Site on Completion 

 
Upon the issue of any Taking-Over Certificate the Contractor shall clear away 
and remove from  that part of the Site to which such Taking-Over Certificate 
relates all Contractor's Equipment,  surplus materials, rubbish and Temporary 
Works of every kind, and leave such part of the Site and Works clean and in a 
workmanlike condition to the satisfaction of the Engineer.  Provided that the 
Contractor shall be entitled to retain  on  Site,  until  the  end  of  the  Defects  
Liability  Period,   such  materials, Contractor's Equipment and Temporary 
Works as are required by him for the purpose of fulfilling his obligations during 
the Defects Liability Period. 

 
LABOUR 

 
34.1 Engagement of Staffs and Labour 

 
The Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  
own arrangements for the engagement of all staff and labour, local or other, 
and for their payment, housing, feeding and transport. 

 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 

35.1 Returns of Labour and Contractor's Equipment 
 

The Contractor shall, if required by the Engineer, deliver to the Engineer a 
return in detail, in such form and at such intervals as the Engineer may 
prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such information 
respecting Contractor's Equipment as the Engineer may require. 

 
Materials, Plant and Workmanship 

 
36.1 Quality of Materials, Plant and Workmanship 

 
All materials, Plant and workmanship 
shall be: 

 
(a)  of the respective kinds described in the Contract and in accordance with 
the 
Engineer's 
instructions, and 

 
(b)  subjected from time to time to such tests as the Engineer may require at the 
place of manufacture,  fabrication or preparation, or on the Site or at such other 
place or places as may be specified in the Contract, or at all or any of such 
places. 

 
The  Contractor  shall  provide  such  assistance,  labour,  electricity,  fuels,  
stores, apparatus and  instruments as are normally required for examining, 
measuring and testing  any  materials  or   Plant  and  shall  supply  samples  of  
materials,  before incorporation  in  the  Works,  for  testing  as  may  be  
selected  and  required  by  the Engineer. 

 
36.2 Cost of Samples 

 
All samples shall be supplied by the Contractor at his own cost if the supply 
thereof is clearly intended by or provided for in the Contract. 

 
36.3 Cost of Tests 

 
The cost of making any test shall be borne by the Contractor if such 

test is: (a)  clearly intended by or provided for in the Contract, or 

(b)  particularised in the Contract (in cases only for a test under load or of a 
test to ascertain whether the design of any finished or partially finished work is 
appropriate for the purposes which it  was intended to fulfill) in sufficient 
detail to enable the Contractor to price or allow for the same in his Tender. 

 
36.4 Cost of Tests not Provided for 

 
If any test required by the Engineer 



which is: (a)  not intended by or 

provided for, 

(b)  (in the cases above mentioned) not so 
particularised, or 

 
 
 
 
 
 
 
 
 

(c)  (through so intended or provided for) required by the Engineer to be 
carried out at any place other than the Site or the place of manufacture, 
fabrication or preparation of the materials or Plant tested, 

 
shows  the  materials,  Plant  or  workmanship  not  to  be  in  accordance  with  
the provisions of the Contract to the satisfaction of the Engineer, then the cost of 
such test shall be borne by the Contractor, but in any other case Sub-Clause 36.5 
shall apply. 

 
36.5 Engineer's Determination where Tests not Provided for 

 
Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer shall, 
after due consultation with the Employer and the Contractor, determine: 

 
(a)  any extension of time of which the Contractor is entitled under Clause 
44, and 

 
(b)  the amount of such costs, which shall be added to the Contract 

Price, and shall notify the Contractor accordingly, with a copy to the 

Employer. 

37.1 Inspection of Operations 
 

The Engineer, and any person authorised by him, shall at all reasonable times 
have access to the Site and to all workshops and places where materials or Plant 
are being manufactured, fabricated or  prepared for the Works and the 
Contractor shall afford every facility for and every assistance in obtaining the 
right to such access. 

 
37.2 Inspection and Testing 

 
The Engineer shall  be entitled,  during manufacture,  fabrication  or 
preparation  to inspect and test the materials and Plant to be supplied under the 
Contract.  If materials or Plant are being manufactured, fabricated or prepared in 
workshops or places other than those of the Contractor, the Contractor shall 
obtain  permission for the Engineer to  carry  out  such  inspection  and  testing  
in  those  workshops  or  places.
 
Such inspection or testing shall not release the Contractor from any obligation 
under the Contract. 

 
37.3 Dates for Inspection and Testing 

 



The Contractor shall agree with the Engineer on the time and place for the 
inspection or testing of any materials or Plant as provided in the Contract.  The 
Engineer shall give the Contractor not less  than 24 hours notice of his 
intention to carry out the inspection or to attend the tests.  If the Engineer, or his 
duly authorised representative, does not attend on the date agreed, the Contractor 
may, unless otherwise instructed by the Engineer, proceed with the tests, which 
shall be deemed to have been made in the presence of the Engineer.   The 
Contractor shall forthwith forward to the Engineer duly certified copies of the 
tests readings.  If the Engineer has not attended the tests, he shall accept the said 
readings as accurate. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

37.4 Rejection 
 

If, at the time and place agreed in accordance with Sub-Clause 37.3, the 
materials or Plant are not  ready for inspection or testing or if, as a result of 
the inspection or testing referred to in this Clause, the Engineer determines that 
the materials or Plant are defective or otherwise not in  accordance with the 
Contract, he may reject the materials or Plant and shall notify the Contractor  
thereof immediately.   The notice shall state the Engineer's objections with 
reasons. The Contractor shall then promptly make good the defect or ensure 
that rejected materials or Plant comply with  the Contract.  If the Engineer so 
requests, the tests of rejected materials or Plant shall be made or  repeated 
under the same terms and conditions. All costs incurred by the Employer by 
the repetition of the test shall after due consultation with the Employer and the 
Contractor, be determined by the Engineer and shall be recoverable from the 
Contractor by the Employer and may be deducted from any monies due or to 
become due to the Contractor and the Engineer shall notify the Contractor 
accordingly, with a copy to the Employer. 

 
37.5 Independent Inspection 

 
The Engineer  may  delegate  inspection  and  testing  of  materials  or  Plant  
to  an independent inspector.  Any such delegation shall be effected in 
accordance with Sub- Clause 2.4 and for this purpose such independent 
inspector shall be considered as an assistant of the Engineer. Notice of such 
appointment (not being less than 14 days) shall be given by the Engineer to the 
Contractor. 

 
38.1 Examination of Work before Covering up 

 
No part of the works shall be covered up or put out of view without the 
approval of the Engineer  and the Contractor shall afford full opportunity for 
the Engineer to examine and measure any such part of the Works which is 
about to be covered up or put out of view and to examine foundations before 
any part of the Works is placed thereon. The Contractor shall give notice to 
the Engineer whenever any such part of the Works or foundations is or are 
ready or about to be ready for examination and the Engineer shall, without 



unreasonable delay, unless he considers it unnecessary  and advises  the  
Contractor  accordingly,  attend  for  the  purpose  of  examining  and 
measuring such part of the Works or of examining such foundations. 

 
38.2 Uncovering and Making Openings 

 
The Contractor shall uncover any part of the Works or make openings in or 
through the same as the Engineer may from time to time instruct and shall 
reinstate and make good such part. If any such  part  has been covered up 
or put out of view after compliance with the requirement of Sub-Clause 38.1 
and is found to be executed in accordance with the Contract, the Engineer 
shall, after due  consultation with the Employer and the Contractor, determine 
the amount the Contractor's costs in respect of such of uncovering, making 
openings in or through, reinstating and making good the same, which shall be 
added to the Contract Price, and shall notify the Contractor accordingly, with a 
copy to the Employer. In any other case all costs shall be borne by the 
Contractor. 

 
 
 
 
 
 
 
 
 
 
 
 

39.1 Removal of Improper Work, Materials or Plant 
 

The Engineer shall have authority to issue instructions from time to 
time, for: 

 
(a)  the removal from the Site, within such time or times as may be specified 
in the instruction, of any materials or Plant which, in the opinion of the 
Engineer, are not in accordance with the Contract, 

 
(b)  the substitution of proper and suitable materials or Plant, 
and 

 
(c)  the removal and proper re-execution, notwithstanding any previous test 
thereof or interim payment therefore, of any work which, in respect of 

 
(i) materials, Plant or workmenship, or 

 
(ii) design by the Contractor or for which he is responsible, 

 
is not, in the opinion of the Engineer, in accordance with the Contract. 

 
39.2 Default of Contractor in Compliance 

 
In case of default on the part of Contractor in carrying out such instruction 
within the time specified  therein or, if none, within a reasonable time, the 
Employer shall be entitled  to  employ  and  pay  other  persons  to  carry  out  
the  same  and  all  costs consequent  thereon  or  incidental  thereto  shall,  
after  due  consultation  with  the Employer and the Contractor, be determined 
by the Engineer and shall be recoverable from the Contractor by the Employer, 
and may be deducted by the Employer from any monies due or to become due 
to the Contractor and the Engineer shall notify the Contractor accordingly, with 
a copy to the Employer. 



 
Suspen

sion 
 
40.1 Suspension of Work 

 
The Contractor shall, on the instructions of the Engineer, suspend the progress 
of the Works or any  part thereof for such time and in such manner as the 
Engineer may consider necessary and shall, during such suspension, properly 
protect and secure the Works or such part thereof so far as is  necessary in the 
opinion of the Engineer. Unless such suspension is: 

 
(a)  otherwise provided for in the 
Contract, 
(b)  necessary by reason of some default of or breach of contract by the 
Contractor or for which he is responsible, 

 
(c)  necessary by reason of climatic conditions of the 
Site, or 

 
(d)  necessary for the proper execution of the Works or for the safety of the 
Works or any part thereof (save to the extent that such necessity arises from 
any act or default by the Engineer or the Employer or from any of the risks 
defined in Sub-Clause 20.4), Sub-Clause 40.2 shall apply. 

 
 
 
 
 
 
 
 
 

40.2 Engineer's Determination following Suspension 
 

Where, pursuant to Sub-Clause 40.1, this Sub-Clause applies the Engineer shall, 
after due consultation with the Employer and the Contractor, determine: 

 
(a)  any extension of time to which the Contractor is entitled under Clause 
44, and 

 
(b)  the amount, which shall be added to the Contract Price, in respect of the 
cost incurred by the Contractor by reason of such suspension, 

 
and shall notify the Contractor accordingly, with a copy to the 
Employer. 

 
40.3 Suspension lasting more than 84 Days 

 
If  the  progress  of  the  Works  or  any  part  thereof  is  suspended  on  the  
written instructions of  the Engineer and if permission to resume work is not 
given by the Engineer within a period for 84 days from the date of suspension 
then, unless such suspension is within paragraph (a), (b), (c) or (d) of Sub-
Clause 40.1, the Contractor may give notice to the Engineer requiring 
permission, within 28 days from the receipt thereof, to proceed with the Works 
or that part thereof in regard to which progress is suspended.   If, within the 
said time, such permission is not granted, the Contractor may, but is not bound 
to, elect to treat the suspension, where it affects part only of the Works, as an 
omission of such part under Clause 51 by giving a further notice to the 
Engineer  to  that  effect,  or,  where  it  affects  the  whole  of  the  Works,  



treat  the suspension as an event of default by the  Employer and terminates his 
employment under the Contract in accordance with the provisions of Sub-
Clause 69.1, whereupon the provisions of Sub-Clause 69.2 and 69.3 shall apply. 

 
Commencement and 

Delays 
 

41.1 Commencement of Works 
 

The Contractor shall commence the Works as soon as is reasonably possible 
after the receipt by him of notice to this effect from the Engineer, which notice 
shall be issued within the time stated in the  Appendix to Tender after the 
date of the Letter of Acceptance. Thereafter, the Contractor shall  
proceeded with the Works with due expedition and without delay. 

 
42.1 Possession of Site and Access Thereto 

 
Save insofar as the Contract may 
prescribe: 

 
(a)  the  extent  of  portions  of  the  Site  of  which  the  Contractor  is  to  be  
given possession from time to time, 

 
(b)  the order in which such portions shall be made available to the 
Contractor, 
and, subject to any requirement in the Contract as to the order in which the 
Works shall be  executed, the Employer will, with the Engineer's notice to 
commence the Works, give to the Contractor possession of 

 
(c)  so much of the 
Site, and 

 
 
 
 
 
 
 
 
 
 

(d)  such  access  as,  in  accordance  with  the  Contract,  is  to  be  provided  by  
the Employer as may be required to enable the Contractor to commence and 
proceed with the execution of the Works in accordance with the programme 
referred to in Clause 
14, if  any,  and  otherwise  in  accordance  with  such  reasonable  proposals  as  
the Contractor shall, by notice to the Engineer with a copy to the Employer, 
make.  The Employer will, from time  to time as the Works proceed,  give to 
the Contractor possession of such further portions of the  Site as may be 
required to  enable the Contractor  to  proceed  with  the  execution  of  the  
Works  with  due  dispatch  in accordance with such programme or proposals, as 
the case may be. 

 
42.2 Failure to Give Possession 

 
If the Contractor suffers delay and/or incurs costs from failure on the part of 
the Employer to  give possession in accordance with the terms of Sub-Clause 
42.1, the Engineer  shall,  after  due   consultation  with  the  Employer  and  
the  Contractor, determine: 

 
(a)  any extension of time to which the Contractor is entitled under Clause 



44, and 
 

(b)  the amount of such costs, which shall be added to the Contract 

Price, and shall notify the Contractor accordingly, with a copy to the 

Employer. 

42.3 Rights of Way and Facilities 
 

The Contractor shall bear all costs and charges for special or temporary 
wayleaves required by him  in connection with access to the Site. The 
Contractor shall also provide at his own cost any additional facilities outside 
the Site required by him for the purposes of the Works. 

 
43.1 Time for Completion 

 
The whole of the Works and, if applicable, any Section required to be 
completed within a particular time as stated in the Appendix to Tender, shall 
be completed, in accordance with the provisions of Clause 48, within the time 
stated in the Appendix to Tender for the whole of the Works or the Section (as 
the case may be), calculated from the Commencement Date, or such  extended 
time as may be allowed under Clause 44. 

 
44.1 Extension of Time for Completion 

 
In the 
event of: 

 
(a)  the amount or nature of extra or additional 

work, (b)  any cause of delay referred to in these 

Conditions, (c)  exceptionally adverse climatic 

conditions, 

(d)  any delay, impediment or prevention by the 
Employer, or 

 
 
 
 
 
 
 
 
 
 
 

(e)  other special circumstances which may occur, other than through a default 
of or breach of contract by the Contractor or for which he is responsible, 

 
being  such  as  fairly  to  entitle  the  Contractor  to  an  extension  of  the  
Time  for Completion of the Works, or any Section or part thereof, the Engineer 
may,  after due consultation with the  Employer  and the Contractor, consider 
the amount of such extension or otherwise and shall notify the Contractor 
accordingly, with a copy to the Employer. 

 
44.2 Contractor to Provide Notification and Detailed Particulars 

 



Provided  that  the  Engineer  is  not  bound  to  make  any  consideration  
unless  the 
Contracto
r has 

 
(a)  within 14 days after such event has first arisen notified the Engineer with a 
copy to the Employer, and 

 
(b)  within 14 days or such other reasonable time as may be agreed by the 
Engineer, after such notification submitted to the Engineer detailed particulars 
of any extension of time to which he may consider himself entitled in order that 
such submission may be investigated at the time. 

 
44.3 Interim Determination of Extension 

 
Provided  also  that  where  an  event  has  a  continuing  effect  such  that  it  is  
not practicable for the Contractor to submit detailed particulars within the 
period of 14 days  referred  to  in  Sub-Clause  44.2(b),  he  shall  nevertheless  
be  entitled  to  an extension of time provided that he has submitted to the 
Engineer interim particulars at intervals of not more than 14 days and final 
particulars within 14 days of the end of the  effects  resulting  from  the  event.  
On  receipt  of  such  interim  particulars,  the Engineer shall, without undue 
delay, make an interim determination of extension of time  and,  on  receipt  of  
the  final  particulars,  the  Engineer  shall  review  all  the circumstances and 
shall determine an overall extension of time in regard to the event. In both such 
cases the Engineer shall make his determination after due consultation with  
the  Employer  and  the  Contractor  and  shall  notify  the  Contractor  of  the 
determination, with a copy to the Employer.  No final review shall result in a 
decrease of any extension of time already determined by the Engineer. 

 
45.1 Restriction on Working Hours 

 
Subject to any provision to the contrary contained in the Contract, none of the 
Works shall,  save as  hereinafter provided, be carried  on  during the night  or  
on  locally recognized days of rest without  the consent of the Engineer, except 
when work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the Works, in which case the Contractor shall 
immediately advise the Engineer. Provided that the provisions of this Clause 
shall not be applicable in the case of any work which it is customary to carry 
out by multiple shifts. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

46.1 Rate of Progress 
 

If for any reason, which does not entitle the Contractor to an extension of 
time, the rate of progress  of the Works or any Section is at any time, in the 
opinion of the Engineer, too slow to comply with  the Time for Completion, 
the Engineer shall so notify the Contractor who shall thereupon take such steps 
as are necessary, subject to the consent of the Engineer, to expedite progress so 



as to comply with the Time for Completion.  The Contractor shall not be 
entitled to any additional payment for taking such steps.  If, as a result of any 
notice given by the Engineer under this Clause, the Contractor  considers  that  
it  is  necessary  to  do  any  work  at  night  or  on  locally recognized days of 
rest, he shall be entitled to seek the consent of the Engineer so to do. Provided 
that if any steps,  taken by the Contractor in meeting his obligations under this 
Clause, involve the   Employer in  additional supervision costs, such cost shall, 
after due consultation with the Employer and the Contractor, be determined by 
the Engineer and shall be recoverable from the Contractor by the Employer, and 
may be  deducted  by  the  Employer  from  any  monies  due  or  to  become  
due  to  the Contractor and the Engineer shall notify the Contractor 
accordingly, with a copy to the Employer. 

 
47.1 Liquidated Damages for Delay 

 
If the Contractor fails to comply with  the Time for Completion in accordance 
with Clause 48, for  the whole of the Works or, if applicable, any Section 
within the relevant time prescribed by Clause 43, then the Contractor shall pay 
to the Employer the relevant sum stated in the Appendix to  Tender as 
liquidated damages for such default and not as a penalty (which sum shall be 
the only  monies due from the Contractor for such default) for every day or part 
of a day which shall elapse between the relevant Time for Completion  and  the 
date stated in a Taking-Over Certificate of the whole of the Works or the 
relevant Section, subject to the applicable limit stated in  the  Appendix  to  
Tender.  The  Employer  may,  without  prejudice  to  any  other method of 
recovery, deduct the amount of such damages from any monies due or to 
become due to the Contractor.  The payment or deduction of such damages 
shall not relieve the Contractor from his obligation to complete the Works, or 
from any other of his obligations and liabilities under the Contract. 

 
47.2 Reduction of Liquidated Damages 

 
If, before the Time for Completion of the whole of the Works or, if applicable, 
any Section, a Taking-Over Certificate has been issued for any part of the 
Works or of a Section, the liquidated  damages for delay in completion of the 
remainder of the Works or of that Section shall, for any period of delay after 
the date stated in such Taking-Over Certificate, and in the absence of 
Alternative provisions in the Contract, be reduced in the proportion which the 
value of the part so certified bears to the value of the whole of the Works or 
Section, as applicable.   The provisions of  this Sub- Clause shall only apply to 
the rate of liquidated damages and shall not affect the limit thereof. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
48.1 Taking-Over Certificate 

 
When  the  whole  of  the  Works  have  been  substantially  completed  and  
have satisfactorily  passed  any  Tests  on  Completion  prescribed  by  the  
Contract,  the Contractor  may give  a  notice  to  that  effect  to  the  Engineer  



with  a  copy to  the Employer, accompanied by a written undertaking to finish 
with due expedition any outstanding work during the Defects Liability Period.   
Such notice and undertaking shall be deemed to be a request by the Contractor 
for the Engineer to issue a Taking- Over Certificate in respect of the Works. 
The Engineer shall within 21 days of the date of delivery of such notice, 
either issue to the Contractor, with a copy to the Employer, a  Taking-Over 
Certificate, stating the date on which, in his opinion, the Works  were  
substantially  completed  in  accordance  with  the  Contract,  or  give 
instructions  in  writing  to  the  Contractor  specifying  all  the  work  which,  
in  the Engineer's opinion, is required to be done by the Contractor before the 
issue of such Certificate.  The Engineer shall also notify the Contractor of any 
defects in the Works affecting substantial completion that may appear after 
such instructions and before completion of the Woks specified therein.  The 
Contractor shall be entitled to receive such Taking-Over Certificate within 21 
days of completion, to the satisfaction of the Engineer, of the Works so 
specified and remedying any defects so notified. 

 
48.2 Taking Over of Sections or Parts 

 
Similarly, in accordance with the procedure set out in Sub-Clause 48.1, the 
Contractor may request and the Engineer shall issue a Taking-Over Certificate in 
respect of: 

 
(a)  any Section in respect of which a separate Time for Completion is 
provided in the Appendix to Tender, 

 
(b)  any substantial part of the  Permanent Works which has been both 
completed to the satisfaction of the Engineer and, otherwise than as provided 
for in the Contract, occupied or used by the Employer, or 

 
(c)  any part of the Permanent Works which the Employer has elected to 
occupy or use prior to completion  (where such prior occupation or use is not 
provided for in the Contract or has not been agreed by the Contractor as a 
temporary measure). 

 
48.3 Substantial Completion of Parts 

 
If  any  part  of  the  Permanent  Works  has  been  substantially  completed  and  
has satisfactorily  passed any Tests on Completion prescribed by the 
Contractor, the Engineer may issue a Taking-Over Certificate in respect of that 
part of the Permanent Works before completion  of the whole of the Works 
and, upon the issue   of such Certificate, the Contractor shall be deemed to 
have undertaken to complete with due expedition any outstanding work in that 
part of the  Permanent Works during the Defects Liability Period. 

 
48.4 Surfaces Requiring Reinstatement 

 
Provided that a Taking-Over Certificate given in respect of any Section or part 
of the Permanent Works before completion of the whole of the Works shall not 
be deemed to certify completion of any ground or surfaces requiring 
reinstatement, unless such Taking-Over  Certificate shall expressly so state. 

 
 
 
 
 
 
 
 



Defects Liability 
 
49.1 Defects Liability Period 

 
In these Conditions the expression "Defects Liability Period" shall mean the 
defects liability period named in the Appendix to Tender, calculated from: 

 
(a)  the date of completion of the Works certified by the Engineer in accordance 
with 
Clause 
48, or 

 
(b)  in the event of more than one certificate having issued by the Engineer 
under 
Clause 48, the respective dates so 
certified, 

 
and in relation to the Defects Liability Period the expression "the Works" 
shall be construed accordingly. 

 
49.2 Completion of Outstanding Work and Remedying Defects 

 
To the intent that the Works shall, at or as soon as practicable after  the 
expiration of the Defects Liability Period, be delivered to the Employer in the 
condition required by the Contract, fair wear and  tear excepted, to the 
satisfaction of the Engineer, the Contractor shall: 

 
(a)  complete the work, if any, outstanding on the date stated in the Taking-
Over 
Certificate as soon as practicable after such 
date, and 

 
(b)  execute all such work of amendment, reconstruction, and remedying 
defects, shrinkages or other faults as  the Engineer may, during the Defects 
Liability Period or within 14 days after its expiration, as a result of an inspection 
made by or on behalf of the Engineer prior to its expiration, instruct the 
Contractor to  execute. 

 
49.3 Cost of Remedying Defects 

 
All work referred to in Sub-Clause 49.2(b) shall be executed by the Contractor 
at his own cost if the necessity thereof is, in the opinion of  the Engineer, due to: 

 
(a)  the use of materials, Plant or workmanship not in accordance with the 
Contract, (b)  where the  Contractor is  responsible for the design of part of 
the Permanent Works, any fault i n such design, or 
(c)  the neglect or failure on the part of the Contractor to comply with any 
obligation, expressed or implied, on the Contractor's part under the Contract. 

 
If, in the opinion of the Engineer, such necessity is due to any other cause, he 
shall determine an addition to the Contract Price in accordance with Clause 52 
and shall notify the Contractor accordingly, with a copy to the Employer. 

 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 

49.4 Contractor's Failure to Carry Out Instructions 
 

In case of default on the part of the Contractor in carrying out such instruction 
within a reasonable time, the Employer shall be entitled to employ and pay 
other persons to carry out the same and if such work is work which, in the 
opinion of the Engineer, the Contractor  was  liable  to  do  at  his  own  cost  
under  the  Contract,  then  all  cost consequent thereon  or  incidental  thereto  
shall,  after  due  consultation  with  the Employer and the Contractor, be 
determined by the Engineer and shall be recoverable from the Contractor by the 
Employer, and may be deducted by the Employer from any  monies due or  to 
become due to the Contractor and the Engineer shall notify the Contractor 
accordingly,  with a copy to the Employer. 

 
50.1 Contractor to Search 

 
If any defect, shrinkage or other fault in the Works appears at any time prior 
to the end of the Defects Liability Period, the Engineer may instruct the 
Contractor, with a copy to the Employer, to  search under the directions of the 
Engineer for the cause thereof. Unless such defect, shrinkage or other fault is 
one for which the Contractor is liable under the Contract, the Engineer shall, 
after due consultation with the Employer and the Contractor, determine the 
amount in respect of the costs of  such 
search incurred by the Contractor, which shall be added to the Contract Price and 
shall notify the Contractor accordingly, with a copy to the Employer.  If such 
defect, shrinkage or other fault is one for which the Contractor is liable, the cost 
of the work carried out in searching as aforesaid shall be  borne  by the 
Contractor and he shall in such case remedy such defect, shrinkage or other 
fault at his own cost in accordance with the provisions of Clause 49. 

 
Alterations, Additions and Omissions 

 
51.1 Variations 

 
The Engineer shall make any variation of the form, qualify or quantity of the 
Works or any part thereof that may, in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion, be appropriate, he 
shall have the authority to instruct the Contractor to do and the Contractor shall 
do any of  the following: 

 
(a)  increase or decrease the quantity of any work included in the 
Contract, 
(b)  omit any such work (but not if   the omitted work is to be carried out by 
the 

Employer or by another contractor), 
(c)  change the character or quality or kind of any such 
work, 
(d)  change the levels, lines, position and dimensions of any part of the 
Works, 
(e)  execute additional work of any kind necessary for the completion of the 

Works, or 



(f)   change  any specified  sequence  or  timing  of  construction  of  any part  
of  the 

Works. 
 

No such variation shall in any way vitiate or invalidate the Contract, but the 
effect, if any, of all such variations shall be valued in accordance with Clause 52. 
Provided that where the issue of an instruction to vary the Works is necessitated 
by some default of or breach of contract by the Contractor or for which he is 
responsible, any additional cost attributable to such default shall be borne by the 
Contractor. 

 

 

 

 
 
 
 
 
 

51.2 Instructions for Variations 
 

The Contractor  shall  not  make  any such  variation  without  an  instruction  of  
the Engineer. Provided that no instruction shall be required for increase or 
decrease in the quantity  of  any  work  where  such  increase  or  decrease  is  
not  the  result  of  an instruction given under this Clause, but  is the result of 
the quantities exceeding or being less than those stated in the Bill of Quantities. 

 
52.1 Valuation of Variations 

 
All variations referred to in Clause 51 and any additions to the Contract Price 
which are required to be determined in accordance with Clause 52 (for the 
purposes of this Clause referred to as "varied work"), shall be valued at the 
rates and prices set out in the Contract if, in the opinion of the  Engineer, the 
same shall be applicable. If the Contract does not contain any rates or prices 
applicable to the varied work, the rates and prices in the Contract shall be used 
as the basis for valuation so far as may be reasonable, failing which, after due 
consultation by the Engineer with the Employer and the Contractor, suitable 
rates or prices shall be agreed upon between the Engineer and the Contractor. In 
the event of disagreement the Engineer shall fix such rates or prices as are, in 
his opinion, appropriate and shall notify the Contractor accordingly, with a 
copy to the Employer.  Until such time as rates or prices are agreed or fixed, 
the  Engineer  shall  determine   provisional  rates  or  prices  to  enable  on-
account payments to be included in certificates issued in accordance with Clause 
60. 

 
52.2 Power of Engineer to Fix Rates 

 
Provided that if the nature or amount of any varied work relative to the nature 
or amount of the whole of the Works or to any part thereof, is such that, in the 
opinion of the Engineer, the rate or price contained in the Contract for any item 
of the Works is, by reason of such varied work, rendered inappropriate or 
inapplicable, then, after due consultation by the Engineer with the Employer and 
the Contractor, a suitable rate or price shall be agreed upon between the 
Engineer and the Contractor.  In the event of disagreement the Engineer shall 
fix such other rate or price as is, in his opinion, appropriate and shall notify 
the Contractor accordingly, with a copy to the Employer. Until such time as 
rates or prices are agreed or fixed, the Engineer shall determine provisional  
rates  or  prices  to   enable  on-account  payments  to  be  included  in 
certificates issued in accordance with Clause 60. 



 
Provided also that no varied work instructed to be done by the Engineer 
pursuant to Clause 51 shall  be valued under Sub-Clause 52.1 or under this 
Sub-Clause unless, within 14 days of the date of such instruction and, other 
than in the case of omitted work, before the commencement of the  varied  
work, notice shall have been given either: 

 
(a)  by the Contractor to the Engineer of his intention to claim extra payment 
or a varied rate or price, or 
(b)  by the Engineer to the Contractor of his intention to vary a rate or 
price. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

52.3 Variations Exceeding 15 per cent 
 

If, on the issue of the Taking-Over Certificate for the whole of the Works, it is 
found that as a result of: 

 
(a)  all varied work valued under Sub-Clauses 52.1 and 
52.2, and 
(b)  all adjustments upon measurement of the estimated quantities set out in
 th
e Bill of Quantities, excluding Provisional Sums, dayworks and adjustment of 
price made under Clause 70. 

 
but not from any other cause, there have been additions to or deductions from 
the Contract Price  which taken together are in excess of 15 per cent of the 
"Effective Contract Price" (which for the purposes of this Sub-Clause shall 
mean the Contract Price, excluding Provisional Sums and allowance for 
dayworks, if any) then and in such event (subject to any action already taken 
under  any other Sub-Clause of this Clause), after due consultation by the 
Engineer with the Employer and the Contractor, there shall be added to or 
deducted from the Contract Price such further sums as may be agreed between 
the Contractor and the Engineer or, failing agreement, determined by the 
Engineer having regard to the Contractor's Site and general overhead costs of 
the Contract.   The Engineer  shall notify the Contractor of any determination 
made under this Sub-Clause, with a copy to the Employer. Such sum shall be 
based only on the amount by which such additions or deductions shall be in 
excess of 15 per cent of the Effective Contract Price. 

 
52.4 Daywork 

 
The Engineer may, if in his opinion it is necessary or desirable, issue an 
instruction that any varied work shall be executed on a daywork basis.  The 
Contractor shall then be paid for such varied work under the terms set out in the 
daywork schedule included in the Contract and at the rates and prices affixed 
thereto by him in the Tender. 

 
The Contractor shall furnish to the Engineer such receipts or other vouchers as 
may be necessary to provide the amounts paid and, before ordering material, 



shall submit to the Engineer quotations for the same for his approval. 
 

In respect of such of the Works executed on a daywork basis , the Contractor 
shall during the continuance of such work, deliver each day to the Engineer an 
exact list in duplicate of the names, occupation and time of all workmen 
employed on such work and  a  statement,  also  in  duplicate,  showing  the  
description  and  quantity  of  all materials and Contractor's Equipment used 
thereon or therefor other than Contractor's Equipment which is included in the 
percentage addition in  accordance with such daywork schedule. One copy 
of each list and statement will, if correct, or  when agreed, be signed by the 
Engineer and returned to the Contractor. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

At the end  of each  month  the Contractor  shall deliver to  the Engineer a 
priced statement of the  labour, materials and Contractor's Equipment, except as 
aforesaid, used and the Contractor shall not  be entitled to any payment unless 
such lists and statements  have  been  fully and  punctually  rendered.  Provided  
always  that  if  the Engineer considers that for any reason the sending of such 
lists or statements by the Contractor, in accordance with the foregoing 
provision, was impracticable  he shall nevertheless be entitled to authorise 
payment for such work, either as daywork, on being  satisfied as to the time 
employed and the labour, materials and Contractor’s Equipment used on such 
work, or at such value therefor as shall, in his opinion, be fair and reasonable. 

 
Procedure for 

Claims 
 
53.1 Notice of Claims 

 
Notwithstanding any other provision of the Contract, if the Contractor 
intends to claim  any  additional  payment  pursuant  to  any  Clause  of  these  
Conditions  or otherwise, he shall give notice along with supporting documents 
of his intention to the Engineer with a copy to the Employer, within 28 days 
after the event giving rise to the claim has first arisen. 

 
53.2 Contemporary Records 

 
Upon the happening of the event referred to in Sub-Clause 53.1, the Contractor 
shall keep such contemporary records as may reasonably be necessary to support 
any claim he may subsequently wish  to make.   Without necessarily admitting 
the Employer's liability, the Engineer shall, on receipt of a  notice under Sub-
Clause 53.1, inspect such  contemporary  records  and  may  instruct  the  
Contractor  to  keep  any  further contemporary records as are reasonable and 
may be material to the  claim of which notice has been given. The Contractor 
shall permit the Engineer to inspect all records kept pursuant to this Sub-Clause 
and shall supply him with copies thereof as and when the Engineer so 



instructs. 
 
53.3 Substantiation of Claims 

 
Within 28 days, or such other reasonable time as may be agreed by the 
Engineer, of giving notice  under Sub-Clause 53.1, the Contractor shall send to 
the Engineer an account  giving detailed  particulars of the amount claimed 
and the grounds upon which the claim is based.  Where the event giving rise 
to the claim has a continuing effect, such account shall be considered to be an 
interim account and the Contractor shall, at such intervals as the Engineer may 
reasonably require, send further interim accounts giving the accumulated 
amount of the claim and any further grounds upon which it is based. In 
cases where interim accounts are sent to the Engineer, the Contractor shall 
send a final account within 28 days of the end of the effects resulting from the 
event.  The Contractor shall, if required by the Engineer so to do, copy to the 
Employer all accounts sent to the Engineer pursuant to this Sub-Clause. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

53.4 Failure to Comply 
 

If the Contractor fails to comply with any of the provisions of this Clause in 
respect of any claim which he seeks to make, his entitlement to payment in 
respect thereof shall not exceed such amount as the  Engineer or any arbitrator 
or arbitrators appointed pursuant  to  Sub-Clause  67.3  assessing  the   claim  
considers  to  be  verified  by contemporary records (whether or not such 
records were  brought to the Engineer's notice as required under Sub-Clause 
53.2 and 53.3). 

 
53.5 Payment of Claims 

 
The Contractor shall be entitled to have included in any interim payment 
certified by the Engineer  pursuant to Clause 60 such amount in respect of 
any claim as the Engineer, after due consultation with the Employer and the 
Contractor, may consider due to the Contractor provided that the Contractor has 
supplied sufficient particulars to  enable  the  Engineer  to  determine  the  
amount  due. If  such  particulars  
are insufficient to substantiate the whole of the claim, the Contractor shall be 
entitled to payment in respect of such part of the claim as such particulars may 
substantiate to the satisfaction of the  Engineer. The Engineer shall notify the 
Contractor of any determination made under this Sub-Clause, with a copy to the 
Employer. 

 
Contractor's Equipment, Temporary Works and Materials 

 
54.1 Contractor's Equipment, Temporary Works and Materials; Exclusive Use 

for the Works 
 

All  Contractor's  Equipment,  Temporary  Works  and  materials  provided  by  



the Contractor shall, when brought on to the Site, be deemed to be exclusively 
intended for the execution of the Works and the Contractor shall not remove 
the same or any part thereof, except for the purpose of moving it from one part 
of the Site to another, without the consent of the Engineer.  Provided that 
consent shall not be required for vehicles   engaged   in   transporting   any   
staff,labour, Contractor's Equipment, Temporary 
Works, Plant or materials to or from the Site. 

 
54.2 Employer not Liable for Damage 

 
The Employer shall not at any time be liable, save as mentioned in Clauses 20 
and 65, for the loss of  or damage to any of the said Contractor's Equipment, 
Workforce, Temporary Works or Materials. 

 
54.3 Customs Clearance 

 
The Employer will use his best endeavors in assisting the Contractor, where 
required, in obtaining clearance through the Customs of Contractor's equipment, 
materials and other things required for the Works. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

54.4 Re-export of Contractor's Equipment 
 

In  respect of any Contractor's Equipment which the Contractor has imported 
for the purposes  of  the  Works,  the  Employer  will  use  his  best  endeavors  
to  assist  the Contractor, where required, in procuring any necessary 
Government consent to the re- export of such Contractor's Equipment by the  
Contractor upon the removal thereof pursuant to the terms of Contract. 

 
54.5 Conditions of Hire of Contractor's Equipment 

 
With a view to securing, in the event of termination under Clause 63, the 
continued availability,  for  the  purpose  of  executing  the  Works,  of  any  
hired  Contractor's Equipment,  the  Contractor  shall  not  bring  on  to  the  Site  
any  hired  Contractor's Equipment unless there is an agreement for  hire thereof 
(which agreement shall be deemed not to include an agreement for hire 
purchase) which contains a provision that the owner thereof will, on request in 
writing made by the Employer within  7 days after the date on which any 
termination has become effective, and on the Employer undertaking to  pay all  
hire charges  in  respect  thereof from  such date,  hire such Contractor's 
Equipment to the Employer on the same terms in all respect as the same was 
hired to the Contractor save that the Employer shall be entitled to permit the use 
thereof by any other contractor employed  by him for the purpose of execution 
and completing the Works and remedying any defects therein, under the terms 
of the said Clause 63. 



 
54.6 Costs for the Purpose of Clause 63 

 
In the event of the Employer entering into any agreement for the hire of 
Contractor's Equipment  pursuant to Sub-Clause 54.5, all sums properly paid 
by the Employer under the provision of any such agreement and all costs 
incurred by him (including stamp duties) in entering into such  agreement shall 
be deemed, for the purpose of Clause 63, to be part of the cost of executing 
and  completing the Works and the remedying of any defects therein. 

 
54.7 Incorporation of Clause in Subcontracts 

 
The Contractor shall, where entering into any subcontract for the execution of 
any part of the  Works, incorporate in such subcontract (by reference or 
otherwise) the provisions of this Clause in relation to Contractor's Equipment,  
Temporary Works or materials brought on to the Site by the Subcontractor. 

 
54.8 Approval of Materials not Implied 

 
The operation of this Clause shall not be deemed to imply any approval by 
the Engineer of the materials or other matters referred to therein nor shall it 
prevent the rejection of any such materials at any time by the Engineer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Measurementst 
 
55.1 Quantities 

 
The quantities set out in the Bill of Quantities are the estimated quantities for 
the Works, and they are not to be taken as the actual and correct quantities of 
the Works to be executed by the Contractor in fulfillment of his obligations under 
the Contract. 

 
56.1 Works to be Measured 

 
The  Engineer  shall,  except  as  otherwise  stated,  ascertain  and  determine  
by measurement  the  value  of  the  Works  in  accordance  with  the  Contract  
and  the Contractor shall be paid that value in accordance with Clause 60.  The 
Engineer shall, when he requires any part of the Works to be measured, give 
reasonable notice to the Contractor's authorised agent, who shall: 

 
(a)   forthwith  attend  or  send  a  qualified  representative  to  assist  the  
Engineer  in making such measurement, and 

 
(b)  supply all particulars required by the 
Engineer. 

 



Should the Contractor not attend, or neglect or omit to send such representative, 
then the measurement made by the Engineer or approved by him shall be taken 
to be the correct measurement of such part of the Works.  For the purpose of 
measuring such Permanent Works as are to be measured by records and 
drawings, the Engineer shall prepare records and drawings as the work 
proceeds and the Contractor, as and when called upon to do so in writing, 
shall, within 14  days, attend to examine and agree such records and drawings 
with the Engineer and shall sign the same when so agreed. If the Contractor 
does not attend to examine and agree such records and  drawings, they shall be 
taken to be correct.  If, after examination of such records and drawings, the 
Contractor does not agree the same or does not sign the same as agreed, they 
shall nevertheless be  taken to be correct, unless the Contractor, within 14 
days of such examination, lodges with the Engineer notice of the respects in 
which such records and drawings are claimed by him to be  incorrect. On 
receipt of such notice, the Engineer shall review the records and drawings and 
either confirm or vary them. 

 
57.1 Method of Measurement 

 
The Works  shall  be measured  net,  notwithstanding any general  or  local  
custom, except where otherwise provided for in the Contract. 

 
57.2 Breakdown of Lump Sum Items 

 
For the purposes of statements submitted in accordance with Sub-Clause 60.1, 
the Contractor shall submit to the Engineer, within 28 days after the receipt of 
the Letter of Acceptance, a breakdown for each of the lump sum items contained 
in the Tender. Such breakdowns shall be subject to the approval of the Engineer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Provisional 
Sums 

 
58.1 Definition of "Provisional Sum" 

 
"Provisional Sum" means a sum included in the Contract and so designated in 
the Bill of Quantities for the execution of any part of the Works or for the 
supply of goods, materials, Plant or services, or for contingencies, which sum 
may be used, in whole or in part, or not at all, on the instructions of  the 
Engineer. The Contractor shall be entitled to only such amounts in respect of 
the work, supply or contingencies to which such Provisional Sums relate as the 
Engineer shall determine in accordance with this Clause. The Engineer shall 
notify the Contractor of any determination made under this Sub-Clause, with a 
copy to the Employer. 

 
58.2 Use of Provisional Sums 

 
In  respect  of  every  Provisional  Sum  the  Engineer  shall  have  authority  to  
issue instructions for the execution of work or for the supply of goods, 



material, Plant or services by: 
 

(a)   the Contractor, in which case the Contractor shall be entitled to an amount 
equal to the value thereof determined in accordance with Clause 52, and 

 
(b)  a nominated Subcontractor, as hereinafter defined, in which case the sum 

to be paid to the Contractor therefor shall be determined and paid in 
accordance with Sub-Clause 59.4. 

 
58.3 Production of Vouchers 

 
The Contractor shall produce to the Engineer all quotations, invoices, vouchers 
and accounts or receipts in connection with expenditure in respect of 
Provisional Sums, except where work is valued in accordance with rates or prices 
set out in the Tender. 

 
Nominated 

Subcontractors 
 
59.1 Definition of "Nominated Subcontractors" 

 
All specialists, merchants, tradesmen and others executing any work or 
supplying any goods,  materials,  Plant or services for which Provisional Sums 
are included in the Contract,  who  may  have  been  or  be  nominated  or  
selected  or  approved  by  the Employer or the Engineer, and all persons to 
whom by virtue of the provisions of the Contract the Contractor is required to 
subcontract shall, in the execution of such work or  the  supply  of  such  goods,  
materials,  Plant  or  services,   be   deemed  to  be subcontractors to the 
Contractor and are referred to in this Contract as  "nominated Subcontractors". 

 
59.2 Nominated Subcontractors; Objection to Nomination 

 
The Contractor shall not be required by the Employer or the Engineer, or be 
deemed to be under any obligation, to employ any nominated Subcontractor 
against whom the Contractor may raise reasonable objection, or who declines 
to enter into subcontract with the Contractor containing provisions: 

 
 
 
 
 
 
 
 
 
 

(a)   that in respect of the work, goods, materials, Plant or services the subject 
of the subcontract, the nominated Subcontractor will undertake towards the 
Contractor such obligations and liabilities as will enable the Contractor to 
discharge his own obligations and liabilities towards the Employer under 
the terms of the Contract and will save harmless and indemnify the 
Contractor from and against  the same and  from  all  claims,  proceedings,  
damages,  costs,  charges   and  expenses whatsoever arising out of or in 
connection therewith, or arising out of or in connection  with  any  failure  
to  perform  such  obligations  or  to  fulfill  such liabilities, and 

 
(b)  that  the  nominated  Subcontractor  will  save  harmless  and  indemnity  

the Contractor from and against any negligence by the nominated 
Subcontractor, his agents, workmen and servants and from and against any 
misuse by him or them of any Temporary Works provided by the  
Contractor for the purposes of the Contract and from all claims as 



aforesaid. 
 
59.3 Design Requirements to be Expressly Stated 

 
If in connection with any Provisional Sum the services to be provided include 
any matter of design or specification of any part of the Permanent Works or of 
any Plant to be incorporated therein, such requirement shall be expressly stated 
in the Contract and shall be included in any nominated Subcontract. The 
nominated Subcontract shall specify that the nominated Subcontractor providing 
such services will save harmless and  indemnify  the  Contractor  from  and  
against  the  same  and  from  all  claims, proceedings, damages, costs, charges 
and expenses whatsoever arising out of or in connection with any failure to 
perform such obligations or to fulfill such liabilities. 

 
59.4 Payments to Nominated Subcontractors 

 
For  all  work  executed  or  goods,  materials,  Plant  or  services  supplied  by  
any nominated Subcontractor, the Contractor shall be entitled to: 

 
(a)   the actual price paid or due to be paid by the Contractor, on the instructions 
of the 

Engineer, and in accordance with the subcontract; 
 

(b)  in respect of labour supplied by the Contractor, the sum, if any, entered in 
the Bill of Quantities or, if instructed by the Engineer pursuant to 
paragraph (a) of Sub-Clause 58.2, as may be determined in accordance with 
Clause 52; and 

 
(c)   in respect of all other charges and profit, a sum being a percentage rate of 

the actual price paid or due to be paid calculated, where provision has been 
made in the Bill of Quantities for a rate to be set against the relevant 
Provisional Sum,  at the rate inserted by the Contractor against that item or, 
where no such provision has been made, at the rate inserted by the 
Contractor in the Appendix to Tender and repeated where provision for 
such is made in a special item provided in the Bill of Quantities for such 
purpose. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

59.5 Certification of Payments to Nominated Subcontractors 
 

Before  issuing,  under  Clause  60  any  certificate,  which  includes  any  
payment  in respect of work done or goods, materials, Plant or services supplied 
by any nominated Subcontractor,  the  Engineer   shall  be  entitled  to  demand  
from  the  Contractor reasonable proof that all payments, less retentions, 
included in previous certificates in respect  of  the  work  or  goods,  materials,  
Plant  or  services  of  such  nominated Subcontractor have been paid or 
discharged by the Contractor.  If the Contractor fails to supply such proof then, 



unless the Contractor: 
 

(a) satisfies the Engineer in writing that he has reasonable cause for 
withholding or refusing to make such payment, and 

 
(b) produces  to  the  Engineer  reasonable  proof  that  he  has  so  informed  

such nominated Subcontractor in writing, 
 

the Employer shall be entitled to pay to such nominated Subcontractor direct, 
upon the  certificate  of  the  Engineer,  all  payments,  less  retention,  provided  
for  in  the nominated Subcontract, which the Contractor has failed to make to 
such nominated Subcontractor and to deduct by way of set-off the amount so 
paid by the Employer from any sums due or to become due from the Employer 
to the Contractor. 

 
Provided that, where the Engineer has certified and the Employer has paid 
direct as aforesaid,  the  Engineer  shall  in  issuing  any  further  certificate  in  
favour  of  the Contractor, deduct from the amount thereof the amount so paid, 
direct as aforesaid, but shall not withhold or delay the issue of the certificate 
itself when due to be issued under the terms of the Contract. 

 
Certificates and 

Payment 
 
60.1 Monthly Statements 

 
The Contractor shall submit to the Engineer after the end of each month six 
copies, each  signed   by   the  Contractor's  representative  approved  by  the  
Engineer  in accordance with the  Sub-Clause 15.1, of a statement, in such form 
as the Engineer may from  time to  time prescribe,  showing the  amounts  to  
which  the Contractor considers himself to be entitled up to the end of the month 
in respect of: 

 
(a) the value of the Permanent Works 
executed, 

 
(b) any other items  in  the Bill  of Quantities  including those  for 
Contractor’s 

Equipment, Temporary Works, dayworks and the like, 
 

(c) the percentage of the invoice value of listed materials, all as stated in 
the Appendix to  Tender, and Plant delivered by the Contractor on the 
Site for incorporation in the Permanent Works but not incorporated in 
such Works, 

 
(d) adjustments under Clause 
70, and 

 
(e) any other sum to which the Contractor may be entitled under the 

Contract or otherwise. 
 
 
 
 
 
 
 
 
 
 
 



60.2 Monthly Payments 
 

The Engineer  shall,  within  28  days  of  receiving  such  statement,  certify  to  
the Employer the  amount of payment to the Contractor which he considers 
due and payable in respect thereof, subject: 

 
(a) firstly, to the retention of the account calculated by applying the 

Percentage of Retention  stated  in  the  Appendix  to  Tender,  to  the  
amount  to  which  the Contractor is entitled under paragraph (a), (b), (c) 
and (e) of Sub-Clause 60.1 until the amount so retained reaches the 
Limit of Retention Money stated in the Appendix to Tender, and 

 
(b) secondly, to the deduction, other than pursuant to Clause 47, of any 

sums which may have become due and payable by the Contractor to the 
Employer. 

 
Provided that the Engineer shall not be bound to certify any payment under this 
Sub- Clause if the  net amount thereof, after all retentions and deductions, 
would be less than the Minimum Amount of Interim Payment Certificates stated 
in the Appendix to Tender. 

 
Notwithstanding the terms of this Clause or any other Clause of the Contract 
no amount will be certified by the Engineer for payment until the performance 
security, if required under the Contract, has been provided by the Contractor 
and approved by the Employer. 

 
60.3 Payment of Retention Money 

 
(a) Upon the issue of the Taking-Over Certificate with respect to the whole 

of the Works, one half of the Retention Money, or upon the issue of a 
Taking-Over Certificate with respect to a Section or part of the Permanent 

 
Works only such proportion thereof as the Engineer determines having regard 
to the relative value of such Section or part of the Permanent Works, shall be 
certified by the Engineer for payment to the Contractor. 

 
(b) Upon the expiration of the Defects Liability Period for the Works the 

other half of the Retention Money shall be certified by the Engineer for 
payment to the Contractor. Provided  that, in the event of 
different Defects Liability Periods  having  become   applicable  to  
different  Sections  or  part  of  the Permanent Works pursuant to 
Clause  48,  the expression "expiration of the Defects Liability Period" 
shall, for the purposes of this Sub-Clause, be deemed to mean the 
expiration of the latest of such periods. Provided also  that if at such 
time, there shall remain to be executed by the Contractor any work 
instructed, pursuant to Clause 49 and 50, in respect of the Works, the 
Engineer shall be entitled to withhold certification until completion of 
such work of so much of the balance of  the Retention Money as shall, 
in the opinion of the Engineer, represent the cost of the work remaining 
to be executed. 

 
 
 
 
 
 
 
 
 
 
 



 
 
 

60.4 Correction of Certificates 
 

The Engineer  may  by  any  Interim  Payment  Certificate  make  any  
correction  or modification in any previous certificate which shall have been 
issued by him and shall have authority, if any work is  not being carried out to 
his satisfaction, to omit or reduce the value of such work in any Interim 
Payment Certificate. 

 
60.5 Statement at Completion 

 
Not later than 84 days after the issue of the Taking-Over Certificate in respect 
of the whole of the  Works, the Contractor shall submit to the Engineer a 
Statement at Completion with supporting documents showing in detail, in the 
form approved by the Engineer: 

 
(a) the final value of all work done in accordance with the Contract up to the 

date stated in such Taking-Over Certificate, 
 

(b) any further sums which the Contractor considers to be 
due, and 

 
(c) an estimate of amounts which the Contractor considers will become 

due to him under the Contract. 
 

The estimated amounts shall be shown separately in such Statement at 
Completion. The Engineer shall verify payment in accordance with Sub-Clause 
60.2. 

 
60.6 Final Statement 

 
Not later than 56 days after the issue of the Defects Liability Certificate 
pursuant to Sub-Clause 62.1, the Contractor shall submit to the Engineer for 
consideration a draft final statement with supporting documents showing in 
detail, in the form approved by the Engineer: 

 
(a) the value of all work done in accordance with the 
Contract, and 

 
(b) any further sums which the Contractor considers to be due to him 
under the 

Contract. 
 

If the Engineer disagrees with or cannot verify any part of the draft final 
statement, the Contractor shall submit such further information as the Engineer 
may reasonably require and shall make such changes in the draft as may be 
agreed between them. The Contractor shall then prepare and submit to the 
Engineer the final statement as agreed (for the purposes of these Conditions 
referred to as the "Final Statement"). 

 
If, following discussions between the Engineer and the Contractor and any 
changes to the draft final statement which may be agreed between them, it 
becomes evident that a dispute  exists,  the  Engineer  shall  deliver  to  the  
Employer  an  Interim  Payment Certificate for those parts of the draft final 
statement, if any, which are not in dispute. The dispute may then be settled in 
accordance with Clause 67. 

 



 
 
 

  

 

 

 

 
 
 
 
 
 

60.7 Discharge 
 

Upon submission of the Final Statement, the Contractor shall give to the 
Employer, with a copy to the Engineer, a written discharge confirming that the 
total of the Final Statement represents full and  final settlement of all monies 
due to the Contractor arising out of or in respect of the Contract. Provided that 
such discharge shall become effective only after payment due under the Final 
Payment Certificate issued pursuant to Sub-Clause 60.8 has been made and the 
performance security referred to in Sub- Clause 10.1, if any, has been returned 
to the Contractor. 

 
60.8 Final Payment Certificate 

 
Within 28 days after receipt of the Final Statement, and the written discharge, 
the Engineer shall issue to the Employer (with a copy to the Contractor) a Final 
Payment Certificate stating: 

 
(a) the amount which, in the opinion of the Engineer, is finally due under 
the 

Contract or otherwise, and 
 

(b) after giving credit to the Employer for all amounts previously paid by 
the Employer and for all sums to which the Employer is entitled other 
than under Clause 47, the balance, if  any, due from the Employer to 
the Contractor or from the Contractor to the Employer as the case may 
be. 

 
60.9 Cessation of Employer's Liability 

 
The Employer shall not be liable to the Contractor for any matter or thing 
arising out of or in connection with the Contract or execution of the Works, 
unless the Contractor shall have included a claim in respect thereof in his Final 
Statement and (except in respect of matters or things arising after the issue of 
the Taking-Over Certificate in respect of the whole of the Works) in the 
Statement at Completion referred to in Sub- Clause 60.5. 

 
60.10 Time for Payment 

 
The amount due to the Contractor under any Interim Payment Certificate 
issued by the Engineer  pursuant to this Clause, or to any other term of the 
Contract, shall, subject to Clause 47, be paid by the Employer to the Contractor 
within 28 days after such Interim Payment Certificate has been delivered to the 
Employer, or, in the case of the Final Payment Certificate referred to in Sub-
Clause 60.8, within 56 days, after such Final Payment Certificate has been 
delivered to the Employer. In the event of the failure of the Employer to make 
payment within the times stated, the Employer shall pay to the Contractor 
interest at the rate stated in the Appendix to Tender upon all sums unpaid from 
the date by which the same should have been paid. The provisions of this Sub-



Clause are without prejudice to the Contractor's entitlement under Clause 
69 or  otherwise. 

 
 
 
 
 
 
 
 

  

 

 
 
 
 
 
 

61.1 Approval only by Defects Liability Certificate 
 

Only the Defects Liability Certificate, referred to in Clause 62, shall be 
deemed to constitute approval of the Works. 

 
62.1 Defects Liability Certificate 

 
The Contract shall not be considered as completed until a Defects Liability 
Certificate shall have been signed by the Engineer and delivered to the 
Employer, with a copy to the Contractor, stating the date  on which the 
Contractor shall have completed his obligations to execute and complete the 
Works and remedy any defects therein to the Engineer's  satisfaction. The  
Defects  Liability  Certificate  shall  be  given  by  the Engineer within 28 days 
after the expiration of the Defects Liability Period, or, if different defects 
liability periods shall become applicable to different Sections or parts of the 
Permanent Works, the expiration of the latest such period, or as soon thereafter 
as any works instructed, pursuant to Clause 49 and 50, have been completed 
to the satisfaction  of  the  Engineer. Provided  that  the  issue  of  the  
Defects  Liability Certificate shall not be a condition precedent to payment to 
the  Contractor of the second portion of the Retention Money in accordance 
with the conditions set out in Sub-Clause 60.3. 

 
62.2 Unfulfilled Obligations 

 
Notwithstanding the issue of the Defects Liability Certificate the Contractor 
and the Employer shall remain liable for the fulfillment of any obligation 
incurred under the provisions of the Contract prior to the issue of the Defects 
Liability Certificate which remains unperformed at the time of such Defects 
Liability Certificate is issued and, for the purposes of determining the nature 
and extent of  any such obligation, the Contract shall be deemed to remain in 
force between the parties to the Contract. 

 
Remedies 

 
63.1 Default of Contractor 

 
If the Contractor is deemed by law unable to pay his debts as they fall due, or 
enters into voluntary  or involuntary bankruptcy, liquidation or dissolution 
(other than a voluntary liquidation for the purposes of amalgamation or 
reconstruction), or becomes insolvent, or makes an arrangement with, or 
assignment in favour of, his creditors, or agrees to carry out the Contract under a 
committee of inspection of his creditors, or if a receiver, administrator, trustee or 



liquidator is appointed over any substantial part of his assets, or if, under any law 
or regulation relating to reorganization, arrangement or readjustment  of  debts,  
proceedings  are  commenced  against  the  Contractor  or resolutions  passed in 
connection with dissolution or liquidation or if any steps are taken to enforce 
any  security interest over a substantial part of the assets of the Contractor, or 
if any act is done or event occurs with respect to the Contractor or his assets 
which, under any applicable law has a substantially similar effect to any of the 
foregoing acts or events, or if the Contractor has contravened Sub-Clause 3.1, 
or has an  execution  levied  on  his  goods,  or  Contract,  if  the  Engineer  
certifies  to  the Employer, with a copy to the Contractor, that, in his opinion, the 
Contractor: 

 
 
 

  

 

 
 
 
 
 
 

(a) has repudiated the 
Contract, or 

 
(b) without reasonable excuse has 
failed 

 
(i) to commence the Works in accordance with Sub-Clause 

41.1, 
(ii) to proceed with the Works, or any Section thereof, within 28 

days after receiving notice pursuant to Sub-Clause 46.1, 
 

(c) has failed to comply with a notice issued pursuant to Sub-Clause 37.4 
or an instruction  issued pursuant to Sub-Clause 39.1 within 28 days 
after having received it 

 
(d) despite  previous  warning  from  the  Engineer,  in  writing,  is  

otherwise persistently or  flagrantly neglecting to comply with any of 
his obligations under the Contract, or 

 
(e) has contravened Sub-
Clause 4.1, 

 
then the Employer may, after giving 14 days' notice to the Contractor, enter 
upon the Site and the Works and terminate the employment of the Contractor 
without thereby releasing the Contractor from any of his obligations or 
liabilities under the Contract, or affecting the rights and authorities conferred 
on the Employer or the Engineer by the  Contract,  and  may  himself  complete  
the  Works  or  may  employ  any  other contractor to complete the Works. The 
Employer or such other contractor may use for such  completion  so  much  of  
the  Contractor's  Equipment,  Temporary  Works  and materials as he or they 
may think proper. 

 
63.2 Valuation at Date of Termination 

 
The  Engineer  shall,  as  soon  as  may  be  practicable  after  any  such  entry  
and termination by the Employer, fix and determine expert, or by or after 
reference to the parties or after such investigation or enquiries as he may think 
fit to make or institute, and shall certify: 

 



(a) what amount (if any) had, at the time of such  entry and termination, 
been reasonably earned by or would reasonably accrue to the Contractor in 
respect of work then actually done by him under the Contract, and 

 
(b) the value of any of the said unused or partially used materials, any 
Contractor's 

Equipment and any Temporary Works. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 

 

 
 
 
 
 

63.3 Payment after Termination 
 

If the Employer terminates the Contractor's employment under this Clause, he 
shall not be liable to  pay to the Contractor any further amount (including 
damages) in respect  of  the  Contract  until  the  expiration  of  the  Defects  
Liability  Period  and thereafter until the costs of execution,  completion and 
remedying of any defects, damages for delay in completion (if any) and all 
other  expenses incurred by the Employer have been ascertained and the 
amount thereof certified by the  Engineer. The Contractor shall then be entitled 
to receive only such sum (if any) as the Engineer may  certify would have been 
payable to him upon due completion by him after deducting the said amount. 
If such amount exceeds the sum which would have been payable to the 
Contractor on due completion by him, then the Contractor shall, upon demand, 
pay to the Employer the amount of such excess and it shall be deemed a debt due 
by the Contractor to the Employer and shall be recoverable accordingly. 

 
63.4 Assignment of Benefit of Agreement 

 
Unless prohibited by law, the Contractor shall, if so instructed by the Engineer 
within 
14 days of such entry and termination referred to in Sub-Clause 63.1, assign 
to the Employer the benefit of any agreement for the supply of any goods or 
materials or services and/or for the execution of any work for the purposes of 
the Contract, which the Contractor may have entered into. 

 
64.1 Urgent Remedial Work 

 
If,  by  reason  of  any  accident,  or  failure,  or  other  event  occurring  to,  in,  
or  in connection with  the Works, or any part thereof, either during the 
execution of the Works, or during the Defects Liability Period, any remedial or 
other work is, in the opinion of the Engineer, urgently necessary  for the 
safety of the Works and the Contractor is unable or unwilling at once to do 



such work,  the  Employer shall be entitled to employ and pay other persons to 
carry out such work as the Engineer may consider necessary. If the work or 
repair so done by the Employer is work which, in the opinion of the Engineer, 
the Contractor was liable to do at his own cost under the Contract,  then  all  
costs  consequent  thereon  or  incidental  thereto  shall,  after  due consultation 
with the Employer  and the Contractor, be determined by the Engineer and 
shall be recoverable from the Contractor by the Employer, and may be 
deducted by the Employer from any monies due or to become due to the  
Contractor and the Engineer  shall  notify  the  Contractor  accordingly,  with  a  
copy  to  the  Employer. Provided that the Engineer shall, as soon after the 
occurrence of any such emergency as may be reasonably practicable, notify the 
Contractor thereof. 

 
Special 
Risks 

 
65.1 No Liability for Special Risks 

 
Subject to due care and precaution and due diligence by the Contractor, the 
Contractor shall be under  no liability whatsoever in consequence of any of 
the special risks referred to in Sub-Clause 65.2, whether by way of indemnity 
or otherwise, for or in respect of: 

 
 
 

  

 

 

 
 
 

 
(a) destruction of or damage to the Works, save to work condemned under 

the provisions of Clause 39 prior to the occurrence of any of the said special 
risks, 

(b) destruction of or damage to property, whether of the Employer or third 
parties, or 

(c) injury or loss of 
life. 

 
65.2 Special Risks 

 
The Special 
Risks are: 

 
(a) the risks defined under paragraphs (a), (c), (d) and  (e) of Sub-Clause 

20.4, and 
(b) the risks defined under paragraph (b) of Sub-Clause 20.4 insofar as 

these relate to the country in which the Works are to be executed. 
 
65.3 Damage to Works by Special Risks 

 
If the Works or any materials or Plant on or near or in transit to the Site, or any 
of the Contractor's Equipment, sustain destruction or damage by reason of any 
of the said special risks, the Contractor  shall be entitled to payment in 
accordance with the Contract for any Permanent Works duly executed and for 
any materials or Plant so destroyed or damaged and, so far as may be required 
by the Engineer or as may be necessary for the completion of the Works, to 
payment for: 



 
(a) rectifying any such destruction or damage to the 
Works, and 
(b) replacing or rectifying such materials or Contractor's 
Equipment, 

 
and the Engineer shall determine an addition to the Contract Price in accordance 
with Clause  52  (which  shall  in  the  case  of  the  cost  of  replacement  of  
Contractor's Equipment include the fair market value thereof as determined by 
the Engineer) and shall notify the Contractor accordingly, with a copy to the 
Employer. 

 
65.4 Projectile, Missile 

 

Destruction,  damage,  injury  or  loss  of  life  caused  by  the  explosion  or  
impact, whenever  and  wherever  occurring,  of  any  mine,  bomb,  shell,  
grenade,  or  other projectile,  missile,  munition,   or   explosive  of  war,  shall  
be  deemed  to  be  a consequence of the said special risks. 

 
65.5 Increased Costs arising from Special Risks 

 

Save to the extent that the Contractor is entitled to payment under any other 
provision of the Contract, the Employer shall repay to the Contractor any costs 
of the execution of the Work (other than such as may be attributable to the cost 
of reconstructing work condemned under the provisions of Clause 39 prior to 
the occurrence of any special risk) which are howsoever attributable to or 
consequent on or the result of or in any way  whatsoever  connected  with  the  
said  special  risks,  subject  however  to  the provisions in this Clause 
hereinafter contained in regard to outbreak of war, but the Contractor shall, as 
soon as any such cost comes to his knowledge, forthwith notify the Engineer 
thereof.  The Engineer shall, after due consultation with the Employer and the 
Contractor, determine the amount of the Contractor's costs in respect thereof 
which shall be added to the Contract Price and shall notify the Contractor 
accordingly, with a copy to the Employer. 

  
 
 
 
 
 

65.6 Outbreak of War 
 

If, during the currency of the Contract, there is an outbreak of war, whether 
war is declared  or  not,  which,  whether  financially  or  otherwise,  materially  
affects  the execution  of  the  Works,  the  Contractor  shall,  unless  and  untill  
the  Contract  is terminated under the provisions of this Clause, continue to use 
his best endeavour to complete the execution of the Works. Provided that the 
Employer shall be entitled, at any time after such outbreak of war, to terminate 
the Contract by giving notice to the Contractor and, upon such notice being 
given, the Contract shall, except as to the rights of the parties under this clause 
and Clause 67, terminate, but without prejudice to the rights of either party in 
respect of any antecedent breach thereof. 

 
65.7 Removal of Contractor's Equipment on Termination 

 
If the Contract is terminated under the provisions of Sub-Clause 65.6, the 
Contractor shall, with all reasonable dispatch, remove from the Site all 
Contractor's Equipment and shall give similar facilities to his Subcontractors to 
do so. 

 



65.8 Payment if Contract Terminated 
 

If  the  Contract  is  terminated  as  aforesaid,  the  Contractor  shall  be  paid  
by  the Employer,  insofar  as  such  amounts  or  items  have  not  already  been  
covered  by payments on account made to the Contractor, for all work executed 
prior to the date of termination at the rates and prices provided in the Contract 
and in addition: 

 
(a) the amounts payable in respect of any preliminary items referred to in 

the Bill of Quantities, so far as the work or service comprised therein has 
been carried out or performed, and a proper portion of any such items 
which have been partially carried out or performed; 

 
(b) the cost of materials, Plant or goods reasonably ordered for the Works 

which have been delivered to the Contractor or of which the 
Contractor is legally liable  to  accept  delivery,  such  materials,  Plant  
or  goods  becoming  the property of the Employer upon such payments 
being made by him; 

 
(c) a  sum  being  the  amount  of  any  expenditure  reasonably  incurred  

by  the Contractor in the expectation of completing the whole of the 
Works insofar as such expenditure has not been covered by any other 
payments referred to in this Sub-Clause; 

 
(d) any additional sum payable under the provisions of Sub-Clauses 65.3 
and 

65.5; 
 

(e) such  proportion  of  the  cost  as  may  be  reasonable,  taking  into  
account payments made or to be made for work executed, of removal of 
Contractor's Equipment under Sub-Clause 65.7 and, if required by the 
Contractor, return thereof to the Contractor's main plant yard in his 
country of registration or to other destination, at no greater cost; and 

 
 
 
 
 

  

 

 

 

 

 

 
 
 

(f) the reasonable cost of  repatriation of all the Contractor’s staff and 
workmen 

employed on or in connection with the Works at the time of such 
termination. 

 
Provided that against any payment due from the Employer under this Sub-
Clause, the Employer shall be entitled to be credited with any outstanding 
balances due from the Contractor for advances in respect of Contractor's 
Equipment, materials and Plant and any other sums which, at the date of 
termination, were recoverable by the Employer from the Contractor under the 
terms of Contract.   Any sums payable under this Sub- Clause  shall,  after  due  
consultation  with  the  Employer  and  the  Contractor,  be determined by the 
Engineer who shall notify the Contractor accordingly, with a copy to the 
Employer. 



 
Release from 
Performance 

 
66.1 Payment in Event of Release from Performance 

 
If any circumstance outside the control of both parties arises after the issue of 
the Letter of Acceptance which renders it impossible or unlawful for either party 
to fulfill his or their contractual obligations, or under the law governing the 
Contract the parties are released from further performance, then the parties 
shall be discharged from the Contract,  except  as  to  their rights  under this  
Clause  and  Clause 67  and  without prejudice to the rights of either party in 
respect of any antecedent  breach of the Contract, and the sum payable by the 
Employer to the Contractor in respect of the work executed shall be the same as 
that which would have been payable under Clause 
65 if the Contract had been terminated under the provisions of 
Clause 65. 

 
Settlement of 

Disputes 
 
67.1 Employer’s Decision 

 
If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection  with,  or  arising  out  of,  the  Contract  or  the  
execution  of  the  Works, whether during the  execution of the Works or after 
their completion and whether before or after repudiation or other termination of 
the Contract, including any dispute as to any opinion, instruction, determination, 
certificate or valuation of the Engineer, the matter in dispute shall, in the first 
place, be referred not  later than 30 days in writing to the MD/CEO of the 
Employer or his nominee, with a copy to the  other party. Such reference shall 
state that it is made pursuant to this Clause. Not later than 
30 days  after the day on which he received such reference the MD/CEO or 
his nominee shall give notice of his decision to the Employer and the 
Contractor. Such decision shall state that it is made pursuant to this Clause. 

 
Unless the Contract has already been repudiated or terminated, the Contractor 
shall, in every  case,  continue  to  proceed  with  the  Works  with  all  due  
diligence  and  the Contractor and the Employer shall give effect forthwith to 
every such decision of the MD/CEO or his nominee unless and until  the  same 
shall be revised, as hereinafter provided, in an amicable settlement or an arbitral 
award. 

 
 
 
 
 
 

  

 

 
 
 

 
If either the Employer or the Contractor be dissatisfied with any decision of 
the MD/CEO or his nominee, or if the MD/CEO or his nominee fails to give 
notice of his decision on or before the 30 days on which he received the 
reference, then either the Employer or the Contractor may, on or before the 30tth 

day after the day on which he received notice of such decision, or on or before 
the 30th  day after the day on which the said period of 30th days expired, as the 



case may be, give notice to the other party, with  a  copy  for  information  to  
the  Engineer  &  Employer,  of  his  intention  to commence arbitration, as 
hereinafter provided, as to the matter in dispute. Such notice shall establish the 
entitlement of the party giving the same to commence arbitration, as  
hereinafter  provided,  as  to  such  dispute  and,  subject  to  Sub-Clause  67.4,  
no arbitration in respect thereof may be commenced unless such notice is given. 

 
If the MD/CEO or his nominee as the case may be has given notice of his 
decision as to a matter in dispute to the Employer and the Contractor and no 
notice of intention to commence arbitration as to such dispute has been given by 
either the Employer or the Contractor on or before the 30th day after the day on 
which the parties received notice as  to  such  decision,  the  said  decision  shall  
become  final  and  binding  upon  the Employer and the Contractor. 

 
67.2 Amicable Settlement 

 
Where notice of intention to commence arbitration as to a dispute has been 
given in accordance  with  Sub-Clause 67.1, the parties shall attempt to settle 
such dispute amicably before the  commencement of arbitration. Provided that, 
unless the parties otherwise agree, arbitration may be commenced on or after 
30th day after the day on which notice of intention to commence arbitration of 
such dispute was given, even if 
no attempt at amicable settlement thereof has been 
made. 

 
67.3 Arbitration 

 
Any dispute in respect of 
which: 

 
(a) the decision, if any, of the MD/CEO or his nominee has not become final 

and binding pursuant to Sub-Clause 67.1, and 
 

(b) amicable settlement has not been reached within the period stated in Sub-
Clause 

67.2, 
 

shall  be  finally  settled,  unless  otherwise  specified  in  the  Contract,  under  
the Arbitration Act, 1940. The said arbitrator/s shall have full power to open 
up, review and revise any decision, opinion, instruction, determination, 
certificate or valuation of the MD/CEO or his nominee related to the dispute. 

 
Neither  party  shall  be  limited  in  the  proceedings  before  such  arbitrator/s  
to  the evidence or  arguments put before the MD/CEO or his nominee for the 
purpose of obtaining  his  said  decision  pursuant  to  Sub-Clause  67.1.  No  
such  decision  shall disqualify the Engineer from being called as a witness and 
giving evidence before the arbitrator/s on any matter whatsoever relevant to the 
dispute. 

 
Arbitration may be commenced prior to or after completion of the Works, 
provided that the  obligations of the Employer, the Engineer and the Contractor 
shall not be altered by reason of the arbitration being conducted during the 
progress of the Works. 

  
 
 

 
 
 
 



 

67.4 Final and Binding Decision 
 

Where neither  the Employer  nor the  Contractor has  given notice of 
intention  to commence arbitration of a dispute within the period stated in Sub-
Clause 67.1 and the related decision shall become final and binding. 

 
Notices 

 
68.1 Notice to Contractor 

 
All certificates, notices or instructions to be given to the Contractor by the 
Employer or the Engineer under the terms of the Contract shall be sent by post, 
cable, telex or facsimile transmission to or left at the Contractor's principal place 
of business or such other address as the Contractor shall nominate for that 
purpose. 

 
68.2 Notice to Employer and Engineer 

 
Any notice to be given to the Employer or to the Engineer under the terms of 
the Contract shall be sent by post, cable, telex or facsimile transmission to or 
left at the respective addresses nominated for that purpose in Part II of these 
Conditions. 

 
68.3 Change of Address 

 
Either party may change a nominated address to another address in the country 
where the Works are being executed by prior notice to the other party, with a 
copy to the Engineer, and the Engineer may do so by prior notice to both parties. 

 
Default of 
Employer 

 
69.1 Default of Employer 

 
In the event of the 
Employer: 

 
(a) failing to pay to the Contractor the amount due under any certificate 
of the 

Engineer within 28 days after the expiry of the time stated in Sub-
Clause 
60.10 within which payment is to be made, subject to any deduction that 
the 
Employer is entitled to make under the Contract, 

 
(b) interfering with or obstructing or refusing any required approval to the 

issue of any such certificate, 
 

(c) becoming bankrupt or, being a company, going into liquidation, other 
than for the purpose of a scheme of reconstruction or amalgamation, or 

 
(d) giving notice to the Contractor that for economic reasons it is 

impossible for him to continue to meet his contractual obligations, 
 

the Contractor shall be entitled to terminate his employment under the Contract 



by giving notice to  the Employer, with a copy to the Engineer. Such 
termination shall take effect 14 days after the giving of the notice. 

 
  

 
 
 
 
 
 
 
 
 

69.2 Removal of Contractor's Equipment 
 

Upon the expiry of the 14 days' notice referred to in Sub-Clause 69.1, the 
Contractor shall, notwithstanding the provisions of Sub-Clause 54.1, with all 
reasonable dispatch, remove from the Site all Contractor's Equipment brought by 
him thereon. 

 
69.3 Payment on Termination 

 
In the event of such termination the Employer shall be under the same 
obligations to the Contractor in regard to payment as if the Contract had been 
terminated under the provisions of Clause 65. 

 
69.4 Contractor's Entitlement to Suspend Work 

 
Without prejudice to the Contractor's entitlement to interest under Sub-Clause 
60.10 and to terminate under Sub-Clause 69.1, the Contractor may, if the 
Employer fails to pay the Contractor the  amount due under any certificate of 
the Engineer within 28 days after the expiry of the time stated in Sub-Clause 
60.10 within which payment is to be made, subject to any deduction that the 
Employer is entitled to make under the Contract, after giving 28 days' prior 
notice to the Employer, with a  copy to the Engineer, suspend work or reduce 
the rate of work. 

 
If the Contractor suspends work or reduces the rate of work in accordance 
with the provisions of this Sub-Clause and thereby suffers delay or incurs costs 
the Engineer shall, after due consultation with the Employer and the Contractor, 
determine: 

 
(a) any extension of time to which the Contractor is entitled under Clause 
44, and 
(b) the amount of such costs, which shall be added to the Contract 

Price, and shall notify the Contractor accordingly, with a copy to the 

Employer. 

69.5 Resumption of Work 
 

Where the Contractor suspends work or reduces the rate of work, having given 
notice in accordance with Sub-Clause 69.4, and the Employer subsequently pays 
the amount due, including interest  pursuant to Sub-Clause 60.10, the 
Contractor’s entitlement under Sub-Clause 69.1 shall, if notice of termination 
has not been given, lapse and the Contractor shall resume normal working as 
soon as is reasonably possible. 

 
Changes in Cost and Legislation 

 



70.1 Increase or Decrease of Cost (Clause-70 is deleted entirely). 
 

There shall be added to or deducted from the Contract Price such sums in 
respect of rise or fall in the cost of labour and/or materials or any other matters 
affecting the cost of the execution of the  Works  as may be determined in 
accordance with part II of these Conditions. 

 
 
 
 
 

  

 

 

 

 
 
 
 
 

70.2 Subsequent Legislation 
 

If, after the date 28 days prior to the latest date for submission of tenders for 
the Contract there occur in the country in which the Works are being or are to be 
executed changes to any National or  State Statute, Ordinance, Decree or other 
Law or any regulation  or  bye-law  of  any  local  or  other  duly  constituted  
authority,  or  the introduction of any such State Statute, Ordinance, Decree, 
Law, regulation or bye-law which causes additional or reduced cost to the 
Contractor, other than  under Sub- Clause 70.1, in the execution of the 
Contract, such additional or reduced cost shall, after  due consultation with the 
Employer and the Contractor, be determined by the Engineer and shall be 
added to or deducted from the Contract Price and the Engineer shall notify the 
Contractor accordingly, with a copy to the Employer. 

 
Currency and Rates of Exchange 

 
71.1 Currency Restrictions 

 
If, after the date 28 days prior to the latest date for submission of tenders for 
the Contract, the Government or authorized agency of the Government of the 
country in which the Works are being or are to be executed imposes currency 
restrictions and/or transfer of currency restrictions in relation to the currency or 
currencies in which the Contract Price is to be paid, the Employer shall 
reimburse any loss or damage to the Contractor  arising  therefrom,  without  
prejudice  to  the  right  of  the  Contractor  to exercise any other rights or 
remedies to which he is entitled in such event. 

 
72.1 Rates of Exchange 

 
Where the Contract provides for payment in whole or in part to be made to 
the Contractor in  foreign currency or currencies, such payment shall not be 
subject to variations in the rate or rates of exchange between such specified 
foreign currency or currencies and the currency of the country in which the 
Works are to be executed. 

 
72.2 Currency Proportions 

 
Where the Employer has required the Tender to be expressed in a single 
currency but with payment to be made in more than one currency and the 
Contractor has stated the proportions or amounts of other currency or currencies 
in which he requires payment to be made, the rate or rates of exchange  



applicable for calculating the payment of such  proportions  or  amounts  shall,  
unless  otherwise  stated  in  Part  II  of  these Conditions, be those prevailing, 
as determined by the Central Bank of the country in which the Works are to be 
executed, on the date 28 days prior to the latest date for the submission of 
tenders for the Contract, as has been notified to the Contractor by the Employer 
prior to the submission of tenders or as provided for in the Tender. 

 
72.3 Currencies of Payment for Provisional Sums 

 
Where the Contract provides for payment in more than one currency, the 
proportions or amounts to be paid in foreign currencies in respect of 
Provisional Sums shall be determined in accordance with the principles set forth 
in Sub-Clauses 72.1 and 72.2 as and when these sums are utilised in whole or in 
part in accordance with the provisions of Clauses 58 and 59. 

 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

 

 

PART –II  

PARTICULAR CONDITIONS OF CONTRACT 



 
 

PART II - PARTICULAR CONDITIONS OF CONTRACT 
(Mandatory Provisions not to be Amended / Substituted except as instructed by PEC) 

 
1.1 Definitions 

 
(a) (i)  The Employer is Oil & Gas Development Company Limited (OGDCL), Islamabad, its 

legal successors and assignees. 
 

(a) (iv) The Engineer is the person / consultant appointed, from time to time, by the Employer 
or  any  other  competent  person  appointed  by  the  Employer,  and  notified  to  the 
Contractor, to act in replacement of the Engineer. Provided always that except in cases 
of professional misconduct, the outgoing Engineers is to formulate his 
certifications/recommendations  in  relation  to  all  outstanding  matters,  disputes  and 
claims relating to the execution of the Works during his tenure. 

 
The following paragraph is added: 

 
(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, firm or joint 

venture submitting a Bid or Tender. 
 

(b)(v) The following is added at the end of the paragraph: 
 

 
The word “Tender” is synonymous with “Bid” and the word  “Tender Documents” 
with “Bidding Documents”. 

 
The following paragraph is added: 

 

 
(b)(ix) “Programme” means the programme to be submitted by the Contractor in accordance 

with Sub-Clause 14.1 and any approved revisions thereto. 
 

(e)(i) The text is deleted and substituted with the following: 
 

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the 
Contractor for  the execution and completion of the Works subject to such additions 
thereto or deductions there from as may be made and remedying of any defects therein 
in accordance with the provisions of the Contract. 

 
2.1 Engineer's Duties and Authority 

 
With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 

 
The Engineer shall obtain the specific approval of the Employer before carrying out 
his duties in accordance with the following Clauses: 

 
(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 

“Subcontracting”. 
 
 
 
 
 
 
 
 

  



 
 
 

(ii) Certifying additional cost determined under Sub-Clause 12.2 “Not Foreseeable 
Physical Obstructions or Conditions”. 

 
(iii) Any action under Clause 10 “Performance Security” and Clauses 21,23,24  & 

25 “Insurance” of sorts. 
 

(iv) Any action under Clause 40 “Suspension”. 
 

(v) Any action under Clause 44 “Extension of Time for Completion”. 
 

(vi) Any action under Clause 47 “Liquidated Damages for Delay” or Payment of 
Bonus for Early Completion of Works (PCC Sub-Clause 47.3). 

 
(vii) Issuance of “Taking Over Certificate” under Clause 48. 

 
(viii) Issuing a Variation Order under Clause 51,except: 

 
a) in an emergency* situation, as stated here below, or 

 
b) if such variation would increase the Contract Price by less than the 

amount stated in the Appendix-A to Bid. 
 

(ix) Fixing rates or prices under Clause 52. 
 

(x) Extra payment as a result of Contractor’s claims under Clause 53. 
 

(xi) Release of  Retention  Money to  the Contractor  under  Sub-Clause 60.3 
“Payment of Retention Money”. 

 
(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

(xiv) Any change in  the  ratios  of  Contract  currency proportions  and  payments 
thereof under Clause 72 “Currency and Rate of Exchange”. 

 
(Note: Employer may further vary according to need of the project) 

 
* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or 
of  the  Works  or  of  adjoining  property,  the  Engineer  may,  without  relieving  the 
Contractor of any of his duties  and responsibilities under the Contract, instruct the 
Contractor to execute all such work or to do all such things as may, in the opinion of 
the Engineer, be necessary to abate or reduce the risk.  The Contractor shall forthwith 
comply with any such instruction of the Engineer.  The Engineer shall determine an 
addition to the Contract Price, in respect of such instruction, in accordance with Clause 
52 and shall notify the Contractor accordingly, with a copy to the Employer.) 

 
 
 
 
 
 
 
 
 
 
 

  



 
 
 

2.2 Engineer’s Representative 
 

The following paragraph is added: 
 

 
The Employer   shall  ensure that the  Engineer’s  Representative  is  a professional 
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976) 

 
The following Sub-Clauses 2.7 and 2.8 are added: 

 

 
2.7 Engineer Not Liable 

 
Approval, reviews and inspection by the Engineer of any part of the Works does not 
relieve the  Contractor  from  his  sole  responsibility and  liability for the supply of 
materials,  plant  and  equipment  for  construction  of  the  Works  and  their  parts  in 
accordance with the Contract and  neither the Engineer's authority to  act nor any 
decision made by him in good faith as provided for  under the Contract whether to 
exercise or not to exercise such authority shall give rise to any duty or responsibility 
of the Engineer to the Contractor, any Subcontractor, any of their representatives or 
employees or any other person performing any portion of the Works. 

 
2.8 Replacement of the Engineer 

 
“If the Employer intends to replace the Engineer, the Employer shall, not less than 14 
days before the  intended date of replacement, give notice to the Contractor, of the 
name, address and relevant experience of the intended replacement Engineer. The 
Employer shall not replace the Engineer with a person against whom the Contractor 
raises  reasonable  objection  by  notice  to  the  Employer, with  supporting 

particulars.” 
 
 

5.1 Language(s) and Law 
 

(a) The Contract Documents, shall be drawn up in the English language. 
(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 

 

 
5.2 Priority of Contract Documents 

 
The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with 
the following: 

 
(1) The Contract Agreement (if completed); 
(2) The Letter of Acceptance; 
(3) The completed Form of Bid; 
(4) Special Stipulations (Appendix-A to Bid); 
(5) The Particular Conditions of Contract – Part II; 
(6) The General Conditions – Part I; 
(7) The priced Bill of Quantities (Appendix-D to Bid); 
(8) The completed Appendices to Bid (B, C, E to L); 
(9) The Drawings; 

 

 



 

 
 

(10) The Specifications; and 
(11)   (any other). 

 
In case of discrepancies between drawings, those of larger scale shall govern unless 
they are superseded by a drawing of later date regardless of scale. All Drawings and 
Specifications  shall  be   interpreted  in  conformity  with  the  Contract  and  these 
Conditions. Addendum, if any, shall be  deemed to have been incorporated at the 
appropriate places in the documents forming the Contract. 

 
The following Sub-Clauses 6.6 and 6.7 are added: 

 

 
6.6 Shop Drawings 

 
The Contractor shall submit to the Engineer for review 3 copies of all shop and 
erection drawings applicable to this Contract as per provision of relevant Sub-Clause 
of the Contract. 

 

 
Review and approval by the Engineer shall not be construed as a complete check but 
will indicate only that the general method of construction and detailing is satisfactory 
and that the Engineer’s  review  or approval shall not relieve the Contractor  of any of 
his responsibilities under the Contract. 

 

 
6.7 As-Built Drawings 

 
At the completion of the Works under the Contract, the Contractor shall furnish to the 
Engineer 6 copies and one reproducible of all drawings amended to conform with the 
Works as built. The price  of  such Drawings shall be deemed to be included in the 
Contract Price. 

 
10.1 Performance Security 

 
The Text is deleted and Substituted with the Following  
 
 
Contractor shall furnish to the Employer within  days as metioned in Appendix -A after receipt of Letter of 
Acceptance a Performance Security 10% of contract price, at the option of the bidder, in the shape of 
Bank Draft/Call Deposit/Pay Order or Bank Guarantee .with the validity as specified in Contract Data. 
Bank Guarantee as performance security must be submitted in accordance with the format provided in 
 tender documents. Performance security in the shape of Bank Guarantee will not be acceptable with the        
 banks whose market price per share is quoted below the Par Value at Stock Exchange Crossed Cheque
  /Insurance Guarantee /Swift Message will not be acceptable.The Cost of complying with requirement
 of this sub Clause shall be borne by contractor. 
 
 
 

 
 
 
 
 

  

 

 



 
 
 
 

10.4 Performance Security Binding on Variations and Changes 
 

The Performance Security shall be binding irrespective of changes in the quantities or 
variations in the Works or extensions in Time for Completion of the Works which are 
granted or agreed upon under the provisions of the Contract. 

 
14.1 Programme to be Submitted 

 
The programme shall be submitted within 07 days from the date of receipt of Letter of 
Acceptance, which shall be in the form of: 

 
i) a Bar Chart identifying the critical activities. 
ii) a CPM identifying the critical path/activities. 

(Employer to select appropriate one) 
 

 
14.3 Cash Flow Estimate to be Submitted 

 
The detailed Cash Flow Estimate shall be submitted within 21 days from the date of 
receipt of Letter of Acceptance 

 
The following Sub-Clause 14.5 is added: 

 

 
14.5 Detailed Programme and Monthly Progress Report 

 
a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed 

programme for the following: 
 

(1) Execution of Works; 
(2)  Labour Employment; 
(3) Local Material Procurement; 
(4)  Material Imports, if any; and 
(5) Other details as required by the Engineer. 

 
(b) During the period of the Contract, the Contractor shall submit to the Engineer not later 

than the 8th day of the following month, 10 copies each of Monthly Progress Reports 
covering: 

 
(1) A Construction Schedule indicating the monthly progress in percentage; 
(2) Description of all work carried out since the last report; 
(3) Description of the work planned for the next 56 days sufficiently detailed to 

enable the Engineer to determine his programme of inspection and testing; 
(4) Monthly summary of daily job record; 
(5) Photographs to illustrate progress ;and 
(6) Information  about  problems  and  difficulties  encountered,  if  any,  and 

proposals to overcome the same. 
 

 
 
 

 



                                                           
 
 
 
 

(c) During the period of the Contract, the Contractor shall keep a daily record of the work 
progress, which shall be made available to the Engineer as and when requested. The 
daily record shall include particulars of weather conditions, number of men working, 
deliveries of materials, quantity, location and assignment of Contractor’s equipment. 

 
The following Sub-Clauses 15.2 and 15.3 are added: 

 

 
15.2 Language Ability of Contractor’s Representative 

 
The Contractor’s authorized representative shall be fluent in the English   language. 
Alternately an  interpreter with ability of English language shall be provided by the 
Contractor on full time basis. 

 

 
15.3 Contractor’s Representative 

 

 
The Contractor’s  authorized  representative and  his  other professional  engineers 
working at Site shall register themselves with the Pakistan Engineering Council. 

 
The Contractor’s  authorized  representative at  Site shall  be  authorized  to  exercise 
adequate  administrative and financial powers on behalf of the Contractor so as to 
achieve completion of the Works as per the Contract. 

 
The following Sub-Clauses 16.3 and 16.4 are added: 

 

 
16.3 Language Ability of Superintending Staff of Contractor 

 

 
A reasonable proportion of the Contractor's superintending staff shall have a working 
knowledge of the English language. If the Contractor’s  superintending staff are not 
fluent in English language, the Contractor shall make competent interpreters available 
during all working hours in a number deemed sufficient by the Engineer. 

 

 
16.4 Employment of Local Personnel 

 
The Contractor is encouraged, to the extent practicable and reasonable, to employ staff 
and labour from sources within Pakistan. 

 
The following Sub-Clauses 19.3 and 19.4 are added: 

 

 
19.3 Safety Precautions 

 
In order to provide for the safety, health and welfare of' persons, and for prevention of 
damage of any  kind, all operations for the purposes of or in connection with the 
Contract shall be carried out in compliance with the Safety Requirements of the 
Government  of   Pakistan  with  such  modifications  thereto  as  the  Engineer  may 
authorize or direct and the  Contractor shall take or cause to be taken such further 
measures and comply with such  further requirements as  the Engineer may determine 
to be reasonably necessary for such purpose. 

 
 

  



 

 
 

The Contractor shall make, maintain and submit reports to the Engineer concerning 
safety, health  and welfare of persons and damage to property, as the Engineer may 
from time to time prescribe. 

 
19.4 Lighting Work at Night 

 
In the event of work being carried out at night, the Contractor shall at his own cost, 
provide and maintain such good and sufficient light as will enable the work to proceed 
satisfactorily and without danger. The approaches to the Site and the Works where the 
night-work is being carried out shall be sufficiently lighted. All arrangement adopted 
for such lighting shall be to the satisfaction of the Engineer’s Representative. 

 
20.4 Employer’s Risks 

 
The Employer’s risks are: 

 
Not withstanding  anything  contained  (in  GCC  20.4),  the  Employer  shall  not  be 
responsible, compensate or bear any kind of risk/liability whatsoever in nature. 

 
21.1 Insurance of Works and Contractor’s Equipment 

 
Insurance will be the liability of the Contractor in any of the case. 

 
21.3 Responsibility for Amounts not Recovered 

 
The text is deleted and substituted with the following: 

 
Any amount not insured or not recovered from the insurers shall be borne by the 
Contractor in accordance with their responsibility. 

 
21.4 Exclusions 

 
The text is deleted and substituted with the following: 

 
There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 
damage caused by the risks listed under Sub-Clause 20.4 paras (a) to (h). 

 
The following Sub-Clause 25.5 is added. 

 
21.5 Taxes 

 
Any taxes, duties, fees, levies and other relevant charges, present or future, assessed or 
payable outside Pakistan by the Contractor and/or by the expatriate personnel deputed 
by Contractor in connection with the services performed under the contract shall be the 
exclusive responsibility of the Contractor. 

 
Any taxes, duties, fees, levies and other relevant charges, present or future, assessed or 
payable in Pakistan by the Contractor and/or by the expatriate personnel deputed by the 
Contractor in connection  with the services performed under the contract shall be the 
exclusive responsibility of the Contractor. 

 



                                                            
 
 
 
 

The Contractor shall be responsible and pay all taxes on its income outside and in 
particular on its income in Pakistan under the Contract and under the laws of Pakistan. 
Employer shall have the right, as  provided under the laws of Pakistan to meet its 
obligations and in particular to deduct from the payment due to the Contractor, income 
tax at source at the rates prevailing from time to time, from the invoiced amounts, or 
such reduced rates fixed by the taxation authorities for the Contractor on production of 
documentary  evidence  by  the  Contractor  and  pay  such  amount  to  appropriate 
authorities. 

 
The Contractor shall also be responsible for any income taxes levied on the Contractor’s 
expatriate personnel, under the laws of Pakistan and for all social security issuances and 
other contributions for the Contractor’s expatriate personnel regardless of whether such 
contributions are levied on employer or employee or both in Pakistan. 

 
The Contractor  shall  keep  Employer  duly  informed  about  the  steps  taken  by  the 
Contractor in order to meet its obligations under the contract and provide the necessary 
documents to Employer in this connection. 

 
The Contractor shall indemnify Employer against any claim, which might occur due to 
non-compliance  by the Contractor of any legal obligation regarding the taxes, duties, 
fees, levies, or other charges,  including taxes on income in Pakistan and any other 
payments to the Government or Governmental agencies. 

 
22.2 Exceptions 

 
The sub clause 22.2(d) is deleted. 

 

 
22.3 Indemnity by the Employer 

 
The clause is deleted in its entirely. 

 

 
23.1 Third Party Insurance (Including Employer’s Property) 

 
The clause will be read as follows: 

 
The  Contractor   shall,   without   limiting   his   or   the   Employer's   obligation   and 
responsibilities under Clause 22, insure, in the joint names of the Contractor and the 
Employer, against liabilities for death of or injury to any person. 

 
25.1 Evidence and Terms of Insurances 

 
Number of days in the text of this clause shall be read as 30 days instead of 84 days. 

 
 
 

25.3 Remedy on Contractor Failure to Insure 
 

Delete the text and substitute with the following: 
 



 
 
 

The Contractor shall effect and keep in force all insurances required under the contract. 
The Employer shall not effect any kind of insurance on behalf of this project. 

 

 
25.4 Compliance with Policy Conditions 

 
Delete the text and substitute with the following: 

 
“In the event that the Contractor fails to comply with conditions imposed by the 
insurance policies effected pursuant to the contract, the Contractor shall indemnify the 
other against all losses and claims arising from such failure.” 

 

 
25.5 Insurance Company 

 
The Contractor  shall  be  obliged  to  place  all  insurances  relating  to  the  Contract 
(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) with 
either  National  Insurance  Company  of  Pakistan  or  any other  insurance  company 
operating in Pakistan and acceptable to the Employer. 

 
Costs of such insurances shall be borne by the Contractor. 

The following Sub-Clause 31.3 is added: 

31.3 Co-operation with other Contractors 
 

During the execution of the Works, the Contractor shall co-operate fully with other 
contractors working  for the Employer at and in the vicinity of the Site and also shall 
provide adequate  precautionary facilities not to make himself a nuisance to local 
residents and other contractors. 

 
The following Sub-Clauses 34.2 to 34.12 are added: 

 

 
34.2 Rates of Wages and Conditions of Labour 

 
The Contractor shall pay rates of' wages and observe conditions of labour not less 
favourable than those established for the trade or industry where the work is carried 
out.  In the absence of any rates of wages or conditions of labour so established, the 
Contractor shall pay rates of wages and observe  conditions of labour which are not 
less favourable than the general level of wages and conditions  observed by other 
employers  whose  general  circumstances  in  the  trade  or  in  industry in  which  the 
Contractor is engaged are similar. 

 
 
 
 
 
 
 
 
 

 



                                                            
  
 
 
 

34.3 Employment of Persons in the Service of Others 
 

The Contractor shall not recruit his staff and labour from amongst the persons in the 
services of the Employer or the Engineer; except with the prior written consent of the 
Employer or the Engineer, as the case may be. 

 
34.4 Housing for Labour 

 
Save insofar as the Contract otherwise provides, the Contractor shall provide and 
maintain such  housing accommodation and amenities as he may consider necessary 
for all his supervisory staff and labour, employed for the purposes of or in connection 
with the Contract including all fencing, electricity supply, sanitation, cookhouses, fire 
prevention, water supply and other requirements in  connection with such housing 
accommodation or amenities.  On completion of the Contract, these facilities shall be 
handed over to the Employer or if the Employer so desires, the temporary camps or 
housing provided by the Contractor shall be removed and the Site reinstated to its 
original condition, all to the approval of the Engineer. 

 
34.5 Health and Safety 

 
Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 
safety of his staff and labour at all times throughout the period of the Contract.  The 
Contractor shall further ensure that suitable arrangements are made for the prevention 
of epidemics and for all necessary welfare and hygiene requirements. 

 
34.6 Epidemics 

 
In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with and carry out such regulations, orders and requirements as may be made 
by the Government, or the local medical or sanitary authorities, for purpose of dealing 
with and overcoming the same. 

 
34.7 Supply of Water 

 
The Contractor  shall,  so  far  as  is  reasonably practicable,  having  regard  to  local 
conditions, provide  on the  Site, to  the satisfaction  of  the  Engineer  or  his 
representative, adequate supply of drinking and other water for the use of his staff and 
labour. 

 
34.8 Alcoholic Liquor or Drugs 

 
The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 
and Government Regulations or Orders for the time being in force, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any 
such importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or 
labour. 

 
 

  



                                                             
  
 
 
 

34.9 Arms and Ammunition 
 

The Contractor shall not give, or otherwise dispose of to any person or persons, any 
arms or ammunition of any kind or permit or suffer the same as aforesaid. 

 
34.10  Festivals and Religious Customs 

 
The Contractor shall in all dealings with his staff and labour have due regard to all 
recognized festivals, days of rest and religious and other customs. 

 

34.11  Disorderly Conduct 
 

The Contractor  shall  at  all  times  take  all  reasonable  precautions  to  prevent  any 
unlawful,  riotous or disorderly conduct by or amongst staff and labour and for the 
preservation of peace and protection of persons and property in the neighbourhood of 
the Works against the same. 

 
34.12  Compliance by Subcontractors 

 
The Contractor  shall  be  responsible for compliance by his  Subcontractors of the 
provisions of this Clause. 

 
The following Sub-Clauses 35.2 and 35.3 are added: 

 

 
35.2 Records of Safety and Health 

 
The Contractor shall maintain such records and make such reports concerning safety, 
health and welfare of persons and damage to property as the Engineer may from time 
to time prescribe. 

 
35.3 Reporting of Accidents 

 
The Contractor shall report to the Engineer details of any accident as soon as possible 
after its occurrence. In the case of any fatality or serious accident, the Contractor shall, 
in addition, notify the Engineer immediately by the quickest available means. 
The following Sub-Clause 36.6 is added: 

 

 
36.6 Use of Pakistani Materials and Services 

 
The Contractor  shall  ,  so  far  as  may be  consistent  with  the  Contract,  make  the 
maximum use of materials, supplies, plant and equipment indigenous to or produced 
or fabricated in Pakistan and services, available in Pakistan provided such materials, 
supplies, plant, equipment and services shall be of required standard. 

 
 
 
 
 
 
 

 



                                                               
 
 
 
 

41.1 Commencement of Works 
 

The text is deleted and substituted with the following: 
 

The possesion of site will handed over to contractor after completion of Earthwork by OGDCL 
and accordingly possesion of site will be given. The Contractor  shall  commence within  the  period  
named  in Appendix-A to  Bid from the date of receipt by him from the Engineer of a written 
Notice to Commence. Thereafter,  the Contractor shall proceed with the Works with 
due expedition and without delay. 

 
The following Sub-Clause 47.3 is added: 

 
47.3 Bonus for Early Completion of Works 

 
No bonus is admissible for this project. 

 
 

 
48.2 Taking Over of Sections or Parts 

 

 
For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall 
be provided in the Appendix-A to Bid “Special Stipulations”. See attached samples for 
“Final Acceptance Certificate” (Attachment-I) and “Provisional Acceptance 
Certificate” (Attachment-II). 

 
49.5 Extensions of Defects Liability Period 

 
The provisions of this Sub-Clause shall apply to all replacements or renewals of plant 
and equipment carried out by the Contractor to remedy defects and damage as if the 
replacements and renewals had been taken over on the date they were completed. The 
Defects Liability Period for the Works shall  be  extended by a period equal to the 
period during which the Works cannot be used by reason of a  defect or damage. If 
only a part of the Works is affected the Defects Liability Period shall be extended only 
for that part. In neither case shall the Defects Liability Period extend beyond two (2) 
years from the date of taking over. 

 
51.2 Instructions for Variations 

 
At the end of the first sentence, after the word “Engineer", the words “in writing” are 
added. 

 
52.1 Valuation of Variations 

 

 
In the tenth line, after the words “Engineer shall” the following is added: 
within a period  not  exceeding one-eighth  of  the completion  time  subject  to  a 



minimum of 56 days from the date of disagreement whichever is later. 
 

53.4 Failure to Comply 
 

This Sub-Clause is deleted in its entirety. 
 
 

54.3 Customs Clearance 
 

(Employer may vary this Sub-Clause) 
 

 
54.5 Conditions of Hire of Contractor’s Equipment 

 
The following paragraph is added: 

 

 
The Contractor shall, upon request by the Engineer at any time in relation to any item 
of hired  Contractor’s Equipment, forthwith notify the Engineer in writing the name 
and address of the Owner of the equipment and shall certify that the agreement for the 
hire thereof contains a provision in accordance with the requirements set forth above. 

 
The following Sub-Clauses 59.4 & 59.5 are added: 

 
59.4 Payments to Nominated Subcontractors 

 
The Contractor shall pay to the nominated Subcontractor the amounts which the 
Engineer certifies to be due in accordance with the subcontract. These amounts plus 
other charges shall be  included in the Contract Price in accordance with Clause 58 
[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments]. 

 
59.5 Certification of Payments & Nominated Subcontractors 

 
Before  issuing  a  Payment  Certificate  which  includes  an  amount  payable  to  a 
nominated   Subcontractor,  the  Engineer  may  request  the  Contractor  to  supply 
reasonable evidence that the nominated Subcontractor has received all amounts due in 
accordance  with  previous  Payment   Certificates,  less  applicable  deductions  for 
retention or otherwise. Unless the Contractor: 

 
a) submits reasonable evidence to the Engineer, or 

 
b) i) satisfies  the  Engineer  in  writing that  the  Contractor  is  reasonably 

entitled to withhold or refuse to pay these amounts, and 
ii) submits  to  the  Engineer  reasonable evidence that  the  nominated 

Subcontractor has been notified of the Contractor’s entitlement, 
 

then  the  Employer  may  (at  his  sole  discretion)  pay  direct  to  the  nominated 
Subcontractor,  part  or  all  of  such  amounts  previously  certified  (less  applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor 
has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The 
Contractor  shall  then  repay,  to  the  Employer,  the  amount  which  the  nominated 
Subcontractor was directly paid by the Employer. 

 
 
 
 
 
 



 
 
 
 

60.1 Monthly Statements 
 

In the first line after the word “shall”, the following is added: 
 

“on the basis of the joint measurement of work done under Clause 56.1,” 
 

In Para (c) the words “the Appendix  to Tender”  are deleted and substituted with 
the words “ Sub-Cause 60.11 (a)(6) hereof”. 
(in case Clause 60.11 is applicable) 

 
60.2 Monthly Payments 

 
In the first line, “28” is substituted by “14”. 

 
The following Sub-Clause 60.11is added: 

 
60.10 Time for Payment 
 
 No interest is applicable on any delay at the part of the employer. Second Para 
starting from “ In the event of failure” and ending on “under clause 69 otherwise” is 
deleted 
 

 
60.11  Secured Advance on Materials 

 
a) The  Contractor  shall  be  entitled  to  receive from  the  Employer  

Secured Advance against an indemnity bond acceptable to the Employer of 
such sum as the  Engineer  may  consider  proper  in  respect  of  non-
perishable  materials brought  at the Site but not yet incorporated in the 
Permanent Works provided that: 

 
(1) The  materials   are  in   accordance  with  the   Specifications   for  the 

Permanent Works; 
 

(2) Such materials have been delivered to the Site and are properly 
stored and protected against loss or damage or deterioration to the 
satisfaction of the Engineer but at the risk and cost of the Contractor; 

 
(3) The Contractor’s records of the requirements, orders, receipts and use 

of materials are kept in a form approved by the Engineer, and such 
records shall be available for inspection by the Engineer; 

 
(4) The Contractor shall submit with his monthly statement the estimated 

value of the materials on Site together with such documents as may 
be required by the Engineer for the purpose of valuation of materials 
and providing evidence of ownership and payment therefore; 

 
(5) Ownership of such materials shall be deemed to vest in the Employer 

and these materials shall not be removed from the Site or otherwise 
disposed of without written permission of the Employer; and 

 
 
 



 
 
 
(6) The sum payable for such materials on Site shall not exceed 75 % of  

the (i) landed cost   of   imported materials, or   
(ii) ex-factory   / ex- warehouse price of locally manufactured or 
produced materials, or (iii) market price of other materials. 

 

 

(b) The recovery of Secured Advance paid to the Contractor under the above 
provisions shall be effected from the monthly payments on actual 
consumption basis. 

 
60.12  Financial Assistance to Contractor ( This Clause is deleted and No Escalation is allowed)

               
   

 
 

 
 

                     
                                              63.1 Default of Contractor 

 
                                  The following para is added at the end of the Sub-
                                  Clause: 

 
                                  Provided further that in addition to the action taken by the Employer against the 
                                   Contractor under this Clause, the Employer may also refer the case of default of 
                                  the Contractor to Pakistan Engineering Council for punitive action under the   
                                  Construction and Operation of Engineering Works Bye-Laws 1987, as amended from 
                                  time to time. 

 
 
 
 
 
 
 



 
 
 
65.2 Special Risks 

 
The text is deleted and substituted with the 
following: 
The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) 
to 
(h)
. 

 
 

67. 3 Arbitration 
 

 
In the sixth to eight lines, the words “shall be finally settled .......... appointed under 
such Rules” are deleted and substituted with the following: 

 
shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or 
any statutory modification or re-enactment thereof for the time being in force. 

 
The following paragraph is added: 

 
 

The place of arbitration shall be Islamabad, Pakistan. 
 

68.1 Notice to Contractor 
 

The following paragraph is added: 
 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of 
Letter  of  Acceptance,  intimate  in  writing  to  the  Employer  and  the  Engineer  by 
registered post, the address of his principal place of business or any change in such 
address during the period of the Contract. 

 

 
68.2 Notice to Employer and Engineer 

 
For the purposes of this Sub-Clause, the respective address are: 

 
a) The Employer: 
 -------------------------
--------------------------
-------------------------. 
b) The Engineer: 

The person appointed from time to time by the Employer. 
 
69.0 Default of Employer 
 This Clause with all sub clauses is deleted in its entirety. 
 

 
 
 
 
 
 



 
 
70.1 Increase or Decrease of Cost 

 
Sub-Clause 70.1 is deleted in its entirety 

 
 
 
 

73.1 Payment of Income Tax 
 

The Contractor, Subcontractors and their employees shall be responsible for payment 
of all their income tax, super tax and other taxes on income arising out of the 
Contract and the rates and prices stated in the Contract shall be deemed to cover all 
such taxes. 

 
73.2 Customs Duty & Taxes 

 
(Employer may incorporate provisions where 
applicable) 

 
 

74.1 Integrity Pact 
 

If the Contractor or any of his Subcontractors, agents or servants is found to have 
violated or  involved in violation of the Integrity Pact signed by the Contractor as 
Appendix-L to his Bid, then the Employer shall be entitled to: 

 
 

(a)  recover from the Contractor an amount equivalent to ten times the sum of any 
commission,  gratification,  bribe,  finder’s  fee  or  kickback  given by  
the Contractor or any of his Subcontractors, agents or servants; 

 
(b) terminate the Contract; 
and 

 
 

(c)  recover from the Contractor any loss or damage to the Employer as a result 
of such termination or of any other corrupt business practices of the 
Contractor or any of his Subcontractors, agents or servants. 

 
The termination  under Sub-Para (b) of this  Sub-Clause shall proceed in the manner 
prescribed  under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 
shall be made after having deducted the amounts due to the Employer under Sub-
Para (a) and (c) of this Sub-Clause. 

 
 

75.1 Termination of Contract for Employer's Convenience 
 

The  Employer  shall  be  entitled  to  terminate  the  Contract  at  any  time  for  the 
Employer's  convenience after giving 30 days prior notice to the Contractor, with a 
copy to the Engineer.  In the event of such termination, the Contractor: 



 
(a) shall proceed as provided in Sub-Clause 65.7 hereof; 
and 

 
(b) shall be paid by the Employer as provided in Sub-Clause 65.8 
hereof. 

 
 
76.1 Liability of Contractor 

 
The Contractor or his  Subcontractors or assigns shall follow strictly,  all relevant 
labour laws including the Workmen's Compensation Act and the Employer shall be 
fully indemnified for all claims, damages etc. arising out of any dispute between 
the Contractor, his Subcontractors or assigns and the labour employed by them. 

 
                                                             

77.1 Joint and Several Liability 
 

If the Contractor is a joint venture of two or more persons, all such persons shall be 
jointly and  severally bound to the Employer for the fulfillment of the terms of the 
Contract and shall designate one of such persons to act as leader with authority to bind 
the joint venture. The composition or the constitution of the joint venture shall not be 
altered without the prior consent of the Employer. 

 
78.1 Details to be Confidential 

 
The Contractor shall treat the details of the Contract as private and confidential, save 
in so far as  may be necessary for the purposes thereof, and shall not publish or 
disclose  the  same  or  any  particulars  thereof  in  any  trade  or  technical  paper  or 
elsewhere without the prior consent in writing of the Employer or the Engineer. If any 
dispute arises as to the necessity of any publication or disclosure for the purpose of the 
Contract, the same shall be referred to the decision of the Engineer whose award shall 
be final. 

 
 
79.1 Final Bill shall be processed as under :- 
 
 
 1. On the request of the contractor Completion certificate will be issued by 

the  

Engineer-in-Charge. 

2. Final measurement shall be made during a joint visit of the Engineer-in-

Charge and contractor. The contractor shall be required to accept the 

measurement. 

3. The measurement shall be recorded on Measurement Book by the 

Engineer-in-Charge and duly accepted by the contractor. 

4. Any item not included in BOQ shall be paid on the MES rates with 

applicable premium. 

 



Rebate / Discount if any shall clearly be mentioned on financial bid format, if mentioned 
elsewhere, the same shall not be entertained. 
 
80.1The contractor shall quote rates inclusive of all taxes including withholding tax, GST, provincial sale tax 
and other taxes as applicable till the day of bid submission. Any tax or any change in the rate of existing
 taxes made applicable after bid submission by Government shall be excluded from the quoted rates and
 will be paid to contractor on submission of deposit receipt of Government Exchequer. All taxes including
 provincial sale tax shall be mentioned separately at the end of Bill of Quantities.
 
 
 80   Bid Security   
   In case the bidder fails to fulfill agreed Tender/contract terms & Condition by submitting  Forged documents 
and based on forged documents he is declared Lowest Evaluated Responsive Bidder and these documents are
 noticed during execution of work , the bidder shall be liable to pay liquidated damages as per Terms and
 mechanism agreed in the tender . Whereany loss or damaged suffered by OGDCL due to any 
of aforementioned act of the bidder is more than the liquidated damages , the company will be 
entitled to mitigate /recover the losses through encashment of 
Bank Guarantee /Bid securities / Earnest money or Forfeiture of security furnished by bidder in 
other procuremnet cases 

79.2  Rebate/Discount on Contract Price  



81. BLACK LISTING OF SUPPLIERS:- 
                                          

Blacklisting means; temporarily or permanently, barring an entity or a person 
against whom proceedings have been initiated including but not limited to 
bidder, contractor, supplier, agent, consultant, company, partnership, 
company or firm; hereinafter referred to as, Respondent from participating 
in any future procurement (goods & services) proceedings conducted by 
OGDCL. The Respondent(s) individually or collectively as a consortium may 
stand blacklisted if found to have been involved in any or all of the following 
acts: 

 
    A) Undermines or adversely affects the operations of the company through 

wilful failure by: 

a) Withdrawing a bid during the bid validity period; 

b) Failure or refusal to: 

i. sign the contract;  

ii. accept Purchase Order / Service Order Terms; 

iii.  execute work; 

iv. submit Bank Guarantee as per tender terms; 

v. make supplies as per specification agreed; 

vi. fulfill contractual obligations as per contract;  

vii. meet purchase order / service order terms and conditions; and/or, 

viii. to remedy underperformance as per contractual obligations. 

ix. Or any other non-compliance of obligations vital for the execution 

/ compliance of the contract. 

c) Repeated non-performance. 

B)  Indulgences in corrupt or fraudulent practices while obtaining or 

attempting to obtain contracts in the company. 

C). Convicted of fraud, corruption, tax evasion or criminal misappropriation 

by a court of competent forum. 

D). Notified blacklisted/debarred/cross debarred by any public sector 

organization or international agency. (Note: At the time of submission of bid 



a contractor shall submit an Affidavit Form 4 that he or his principal is not 

declared blacklisted / debarred / cross debarred by any public sector 

organization or international agency.)  

E)  Furnished information that was false and materially inaccurate or 

submitted forged or fake documents. 

82. aCONFISCATION OF BANK GUARANTEE / PAY ORDER / DEMAND DRAFT ETC.:- 

 

The bank guarantee / bid bond (earnest money) / performance bond / Advance 
Bank Guarantees etc. of the bidder/vendor will be confiscated if they: 

 
i- Withdraw their bid during bid validity.  

Or 
ii- Fails to provide performance and/or advance bank 
guarantees. 

Or 
iii- Submit forged document in support of their bid. 

Or 
iv- Fails to execute contract as per terms of contract. 

Or  
v- Fails to supply the short/wrong shipped items 

Or 
vi- Any other reason warranting the confiscation of the 
guarantee. 

 
 



Extension in Bid Bond and Performance Bond / Bank Guarantee 

Bid Bond : Extension in Bid Bond(if required) must be submitted in original 15 

days before the expiry date otherwise OGDCL may proceed for encashment. 

Performance Bond / Bank Guarantee : Extension in Performance Bond (if 

required) must be submitted in original 15 days before the expiry date otherwise 

OGDCL   may proceed for encashment 



84. Penalty on Non-Compliance of HSEQ requirements  

Non-compliance of HSEQ requirements by the bidder at site will as per provisions of bid 

documents / technical evaluation criteria will entitle the Engineer to deduct an amount @ 0.1 % 

of contract price per day and maximum upto 3 % of contract price. Further payment against 

HESQ requirements as per BOQ for period of such non-compliance will also not be admissible. 

In case of noncompliance even after deduction of 3 % of contract price, the Engineer will be 

entitled to terminate the contract of the contractor with prior approval of competent authority 

and after serving 7-days notice to contractor. 

 
85. Penalty on Non-compliance regarding availability of engineers at site 

 

Contractor shall be responsible to make available their engineer at site as per requirements of PEC 

category and provisions of bid documents. In case of unavailability of contractor’s engineer at site, 

the employer’s Engineer will serve a notice to the contractor for availability of the contractor’s 

engineer at site and the contractor will make compliance within 07 days otherwise employer will be 

entitled for deduction of penalty. Non-Compliance regarding availability of engineer at site will 

entitle the employer to deduct @ 0.05 % of contract price per day and maximum upto 1 % of 

contract price. In case of noncompliance even after imposition of penalty, the Employer’s 

Engineer will be entitled to terminate the contract of the contractor with prior approval of 

competent authority and after serving 7-days notice to contractor. 

 



 

TECHNICAL EVALUATION CRITERIA FOR EVALUATION OF BIDDERS FOR PRE-DRILLING ENGINEERING WORKS / WORKOVER JOBS  
(for all estimated costs). 

 
SUMMARY OF TECHNICAL EVALUATION CRITERIA FOR BIDDERS 

 
The bidding shall be as per Single Stage One Envelope Procedure. All bids received shall be opened and evaluated in the 

manner prescribed in the bidding documents and as per criteria hereunder: - 
Responsiveness =  70 marks (Financial Soundness category & Experience of the Firms category = Minimum 50 % each for qualifying) 

 

 
Financial Soundness 

 
(25) 

 

Experience 

(50) 

 

Undertaking 

of Tools & 

Plants / 

Machinery 

 

List 

relevant 

qualified 

staff 

detailed 

CVs 

required 

 

HSE 

Management 

Plan and 

undertaking 

for providing 

necessary 

HSEQ related 

equipments / 

vehicles / 

Manpower as 

per criteria. 

 

Total 

Rem arks 

   

Average Annual Turn 

Over for  

last 3 years  

 

 

Bank Statement of 

the firm for the last 

03 months 

 

General 

Experience  

 

 

Relevant 

Experience 

Work 

orders and 

Completion 

certificate 

required 

 
15 marks 

 
10 marks 

 
10 marks 

 
40 marks 

 
05 marks 

 
10 marks 

 
10 marks 

 
100 marks 

 
 
 
 
 
 
 
 



 

Detailed Technical Evaluation Criteria 
 

i. Mandatory Requirement. 

a. The Bidder applying must have a valid registration with the Pakistan 

Engineering Council (PEC) with required specialization code and financial limit 

declared by PEC (Provide copy of valid PEC registration failing which bidder will 

be declared Non-responsive). 

b. The Bidder must be registered with Income Tax Department / FBR. (Provide 

copy of Income Tax/ FBR registration and tax returns for last three years). 

c. The Bidder is not black listed by PEC, PPRA or any Government, semi 

government or autonomous body. (Provide affidavit on Rs. 100 stamp paper 

attested by Notary Public) 

d. In case of JV, proper JV agreement defining the Lead partner (Partner-in-

charge), percentage of shares, responsibility matrix (Technical & Financial), 

conditions under which it will function, specify the name of project, the 

persons authorized to represent and obligate it and which persons will be 

directly responsible for due performance of the Contract and can give valid 

receipts on behalf of the joint venture. JV agreement shall be in compliance to 

bid documents. 

 
ii. Financial Soundness. 

a. Bank Statement for the last 03 months (07 days prior to bid opening)   - 10 marks 

i. Bank Statement of the firm for the last 03 months  

Showing minimum closing balance equal to or more than  

 25 % of the estimated cost. - 10 marks. 

 
ii. Bank Statement of the firm for the last 03 months  

Showing minimum closing balance equal to or more than  

  20 % of the estimated cost. - 7.5 marks  

 
iii. Bank Statement of the firm for the last 03 months  

Showing minimum closing balance equal to or more than  

  15 % of the estimated cost. - 05 marks. 

 



 

iv. Bank Statement of the firm for the last 03 months  

Showing minimum closing balance less than  

  15 % of the estimated cost. - 0 Marks /Non-Responsive 

 
v. Marks will be awarded on pro rata basis where minimum closing Bank balance for the 

last 03 months is more than 15 % of the estimated cost. 

 

b. Audited Accounts for last three years (duly signed & stamped by Chartered Accountant) -30 marks 

i. Average Annual Turn Over of last three year, 

 if 03 times the estimated cost of this project - 15 marks. 

 
ii. Average Annual Turn Over of last three year,  

  if 02 times the estimated cost of this project  - 10 marks 

 
iii. Average Annual Turn Over of last three year, 

 if equal to estimated cost of this project - 05 marks. 

 
iv. Average annual Turnover of last three years,   

If less than estimated cost of this project    - 0 Marks /Non-responsive 

 
v. Marks will be awarded on pro rata basis where average annual turnover of last 03 years is  

more  than estimated cost. 

 
vi. If the Contractor failed to provide required documents against audited accounts for last 03 

years, the Contractor will be “Non-Responsive”, irrespective of his total score in Technical 

Evaluation. 

 

iii. General Experience - 10 marks 

a. No of years of establishment of the firm. 

If the number of establishment of the firm is 10 years or more - 5 marks. 

(for number of years less than 10 years, marks will be awarded on pro rata basis). 

     
b. Established Office of the firm. 

i. If the firm has owned independent office    - 3 marks 

ii. If the firm has rented independent office    - 2 marks. 

iii. If the firm has shared office      - 1 mark. 

iv. If the firm has no office      - 0 mark. 

(Proof of Office to be provided along with technical bid). 



 

  
c. List of Staff (regular / contract basis). 

i. List of staff of the firm provided & meeting requirements  - 2 marks. 

ii. List of staff of the firm provided but not meeting requirements - 1 mark. 

iii. List of staff of the firm not provided     - 0 mark. 

 

iv. Relevant Experience - 40 marks 

a. Max Four (04) No of similar nature projects completed in last 15 years as main contractor or JV 

partner (not as subcontractor) will be considered for evaluation. If the no of completed similar 

nature projects of a contractor is less than 04 then his in-hand / ongoing similar nature 

projects will be considered for evaluation but maximum no of projects (completed & in-hand 

collectively) shall not exceed Four (04). Each project shall carry equal marks. For completed 

projects work order and completion certificate shall carry 05 marks each. For in hand projects, 

Five (05) marks will be allotted for each in-hand work against provision of work order. Similar 

nature works will be considered for evaluation as under:-  

 

i. If the similar nature projects whose work orders are issued after 30th June 2022 then 

such projects with 75 % of the estimated cost or above will be considered for 

evaluation. 

ii. If the similar nature projects whose work orders are issued upto 30th June 2022 then 

projects with 50 % of the estimated cost will be considered for evaluation. 

b. Contractor securing zero marks in relevant experience will be non-responsive. 

v. Undertaking of Machinery, Tools & Plants. – 05 marks 

Bidder shall provide undertaking on stamp paper duly attested by notary public for provision of 

machinery for the project as per its requirement and instructions of Engineer In charge. It will be 

responsibility of contractor to arrange such machinery on as and when required basis through lease 

or owned resources during execution of work. 

Undertaking provided - 05 marks  

Undertaking not provided 

 

 

 

 

 

-  0 marks  



 

vi. List of Engineers (Detailed CVs required) 
- 10 marks. 

 

Number of Graduate Engineers shall be according to PEC requirements as per cost of this project. Offer 

letter & copy of latest valid employment agreement and detailed CVs of Engineers with the firm are 

required which may also include their work experience, educational details, PEC registration No, Bio 

data & other /required information for evaluation purpose. Copy of PEC registration certificate may be 

attached. 

 

a. Provided   - 10 Marks. 

b. Not provided.   - 0  Marks. 

(Note: Valid Cell number of the engineer will be required for confirmation about his employment with the 

firm. Availability of such engineer / equivalent at site, in case of award of work will be required. Non-

Compliance regarding availability of engineer at site will entitle the employer for deduction of 1 % of contract 

price as per provisions of bid documents PCC). 

 

vii. HSE, QC & QA Management Plan 

 

Bidder shall provide an undertaking on stamp paper for provision of ambulance / vehicle to meet 

emergency, first aid kits, and professionals for providing first aid, PPEs, Fire Extinguishers and other 

necessary equipments as advised by the Engineer for response to any emergency at site of works. 

Bidder shall also provide HSE, QC &QA Management Plan which should adhere by standard 

procedure of providing healthy, hygienic and safe working environment to their workforce while 

following technical specifications of works to ensure Quality assurance and Quality control. The HSE 

Policy shall imply contractor to enforce use of suitable PPEs for this work. Supply and maintenance of 

PPEs shall be at contractor’s own cost.  

a. Undertaking & HSE, QC & QA Management Plan Provided - 10 marks. 

 

b. Not provided - 0 marks. 

(Note: Non compliance of HSE requirements by the bidder at site will entitle the Engineer to deduct 

an amount @ 0.1 % of contract price per day maximum upto 3 % of contract price. Further payment 

against HESQ requirements as per BOQ for period of such non-compliance will also not admissible. In 

case of noncompliance even after deduction of 3 % of contract price, the Engineer will be entitle to 

terminate the contract of the contractor with prior approval of competent authority and after serving 

7-days notice to contractor). 



TECHNICAL SPECIFICATIONS  

 

FOR 

 

    Construction of PDEWs at well Soghri North#01.
.
 

 



  TECHNICAL 

SPECIFICATIONS 

(CIVIL WORK) 



SECTION - 1 MATERIAL 

1.0 GENERAL 

Unless otherwise specified herein all materials to be used shall strictly comply with the 
specifications included in these documents. 

1.1 BURNT BRICKS 

They shall be well burnt without being verified. They shall be of uniform colour regular in 
shape and parallel faces. They must be homogeneous in texture and emit clear ringing 
sound when struck. They shall be free from flaws and cracks. They shall not absorb more 
than 1/5th of their weight of water being soaked for one hour and shall show no signs of 
efflorescence on drying. 

1.1.1 Size and Strength 

The nominal size of the bricks shall be 9"x4-3/8"x2- 11/16" (228x111x68mm) and the 
minimum size shall not be less than 8-5/8"x4-1/8"x2-5/8" (219x105x67mm). The 
compressive strength shall not be less than 1400 lbs/sq. inch. 

1.2 

1.2.1 

FINE AGGREGATE 

Source 

Fine Aggregate shall be obtained from approved sources. 

1.2.2 Grading 

Fine Aggregate shall consist of well-graded sand stone screening or other inert material of 
similar characteristics or a combination of these. 

Fine Aggregate shall conform to the requirements of B.S. 882 and/or PS 243. Only Fine 
Aggregate of grading zones 1 to 3 (B.S. 882) shall be used. Aggregate of zone A may be 
used for special mixes only after written approval. 

1.2.3 Cleanliness 

Fine Aggregate shall be clean and free from clay lumps soft and flaky particles, shale, 
alkali, organic matter, loam, mica and injurious amounts of deleterious substances shall not 
exceed 5 percent by weight. 

1.2.4 

1.2.5 

Quality Fine Aggregate shall be sharp, cubical , hard ,dense and durable. 

Storage and Protection 

Fine Aggregate shall be stacked on a brick, wooden or other suitable platform so as to 
adequately protect it from dust and other admixtures. These may be washed if required. 

1.3 

1.3.1 

Course Aggregates 

Source 

Unless otherwise specified in the contract, Course aggregates shall be obtained from an 
approved source. Coarse aggregate should conform to the requirements of B.S. 882 and/or 
P.S. 243 or as approved by the Consultants In-charge. 

The gradation limits shall conform to the requirements of the B.S. 882 Part-I, 1905 or any 
latest amendments. It shall consist of quarried crushed stone or other inert material and 

1 



combination of these as specified or as approved by the Consultants Incharge. 

Course aggregates shall be well graded, within the range of 3/16” (4.8 mm) of ay size or 
range of sizes within such limits as actual specified for any particular work or wherever 
feasible the normal maximum size of aggregate for cast-in-place reinforced concrete slabs 
and other thin members shall be 3/4". If there are difficulties in placing such a concrete the 
maximum size may be restricted to 1/2" provided the requirements for strength are 
satisfied, as approved/directed by the Consultants Incharge. 

1.3.2 Cleanliness 

Coarse aggregate shall be clean and free from soft, friable, thin or elongated pieces, 
alkaline organic matter or injurious amounts of deleterious substances. 

The sum of the percentage of all deleterious substances in any size shall not exceed 3 
percent by weight. 

Cleanliness of the aggregate should conform to the requirements of ASTM C-117, C-142, 
C-123 and C-140. 

1.3.3 Quality 

Coarse Aggregate shall consist of well shaped hard dense durable uncoated rock fragments 
as approved by the Consultants Incharge. 

1.3.4 Storage and Protection 

Coarse aggregate shall be stacked on a brick wooden or other suitable platform so as to 
adequately protect it from dust and other admixtures. Each type and size of aggregate shall 
be stacked separately. These should be washed if required and Contractor will do this 
without any extra charges. 

1.4 

1.4.1 

BITUMENOUS MATERIAL 

General 

The bituminous material shall be straight grade asphalt of 10/20 penetrations for use in 
damp proofing work in DPC and filling in expansion joints etc. 

The material shall be of best quality manufactured in Pakistan and shall conform to the 
following specifications: - 

a] 

b] 

c] 

d] 

e] 

f] 

Specific Gravity at 77 oF 

Softening Point (R & B) 

Penetration at 70oF, 100 gm. 

Ductility at 77oF (cm) 

Solubility in Ce 14 (Min.) 

Working Temperature 

1.02/1.04 

170/200oF 

10/20 

4/7 

14 (min) 99.5% 

300/350oF 
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1.4.2 Protection/Test 

The approved quality of materials shall be brought in sealed containers or with a certificate 
of manufacturer regarding the quality/standard of the material. The storage and application 
of the material shall strictly follow the manufacturer's instructions written on the container 
or elsewhere. 

1.4.3 Bituminous Material for Water/Damp Proofing, Expansion Joints etc. 

Straight grade of Nexphalt of 10/20 penetration SIB or SIB shall shall be used for filling in 
expansion joints and water proofing of roof. 

Special industrial bitumen of 10/20 penetration grade shall be used as sealing material 
inroof insulation work or DPC, it shall be a mineral filled thixotropic special bitumen 
emulsion which meets A.I.B. standard No. 4683.03 and shall have the following 
properties: - 

a] Base Material 

Solvents 
Consistency 
Density 
Dry Residue 
Flash Point 
Heat 

Bitumen/latex/ 

Free from Solvents. 
Soft Paste. 
1.1 gm/cm3 
05% 
Non Flamable 
Resistance Up to 150oC (Dry 

coautchouc 
emulsion. 

b] 
c] 
d] 
e] 
f] 
g] 

Heat) 

1.4.4 Mastic Asphalt 

Mastic asphalt shall be used as sealing material for the foundation raft, it shall conform to 
B.S. Specifications 1097- Oct. 1973 for (Mastic Asphalt for tanking and damp proof 
course). 

1.4.5 Special Imported Water Proofing Material (VANDEX) 

Special Imported Water Proofing material shall be used to completely water proof 
basement. It shall be applied in accordance with the manufacturer's recommendations and 
the applicable drawings. 

1.5 

1.5.1 

BITUMENIZED PAPER/POLYTHENE 

General 

Unless otherwise specified the building paper shall conform to B.S. 4016. It shall be 
smooth stout and possess through water proofing qualities. Building Paper/Polythene sheet 
shall be used where specified in the Drawings. Double layer shall always be used with 2" 
(50 mm) side laps and 6" (150 mm) end laps wherever specified. 

1.5.2 Test Sample 

The building paper if used shall weigh 40 to 50 Kg./100 meter square (8 to 10 lbs./100 
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Sft.). In case of polythene sheet the thickness shall not be less than 0.2mm (.008") per 
layer. 

The samples shall be approved before incorporation in the work. The Contractor shall 
submit the samples, which shall be retained till the completion of the work. The cost of 
such samples shall be deemed to be included in unit rate of the relevant items entered in 
the Bill of Quantities. 

1.6 

1.6.1 

CLAY / EARTH 

General 

Clay shall be plastic and obtained from approved sources and shall have fine sand in the 
range of 20 to 30%. It shall not contain more than 0.5% soluble salts; more than 0.2% 
Sulphate, more than 4% organic contents. It shall not contain any gravel, coarse sand, 
kanker, roots of grass and plant and other injurious matters. 

1.6.2 Preparation 

Clay before use shall be dug up and left to weather for a week. It shall be thoroughly 
watered repeatedly turned over and tempered for at least 48 hours before use until it is 
homogeneous and stiff. 

1.7 

1.7.1 

WIRE GAUZE 

General 

Unless otherwise specified the wire gauze shall be of best quality approved uniformly, 
woven wire webbing of 12 x 12 meshes to 645 square mm (one Sq. Inch) made from 24 
gauge galvanized iron wire. All panels shall be in one piece and no joints shall be allowed 
in the gauze. 

1.7.2 Fixing 

Wire gauze shall be fixed as shown on the drawings or as directed. The gauze shall remain 
tight to the full width without any sag. 

1.8 

1.8.1 

GLASS 

General 

Clear Glass shall be of best quality (imported) except as may be otherwise called for on the 
drawings or as provided in the relevant item of BOQ or calle dfor drawings. 

Quality 
The quality and specifications of glass used shall be as follows:- 
All glass shall be of approved manufacture and quality. 
Its manufacturer shall label each kind of glass described below and shall be labeld by its 
manufacturer and the labels left on until their removal is authorized by the Consultants 
Incharge.: 

a] Sheet glass unless specified otherwise shall be flat drawn weighing not less than 
6.87gms/sq.cm. (22-1/2 ounces per square foot) and shall be the type as defined in 
the British Standard Specification 952 or equivalent ASTM Standard. 

Obscure glass unless specified shall be best quality bajri glass manufactured in 
Pakistan (Khawja/Prince) or as approved by the Consultants Incharge. It shall not 

b] 
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be less than 5mm thick or as given in the relative item of BOQ and at least as 
obscure as syenite glass. 

c] Plate glass unless specified otherwise shall be of the quality as defined in British 
Standard 952 and shall not be less than 5mm thickness or as given in the relative 
item of BOQ. Glazing compound for use in wooden frames for interior and 
exterior glazing shall conform to the requirements of B.S. 544. Compound for 
metal frames shall be as recommended by the manufacturer for the particular 
application and approved by the Consultants Incharge.. 

1.8.2 Samples 

Samples of all kind of materials to be used in the job shall be submitted for approval by the 
Consultants Incharge/consultant before incorporation in the work. 

1.9 

1.9.1 

LIME 

Definition 

Unless otherwise specified "LIME" shall mean stone lime or Kanker Lime. 

1.9.2 Source of Stone Lime 

Stone fat or white lime shall be manufactured from limestone containing at least 90% pure 
carbonate of lime. 

1.9.3 Source of Kanker Lime 

Kanker lime shall be burnt from good quality kanker nodules having a blue grey fracture, 
free from sand grains. The kanker shall be quarried from an approved source. 

1.9.4 Storage 

Lime shall be stored in dry and weather proof sheds in a compact heap so as to expose as 
small an area as possible to air to prevent air slaking. Lime shall not be stored for a long 
period after burning but used as fresh as possible. 

1.9.5 General 

Wherever lime appears in specifications or Bill of Quantities it will be taken to mean " 
Lime Putty ". 

1.10 

1.10.1 

PAINTER AND DECORATOR 

Conformity to Standards 

Except as otherwise specified, all painting work shall be carried out in conformity with 
British Standard Code of Practice CP-231 "Painting" as applicable to the work. 

1.10.2 Materials 

All materials used shall conform to the applicable British Standard Specifications and shall 
be used as per manufacturer's printed directions. 

Paints shall be high grade enameled products of known manufacturer and, when approved, 
shall be delivered on the work in original unbroken packages bearing the manufacturer's 
brand and name. 

Colour Pigments shall be pure, non-fading and finely grounded and at least 99% passing 
through a 325 mesh sieve. 
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Distemper/Vinyl Emulsion obtained shall be of an approved quality and make. It shall be 
delivered at site in original unbroken packages bearing the maker's name and brands. Any 
pigment content shall be lime proof. 

Snowcem/Durocem shall be delivered at site in original and sealed packages, bearing the 
manufacturer's brand and name. 

Brushes All brushes used for Painting work shall conform to the requirements of B.S. 
2092. 

Lime shall conform to B.S. 890 "Building Lime". 

Wax Polish shall be of best quality available in Pakistan and as approved by the 
Consultants 

Incharge/consultant. 

Spirit Polish shall have shellac of approved quality. 

1.10.3 Colour Schedule 

The colour, shade and surface finish required for various materials shall be as approved. 

1.10.4 Samples and Application Specifications 

Samples of the paints used for the work shall be approved as and same type of paint shall 
be used throughout. 

Certified data, test samples and detailed application specifications shall be submitted for 
approval. If the material is to be tested, the Contractor at his own cost will be done this 
from an approved laboratory. 

1.11 

1.11.1 

VARNISH 

Source 

Varnish shall be procured from an approved source or manufacturer. 

1.11.2 Quality 

Varnish shall be clear, transparent and suitable for use on exterior or interior work, as 
specified and shall give a uniform and glossy coating, free from runs and specks. Varnish 
shall become surface dry not more than 6 hours for interior and 8 hours for exterior work 
and hard dry not more than 18 hours. 
The loss in weight on heating in a suitable oven after placing on a metal dish at a 
temperature of 105 degree to 110 degrees centigrade for 3 hours shall not exceed 50%. 

1.11.3 Composition 

Unless otherwise specified it shall be best English Copal. 

1.11.4 Colour 

The colour and shade shall be as approved. 

1.11.5 Supply and Storage 

The ready made varnish shall be packed in sealed tins and shall bear the batch number of 
production and the date of manufacture. The varnish shall be used after one year of its 
manufacture. 
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1.12 

1.12.1 

DISTEMPER 

Source 

Distemper shall be obtained from an approved source or manufacturer as approved. 

1.12.2 Quality 

When thoroughly mixed and applied it shall give a uniform colour free from runs and 
specks. 

1.12.3 Storage 

Distemper shall be stored in sealed tins and only in such quantities as shall be consumed 
within one year of its manufacture. 

1.13 

1.13.1 

TIMBER 

Source 

Timber shall be procured from an approved source and shall be in accordance with the 
requirements of B.S. 1186 - Part I. 

1.13.2 Quality 

Unless otherwise specified, timber shall mean Deodar wood for all carpentry, joinery and 
structural works, as specified in the drawings. 

Timber shall be of good quality felled not less than two years before use for carpentry and 
four years for joinery work and shall be properly seasoned. Timber shall be uniform in 
texture, straight in fibres, free from open shakes, bore holes, fungus attack, rots, dots, 
decay, warps, twists, springs or cracks and all other defects and blemishes. 

1.13.3 Sap Wood 

Sapwood shall not be permissible in any work i.e. in carpentry, joinery and structural 
works. 

1.13.4 Knots 

Timber shall be free from knots, other than sound knots appearing on surface only and not 
exceeding 1/2" (15mm) diameter. Such loose or decayed dead knots shall not be 
permissible in any joinery and shall be cut out and plugged properly. 

1.13.5 Shakes 

Straight splits or shakes shall be permissible in the ends up to a total for both ends of 2" 
(50mm) per meter of length at the time of passing. 

Timber shall not be spongy or in brittle condition. 

1.13.6 Size 

The round logs of timber shall not be less than 10' (3 meter) and more than 40' (12 metre) 
in length and 7' (2.1 metre) in girth. Tapered logs shall not be less than 4' (1.2 metre) in 
girth at the small end. 

Squares shall be of the size not less than 10' (3 metre) in length and 16"x16" (400mm x 
400mm) in cross section. 
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Sleepers shall be obtained from logs cut from sound and mature trees. 

1.13.7 Storage 

Timber shall be stacked on a raised wooden or paved platform to eliminate chances of 
white ant attack. 

It shall be stacked under a proper shelter, where maximum aeration is possible without 
subjecting it to the direct sun, rain or other weathering agents. 

1.13.8 Miscellaneous 

In all other respects, timber should conform to the applicable requirements of B.S. 1186. 

1.14 

1.14.1 

WATER 

Source 

Water for construction shall be obtained from an approved source. 

1.14.2 Quality 

Water shall be free from clay, vegetable, organic impurities and any other substance likely 
to cause efflorescence or interfere with setting of mortars or otherwise be harmful to the 
work. Broadly speaking any water which does not show an intensive odour or brackish 
taste shall be considered suitable for building works, whereas water fit for drinking, shall 
be accepted as suitable for all Consultantsing works. P.H. value of water shall range 
between 6 and 8. Where doubts exists as to the suitability of water it shall be tested in 
accordance with B.S. 3148. 

1.14.3 Storage 

Water shall be stored in water tight tanks or containers adequately protected from the 
admixture of dust and other foreign matter. 

1.15 PORTLAND CEMENT 

These specifications cover five types of port-land cement, as follows: - 

Type - I For use in general concrete construction when the special properties 
specified for type-II, III, IV and V are not required. 

For use in general concrete construction exposed to moderate sulphate 
action, or when moderate heat of hydration is required. 

For use when high early strength is required. 

For use when low heat of hydration is required. 

For use when high sulphate resistance is required. 

Type - II 

Type - III 

Type - IV 

Type - V 

1.15.1 Definition 

Portland cement is the product obtained by pulverizing clinker consisting essentially of 
hydraulic calcium silicates to which no additions have been made subsequent to 
calcinations, other than water and/or untreated calcium sulphate, except that addition of 
other non-deleterious materials may be added at the option of the manufacturer in an 
amount not to exceed 0.1%. 
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1.15.2 Physical Requirements 

Portland cement of each of the five types shown above shall conform to the requirements 
of ASTM Designation C-150 or B.S. Specifications No: 12. 

1.15.3 Packing and Marking 

When the cement is delivered in packages, the name and brand of the manufacturer and the 
type, shall be plainly identified thereon. When the cement is delivered in bulk this 
information shall be contained in the shipping invoice accompanying the shipment. A bag 
shall contain 50 Kg. All cement shall be fresh and of approved origin and manufacture. 

1.15.4 Inspection 

Every facility shall be provided for careful sampling and inspection either at the mill or at 
the site of work. The following periods from time of sampling shall be allowed for 
completion of testing. 

1-day test 
3-day test 
7-day test 
28-day test 

6 days 
8 days 
2 days 
33 days 

1.15.5 Rejection 

The cement may be rejected if it fails to meet any of the requirements of these 
specifications. Cement remaining in bulk storage at the mill, prior to shipment for a period 
greater than six months after completion of the tests, may be tested and may be rejected if 
it fails to conform to any of the requirements of these specifications. 

If the variation in weight of any shipment is 3% on the lower side than the entire shipment 
may be rejected. 

Cement failing to meet the test for soundness in the autoclave may be accepted if it passes 
a retest, using a new sample, at any time within 28 days thereafter. The provisional 
acceptance of cement at the mill shall not override the right to reject on a retest of 
soundness at the time of delivery of the cement. 

The Contractor shall supply, if required, at fortnightly intervals, test Certificates with the 
dates of such tests, showing that the cement complies with the appropriate standard. These 
tests shall be carried out in a approved laboratory. 

Only one brand of each type of cement shall be used for concrete in any individual 
member of the structure. Cement shall be used in the sequence of receipt of shipment, 
unless otherwise directed. 

There shall be sufficient cement on site to ensure that each section of work is completed 
without interruption. 

Cement reclaimed from cleaning of bags or from leaky containers shall not be used. 

The mixing together of different types of cement will not be permitted. 

1.15.6 Method of Sampling and Testing 

The sampling and testing of port-land cement shall be in accordance with relevant B.S. or 
A.S.T.M. (C-150-74) standard specifications. 
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Contractor shall carry out tests on Ordinary Portland Cement, Sulphate Resistant Cement 
and White cement at his own cost, if and when required. 

1.15.7 STORAGE 

i] The sacks should be stacked closely on a damp proof floor or on timber planks 
raised 12" (300mm) or so from the ground with air space below. There should be 
similar air space between the stacks and walls and roof of the building, which 
should have sound weather proof walls and roof. 

To avoid bursting of bags and setting under pressure the height of the stacks shall 
be limited to 8 bags. 

ii] 

1.15.8 Limitation of Use 

No cement stored through a monsoon or for more than six months should be used, unless 
tests have been applied and cement meets the requisite standard. 

1.15.9 Sulphate Resisting Cement 

The sulphate resisting cement is to conform to the B.S. Specification Nos: - 4027, 1966 
that stipulate as below: 

i] Chemical Analysis: 

Magnesium Oxide 
Loss of Ignition 
Insoluble Residue 
Tri Calcium Aluminates 
Lime Saturation Factor 

ii] Physical Tests : 

Fineness Specific Surface 
Sq. Cm. per Gm. 
Soundness, Le-Chatelier 
Test 
Setting Time 

a] 

b] 

iii) 

Vicat Test, initial Set in 
Minutes 
Final Set in Hours 

     4.0 % 
     4.0 % 
     1.5 % 
     3.5 % 
0.66-1.02% 

(Max.) 
(Max.) 
(Max.) 
(Max.) 
(Max.) 

2500 

10mm 

(Max.) 

(Max.) 

    45 
10 Hrs 

(Max.) 
(Max.) 

Compressive Strength 

3 Days - Lbs. Per Square Inch 
7 Days - Lbs. Per Square Inch 

2200 
3400 

(iv) Action of Sulphate on Portland Cement 

The Sulphate Resisting Cement where specified shall conform to P.S. 612 or B.S. 
4027 with appropriate content of Tricalcium aluminate. A requirement of ASTM C- 
150 for Type (V) is that the contents of C-4 AF plus twice the amount of C3A shall 
not exceed 20 percent. 

1.15.10 Guidelines for the Use of Sulphate Resisting Cement 

To save the structures from sulphate attack and to obtain lasting immunity, the following 
precautions should be taken when using sulphate-resisting cement. 
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i] Water curing of the structures should be done for a longer period before exposure 
to the sulphate water. An intermediate period of drying in air also increases the 
resistance owing to the formation of an impermeable calcium carbonate skin. 

A rich mix should be used with a low water cement ratio. 

A dense concrete should be used to give it a greater tightness against penetration 
by the sulphate solutions. 

Steam curing at a temperature of 100 degree Centigrade and above greatly 
increases the resistance to sulphate attack, sometimes to the point of immunity. 
Curing below 100 degrees Centigrade does not increase the resistance and 
sometimes decreases it. 

ii] 

iii] 

iv] 

1.16 

1.16.1 

WHITE CEMENT 

White Cement 

White Cement shall be non-staining, water repellent Portland Cement conforming to 
relevant B.S. or ASTM standard which shall be tested in accordance with the relevant 
stipulations of C 1.15.6 for Ordinary Portland Cement. 

White Cement used where specified shall conform to the Specifications of iron oxide 
contents below 1 percent. The strength characteristics shall be the same as ordinary 
Portland Cement but produced in an oil fired cement kiln at 3100 oF (1704 oC) burning 
temperature. To compensate for reduced strength in cementing power, the cement contents 
of mix shall be increased by 10 to 15 percent. 

1.16.2 Characteristics / Properties 

White Portland Cement is a chemical product of several compounds, which are in a state of 
fine division chemically active and highly sensitive to moisture. Its essential qualities are 
hydraulic in nature i.e. it sets and hardens when worked with water. A good white cement 
which combines the properties of its numerous compounds, will set when water is added to 
it in a regulated time; it will harden and gain strength progressively, its strength will not 
show retrogression in strength at a later period and will have constancy of volume. Above 
all, the basic requirement it has to fulfill concerns its appearance which must be white, 
without any contamination of iron or anything else. To maintain this primary property viz. 
whiteness, great care has to be taken at every stage of its production. 
The characteristic and properties of white cement are fineness, setting time and soundness. 
It has to conform to the most rigorous specification in respect of soundness. This is most 
important, for any lack of proportion in the elements that produce it or any negligence in 
the production processes would spoil the product. In other words even the slightest defect 
in the manufacture would make the things made from it such as hydraulic tiles or other 
moulded articles unsatisfactory. 

1.17 

1.17.1 

COLOURED CEMENT 

Coloured Cement 

Colours are imparted to ordinary cement by mixing colouring matter to it in the form of 
mineral pigments. Usually 5 to 10 percent of the colouring matter is added to obtain the 
required shade. The mineral oxide used, as pigments are rather costly. 

Iron oxide gives red, yellow or brown; Chromium oxide gives green colour; Cobalt gives 
blue colour. For black or brown colour manganese dioxide is used. White cement is 
prepared with raw materials almost free from iron; it has the normal setting of ordinary 
cement, except for the absence of any colour but white. 
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1.18 

1.18.1 

MILD STEEL REINFORCEMENT GRADE 40 & 60 

Material and Manufacture 

The bars shall be rolled from billets properly identified heats of mold cast or strand cast 
steel using the open hearth, basic Oxygen, or electric- furnace process. The reinforcement 
steel shall be obtained only from the approved manufacturers. 

1.18.2 Chemical Requirements 

Manufacturers shall perform analysis of test samples and determine the percentages of 
carbon, manganese phosphorus and sulphur. The phosphorus content shall not exceed 
0.05%. It will be obligatory for the Contractor to furnish manufacturers certificate stating 
chemical composition of the Steel Reinforcement. 

1.18.3 Requirements for Deformations 

Deformation shall be spaced along the bar at substantially uniform distance. The 
deformations on opposite sides of the bar shall be similar in size and shape. The spacing 
height and gap of deformations shall conform to the requirements prescribed in Table-1. 

1.18.4 TABLE - 1 DEFORMED BAR DESIGNATION NUMBER, NORMAL 
WEIGHTS,NOMINALDIMENSIONSAND 
DEFORMATION REQUIREMENTS. 

*DEFORMATION 
*REQUIREMENTS 

* In Inches 

DIA 
IN. 

 .375 
 .500 
 .625 
 .750 
 .875 
1.000 
1.128 
1.270 
1.410 
1.693 
2.257 

X-SEC 
AREA 
 IN 2 
      .11 
      .20 
      .31 
      .44 
      .60 
      .79 
     1.00 
     1.27 
     1.56 
     2.25 
     4.00 

PERI- 
METER 
 IN 
  1.178 
  1.571 
  1.963 
  2.356 
  2.749 
  3.142 
  3.544 
  3.990 
  4.430 
  5.320 
  7.090 

  MAX. 
AVERAGE 
SPACING 
      .262 
      .350 
      .437 
      .525 
      .612 
      .700 
      .790 
      .889 
      .987 
     1.185 
     1.580 

MIN.AVER 
 AGE HT. 

.015 

.020 

.028 

.038 

.044 

.050 

.056 

.064 
0.71 
.085 
.102 

MAX. CAP 

NOMINAL 
DIMENSIONS 
  In Inches 

BAR 
NO. 

3 
4 
5. 
6 
7 
8 
9 
10 
11 
14 
18 

 WT. 
LB/FT 

  .376 
  .668 
 1.043 
 1.502 
 2.044 
 2.670 
 3.400 
 4.303 
 5.313 
 7.650 
13.600 

.143 

.191 

.239 

.286 

.334 

.383 

.431 

.487 

.540 

.648 

.864 

1.18.5 Mechanical Properties of Reinforcing Bars 

The material shall conform to the requirements for tensile and percentage of elongation 
properties as presented in Table-2 

TABLE 2: TENSILE REQUIREMENTS CONFORMING TO ASTM 615 

GRADE 40 
 70,000 

40,000 
% age 

GRADE 60 
   90,000 

  60,000 
% age 

Tensile Strength 
Minimum (in psi) 
Yield Strength Minimum PSD 
Elongation in 8: 
Piece. (in %age) 
                  Bar No. 
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 3 
 4 
 5 
 6 
 7 
 8 
 9 
10 
11 

1.18.6 Bending Requirements 

11 
12 
12 
12 
11 
10 
9 
8 
7 

9 
9 
9 
9 
8 
8 
7 
7 
7 

he bend-test specimen shall stand being bent around a pin without cracking on the outside 
of the bent portion. The requirements for degree of bending and sizes of pins are 
prescribed in Table-3. 

Bar Designation 
      No. 
     3,4,5 
       6 
      7, 8 
   9, 10, 11 

“Test bends 1800 unless noted otherwise. 

1.18.7 Permissible Variation in Weight 

Plain Diameter for “Bend Tests 
d-nominal diameter of Specimen 
     Grade-40Grade-60 
        4d4d 
        5d5d 
        5d6d 
        5d8d 

The permissible variation shall not exceed 6 percent under nominal mass. Reinforcing bars 
shall be evaluated on the basis of nominal masses. In no case shall the over weight of any 
bar be the cause for rejection. 

1.18.8 Finish 

The bars shall be free of injurious defects and shall have a workmanlike finish. 

Rust, seams, surface irregularities, or mill scale shall not be cause for rejection, provided 
the weight, dimensions, cross-sectional area, and tensile properties of a hand wire brushed 
test specimen are not less than the requirements of this specification. 

1.18.9 Plain Mild Steel Bars 

Unless otherwise specified, all plain reinforcing bars shall comply with the requirements of 
B.S. 785 for plain mild steel bars and shall have a minimum yield strength (characteristic 
strength) of 36,000-lbs/inch sq.ft. 

1.19 THERMOPORE 

The material shall be of approved manufacture and of best quality available in Pakistan. 
The thermo pore shall be of the type used for insulating roof be approved by the 
Consultants In-charge. 

The insulation shall conform to the following physical requirements: 

Density (Average) Lbs. per Cft. 
Specific Gravity (Average) 
Flexural Strength (Average Kg per Sq.Cm.) 
Impact Strength (Cm/Kgm per Sq.Cm.) 
Compressive strength (Cm/Kg per Sq.Cm.) 

6 to 8.5 
0.12 
3.6 to 4.3 
0.3 to 0.7 
0.17 to 1.44 

13 



Deflection (average) 
Inches 
Thermal conductivity (Average) 
maximum BTU at mean temperature 
10 Degree F. 

0.25 to 

0.22 

1.19A BRICK TILES 

Description 

Clay tiles shall be either hand moulded or machine moulded. 

Manufacturing 

         Tiles shall be manufactured from well prepared clay and properly burnt and shall conform to 
specification 
         No.3.1 Schedule of Rates Volume-1 Pact-1 of 1964 of West Pakistan Standing. Rates 
Committee. 

Quality 

The tiles shall be free from fire crack true in shape dense tough shall show a clean fracture 
when broken and shall be well burnt throughout. 

Colour 

The colour of tiles shall be uniform throughout. 

Size 

The nominal size of tiles shall be 0.225 m x 0.112m x 0.037m (9" x 4-1/2" x 1-1/2"). 

Transverse Strength Test 

The average breaking load applied along the width of the tile midway between the supports 
shall not be less than 78.75 kg (175 lbs.). 

Water Absorption Test 

The average water absorption test shall not exceed one sixth of its dry weight. 

1.20 SOLID FLUSH SHUTTERS (COMMERCIAL PLY) BOTH SIDES 

Solid flush doors of approved manufacturers and of best quality available in Pakistan or as 
approved shall be used. 

The plywood shall be in accordance with the requirements of B. S. 1455: 963. 

Glue 

For joints work enamel glue complying with B. S. 745, Casein glue complying with 
B. S. 745 and cold setting Casein glue complying with B. S. 1204 shall be used. 

1.20A HOLLOW FL!!SH SHUTTERS (Commercial Ply on Both Sides) 

Hollow flush doors shall be hydraulically pressed; of reputed manufacturers and of best 
quality available in Pakistan or approved by the Consultants In-charge. shall be used where 
called for. 
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The plywood shall be in accordance with the requirements of B.S. 1455:1963. 

1.21 TERMITE PROOFING MATERIAL 

Dieldrin / Alderin 20% emulsified concentrated or 0.5% solution of Heptachlor or de- 
Termite Emulsion or another approved shall be used as per manufacturers Specifications. 

1.22 

1.22.1 

HARD BOARD 

General 

The hard board shall be of approved manufacturer. It shall be hard and stout and shall not 
warp in moist climate nor turn into laminations. Shall be free from cracks, flaws, dents, 
etc. shall be sufficiently thick to support the weight it has to take where being used. It shall 
have uniform colour and thickness and shall have an average density of 30 to 50 lbs per 
cft. 

1.23 

1.23.1 

CHIP BOARD 

General 

The Chip Board in general shall be medium density of best quality available in the country 
and shall have uniform texture and thickness conforming to B.S. 2604 : 2604. The surface 
shall be of such nature so as to give good adhesion to the decorative lamination to be 
pressed on to it. They should be free from flaws, cracks, or any sort of weak spots. The 
density shall be in the range of 50-53 lbs/sft and the modulus of rupture shall be between 
1,500 to 3,000 lbs/sq.in. 

1.23.2 Samples 

The contractor for approval before placing order to the supplier shall submit the samples 
and these samples will be retained till the completion of work. The cost of such samples 
shall be deemed to be included in the unit rates of the relevant items entered in the Bill of 
Quantities. 
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PLUMBING AND SANITARY FIXTURES 

1.24 

1.24.1 

WATER CLOSET 

Source 

Unless otherwise specified the water closet shall be of best quality manufactured in 
Pakistan or as approved by the Consultants In-charge. 

1.24.2 Composition 

The water closet shall be made of ceramic ware plastic in one piece of material. 

1.24.3 Quality 

Each water closet shall show good workmanship without dents or faults. The surface and 
colour shall be uniform, non-corrodible, and free from discoloration and imperfections. 

1.24.4 Colour 

The colour of the water closet shall be white or as approved. 
1.24.5 Type 

Type of the water closet shall be Asian / European as specified in the drawings or as 
approved. 

1.24.6 Size 

The size of the water closet shall be as specified in the drawings or as approved. 
1.24.7 Trap 

The trap shall be either S or P type as approved. For manufacture and quality it shall 
conform to the above specification for water closet. Each trap shall have a circular opening 
of 102mm (4") dia. for connection of anti-siphonage pipe. 

1.24.8 Foot Rest 

For squatting/Asiatic pattern type water closet the footrest shall be an integral part of the 
water closet. 

1.25 

1.25.1 

SEAT 

Source 

Unless otherwise specified the seat shall be in double seat cover comprising a seat and a 
cover hinged together of best quality manufactured in Pakistan or as approved b the 
Consultants In-charge. 

1.25.2 Composition 

Seat shall be as per manufacturer's Standard. 

1.25.3 Quality 

Seat shall be made in one piece. It shall be thoroughly cured and free from blisters. The 
surface shall be highly polished impervious and hygienic. 
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1.25.4 Type 

Seat shall be of closed or open pattern as per manufacturer's Standard or as approved b the 
Consultants In-charge. 

1.25.5 Shape 

The shape of the seat shall be in conformity with the type of water closet specified. The 
underside of the seat shall be flat and shall not be recessed. For closed pattern seat the 
hinging devices shall be either of good quality non-ferrous metal or any other corrosion 
resistant material. 

1.25.6 Bolts 

The bolts shall be of non-ferrous material 65 mm (2- 1/2") in length. Two bolts shall be 
provided with each seat. 

1.25.7 Buffers 

Seat shall be provided with rubber buffers of 250mmx37mm (1”x1.5”) size and 9.5mm 
(3/8”) thickness. The buffers shall be rigidly attached to the seat. The metals in covered 
with buffers shall be non-ferrous. The cover of the seat for closet pattern shall have buffers 
not less than two in number 

1.25.8 Colour 

The colour of the seat shall be black or as approved by the Consultants In-charge. 

1.26 

1.26.1 

FLUSHING CISTERN 

Source 

Cistern shall be obtained from approved source, which shall be of the best quality 
manufactured in Pakistan or as approved by the Consultants In-charge.. 

1.26.2 Composition 

Low-level non-completed coupled cistern shall be made of plastic or ceramic ware in one 
piece of materials. For manufacture and quality it shall conform to Specifications of water 
closet. 

1.26.3 Capacity 

The capacity of the cistern shall be 13.5 liters (3 Gallons). 

1.26.4 Quality 

Each cistern shall show good workmanship without dents or faults. The surface and colour 
shall be uniform free from discoloration and imperfections. 

1.26.5 Brackets/Bolt Kit 

Brackets shall be of material as approved by the Consultants In-charge. The length of the 
bracket shall be such as to enable 100mm (4") embedding in the wall or fixed to the wall 
with the help of screws. Where bolt kit is available as standard Accessory it shall conform 
to manufacturers specifications. 

1.26.6 Cover 

For composition and quality the cistern cover shall conform to the corresponding 
specifications of cistern. 
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1.26.7 Flush Pipe 

Flush pipe shall be of 31mm (1-1/2") internal diameter PVC painted with white enamel 
paint. It shall be manufactured either from steel or non- ferrous materials as approved. 

If steel pipe is to be used as approved by the Consultants In-charge. it shall be either 
galvanized or chromium plated both internally and externally as approved. Moulded rubber 
cone shall be provided for connection with the water closet. 

1.26.8 Ball Valve and Component Parts 

Ball valve and its component parts shall be either of brass or gunmetal or any corrosion 
resistant alloy or plastic. These shall be sound, hard, smooth and well finished. the 
mechanism of component parts shall be such that when the position is in contact with the 
face of seat the short arm of the level shall be in vertical position. Ball valve shall not leak 
when rested to a pressure of 210.9 x 103 Kg/sq. meter (300 P.S.I.). It shall not displace 
water more than half its volume when left in water. 

1.27 

1.27.1 

WASH HAND BASIN 

Source and Type 

Wash Hand Basins shall be of an approved best quality and type manufactured in Pakistan 
as approved by the Consultants In-charge. 

1.27.2 Composition 

Wash Hand Basin shall be made as ceramic ware in one piece of material as approved by 
the Consultants In-charge. 

1.27.3 Manufacture 

Each Wash Hand Basin shall be fired at such a temperature as to produce satisfactory fused 
clay. 

1.27.4 Quality 

Each Wash Hand Basin shall show good workmanship without dents or faults. The surface 
and colour shall be uniform non-corrodible, non-ferrous, free from discoloration and 
imperfections. The basin shall be so design to control slopping. 

1.27.5 Colour 

Colour of the wash hand basin shall be white or as approved by the Consultants In-charge. 

1.27.6 Size 

The size of the wash hand basin shall be as specified in the Bill of Quantities and as 
approved by the Consultants In-charge. 

1.27.7 Overflow 

Overflow shall be either of open ware type with removable grating or of a bolt type as 
specified. The slot for overflow shall be 63mm long 12.7 mm deep (2.5" long and 1/2" 
deep). It shall be so designed as to facilitate cleaning. 

1.27.8 Soap tray or Sinking 

Soap tray or sinking shall be so provided as to drain into the basin. 
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1.27.9 Tap Holes 

The tap holes shall be squarer to fit pillar taps and shall be beveled around the opening. 
They shall be so situated as to allow supply pipes to be clear of waste and vent pipes and 
shall have enough space to prevent the user striking the head on the tap. 

1.27.10 Waste Hole and Grating 

Waste hole shall have a minimum diameter of 63mm (2.5") The outlet shall be beveled or 
rebated. The tap hole shall be square in shape and each side shall be of 29mm (1.1/8") 
length. Chromium plated grating of appropriate diameter shall allow free drainage of water 
and be securely fitted to basin without any leakage. 

1.27.11 Plug Chain and Stay Hole 

Plug shall be of rubber. The diameter of the plug shall be such as to fit snugly in the waste 
hole. The chain shall be of brass/chromium plated one end fixed to the plug and the other 
end in the chain stay hole. The position of the stay hole shall not be lower than the over 
flow slot. 

1.27.12 Brackets 

Brackets shall be of an approved material. The length of the bracket shall be such as to 
enable 100mm (4") embedding in the wall or fixed to the wall with the help of screws. 

1.27.13 Stud Slots 

Stud slots shall be monolithically cast with the wash hand basin. These shall receive the 
brackets on the inside of the basin and shall be so situated that the brackets remain 50mm 
(2") away from the face. These shall not exceed 12.7 mm (1/2") in dia 7.9 mm (5/10" in 
height and shall be 300mm (12") from the back of the basin to the center of the side. The 
side studs shall be 63mm x 125mm x 16mm (2-1/8" x 5" x 5/8") and centre of stud shall be 
300mm (12") from the back of the basin. 

1.28 WASTE PIPE 

Waste Pipe shall be of 38mm (1-1/2") internal diameter. It shall be PVC painted with 
enamel paint, or chromium plated OR of DADEX or as specified in the BOQ. 

1.28.1 Bottle Type Trap 
All the wash hand basins shall be provided with a bottle type trap (Chromium plated or 
stainless steel as approved) and connected with the basin and waste pipe. 

1.29 
1.29.1 

TOOTH BRUSH HOLDER WITH TOOTH PASTE DISH 
Source and Type 

Tooth brush holder with tooth paste dish shall be of best quality and type manufactured in 
Pakistan as approved. 

1.29.2 Composition 

It shall be made of Stainless Steel. 
1.29.3 Quality 

Each toothbrush holder shall be of best quality and show good workmanship. The surface 
and colour should be uniform, non-corrodible, and free from discoloration and 
imperfections. 

1.29.4 Size 
Size of the toothbrush holder shall be as approved by the Consultants. 
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1.30 

1.30.1 

SINK 

Source and Type 

            Sink shall be of best quality and type manufactured in Pakistan and as approved by the 
Consultants. 

1.30.2 Composition 

It shall be made of 18-gauge stainless steel or as approved by the Consultants. 

1.30.3 Quality 

Each sink shall show good workmanship without dents or faults. The surface and colour 
should be uniform non- ferrous free from discoloration and imperfections. 

1.30.4 Size 

Size of the stainless steel sink shall be as specified in the Bill of Quantities or as approved 
by the Consultants. 

1.31 

1.31.1 

PILLAR COCK 

General 

Pillar Cock shall be chromium plated and of best quality manufactured in Pakistan. These 
shall be of screw down type with jam nut. Internal diameter of the tap shall be 13 mm 
(1/2"). 

1.32 

1.32.1 

ONE HOLE MIXER 

General 

a] 
b] 

One-hole mixer for washbasin. 
One hole mixer high cock for sink. 

One hole mixer shall be chromium plated and of best quality manufactured in Pakistan. 
These shall be of screw down type with jam nut. Internal diameter of the tap shall be 
13mm (1/2"). 

1.33 URINALS 

            Urinal shall be of best quality manufactured in Pakistan and as approved by the 
Consultants. 

1.33.1 Composition 

Urinal shall be made as a ceramic ware in one piece of material as specified and as 
approved by the Consultants. 

1.33.2 Manufacture 

Each urinal shall be fired at such a temperature as to produce satisfactory Fused Clay. 

1.33.3 Quality 

Each urinal shall show good workmanship without dents or faults. The surface and colour 
shall be uniform free from discoloration and imperfections. 
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1.33.4 Colour 

Colour of the urinal shall be white or as approved by the Consultants. 

1.33.5 Flushing Cistern 

4.5 litres capacity automatic C.I. cistern best quality local made enamel painted or Ceramic 
type best quality local made as specified in the Bill of Quantities. 

1.33.6 Type 

The type of the urinal shall be as approved by the Consultants. 

1.33.7 Waste Pipe 

Waste pipe shall be of 38 mm (1-1/2") internal diameter. It shall be manufactured either 
from steel or non- ferrous materials as approved. The steel pipe shall be either galvanized 
(internally and externally) or chromium plated as approved by the Consultants. 

1.33.8 Brackets 

Brackets shall be painted iron. The bracket shall be either of such a length as to enable 100 
mm (4") embedding in the wall or shall be such as to be fixed to the wall with the help of 
screws. 

1.34 

1.34.1 

TAPS AND STOP COCKS (TEE ANGLE ETC.) 

Source 

Taps and cocks shall be of best quality manufactured in Pakistan and as approved. 

1.34.2 Composition 

The bodies and heads shall be of hard brass or gun metal or hot pressings of brass of 
manganese bronze. Spindles, glands, crutches, washer plates and nuts shall be of brass or 
manganese. 

1.34.3 Quality 

Castings shall be from metal poured into the moulds while hot pressing shall be metal 
pressed between dies. 

Pressing shall be smoother and shall present a better appearance. These shall be plated with 
zinc or chromium as specified. 

1.34.4 Requirements 

Tap and cocks shall be fitted with a cover of pressed sheet metal threaded for attachment to 
the head and which can be cleaned easily. The stem of washer, plate (called a jumper) shall 
be either loose or fixed by screwing to the spindle with the help of a grub screw. 

1.34.5 Size 

Size of the taps and cocks shall be as specified or as approved. 

1.35 

1.35.1 

C.P. SHOWER AND C.P. ARMS 

Source and Type 
The C.P. Shower with arms shall be of an approved best quality and type manufactured in 
Pakistan. 
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1.35.2 Composition 

It shall be made of best quality materials duly chromium plated in accordance with the 
latest specifications as approved. 

1.35.3 Quality 

It shall be of best quality and show good workmanship. The surface and colour should be 
uniform non- corrodible free from discoloration and imperfections. 

1.35.4 Size 

The C.P. shower shall be from an approved manufacturer and of the sizes specified. 

1.36 

1.36.1 

C.P. SOAP DISH 

Source and Type 

C.P. Soap dish shall be of an approved best quality and type manufactured in Pakistan. 

1.36.2 Composition 

It shall be made of best quality materials duly chromium plated in accordance with the 
latest specifications as approved. 

1.36.3 Quality 

It shall be of best quality and show good workmanship. The surface and colour should be 
uniform non- corrodible, free from discoloration and imperfections. 

1.36.4 Size 

The size of the C.P. Soap dish shall be as approved or as specified. 

1.37 

1.37.1 

C.P. TOILET PAPER HOLDER 

Source and Type 

The C.P. Toilet Paper holder shall be of an approved best quality and type manufactured in 
Pakistan. 

1.37.2 Composition 

It shall be made of best quality materials duly chromium plated in accordance with the 
latest specifications as approved. 

1.37.3 Quality 

It shall be of best quality and show good workmanship. The surface and colour should be 
uniform non- corrodible, free from discoloration and imperfections. 

1.37.4 Size 

The size of the toilet paper holder shall be as approved or as specified. 
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1.38 

1.38.1 

C.P. TOWEL RAIL 

Source and Type 

C.P. Towel Rail shall be of an approved best quality and type manufactured in Pakistan. 

1.38.2 Composition 

It shall be make of best quality iron pipe duly chromium plated in accordance with the 
latest specifications as approved. 

1.38.3 Quality 

It shall be of best quality and show good workmanship smooth surface and colour should 
be uniform non- corrodible, free from discoloration and imperfections. 
Size 

It shall be of 3/4" dia x 24" long ( 19mm x 600mm ) long. 

1.38.4 

1.39 

1.39.1 

MIRROR 

Source and Type 

Mirror shall be of best quality Belgium or local as specified make with Chromium plated 
screws. 

1.39.2 Composition 

It shall be made of best quality materials in accordance with the latest British Standard 
Specifications as approved. 

1.39.3 Quality 

It shall be of best quality and show good workmanship and surface should be uniform and 
free from imperfections and distortion. 

1.39.4 Size 

Size of the mirror shall be 24" x 18" x 1/4" or as specified. 

1.40 

1.40.1 

PLATE GLASS SHELVES WITH C.P. GUARD RAILS 

Source and Type 

Plate glass shelves with C.P. guard rails shall be of an approved best quality and type 
manufactured in Pakistan. 

1.40.2 Composition 

It shall be made of best quality materials in accordance with the latest specifications as 
approved. 

1.40.3 Quality 

It shall be of best quality and show good workmanship. The surface and colour should be 
uniform non- corrodible, free from discoloration and imperfections. 

1.40.4 Size 

It shall be of size 24"x5"x3/16" (600x125x5mm) or as specified. 
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1.40.5 C.P. Hanger 

The C.P. hanger shall be of an approved best quality and type manufactured in Pakistan. 

1.40.6 Composition 

It shall be made of best quality materials duly chromium plated in accordance with the 
latest specifications. 

1.40.7 Quality 

It shall be of best quality and show good workmanship. The surface and colour should be 
uniform non- corrodible, free from discoloration and imperfections. 

1.40.8 Size 

The size of the C.P. hanger shall be as approved. 

1.41 

1.41.1 

TIMBER GRILL 

Source and Type 

Timber grill shall be of first class deodar wood as approved. 

1.41.2 Composition 

It shall be manufactured from Ist class deodar wood duly painted with 3 coats of enamel 
paint as approved. 

1.41.3 Quality 

It shall be of best quality and show good workmanship. 

1.41.4 Size 

It shall be of 27"x27"x3" (675mmx675mmx75mm) size or as approved. 

1.42 

1.42.1 

FLOOR TRAPS 

Source and Type 

The floor trap shall be of an approved best quality and type manufactured in Pakistan. 

1.42.2 Composition 

It shall be made of best quality cast iron in accordance with the latest specifications with 
C.P. Grating of specified size. 

1.42.3 Quality 

It shall be made of best quality and show good workman- ship. The surface shall be 
uniform, non-corrodible, non-ferrous and free from imperfections. 

1.42.4 Size 

The size of the flow trap shall be as specified or as approved. 
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1.43 

1.43.1 

GULLY TRAPS 

Source and Type 

Gully traps shall be of an approved best quality and type manufactured in Pakistan. 

1.43.2 Composition 

It shall be made of best quality earthenware duly glazed with 150x150mm cast iron 
gratings. A brick masonry chamber plastered with 1:3 cement sand mortar both inside and 
outside shall be constructed over the gully trap with C.I. frame and cover of required size. 

1.43.3 Quality 

It shall be of best quality and show good workmanship. The surface shall be uniform free 
from imperfections. 

1.43.4 Size 

It shall be (9"x9") 225mmx225mm) or as specified or approved. 

1.44 VALVES 

Air relief valves, non-return valves, gate valves etc. 

1.44.1 Source and Type 

The valves shall be heavy duty and of an approved best quality and type manufactured in 
Pakistan. 

1.44.2 Composition 

a) Air relief valve shall have small orifice valve, rubber balls, brass air vent orifices, 
gun metal nipple, screw down valve and seats, operating screws. The valve shall 
be capable to resist 153 meter of water pressure. 

Non-return valves body shall be of cast iron or bronze with gunmetal seats and 
stainless steel hinges. The valve shall be capable to resist a pressure of 150 metre 
of water. 

Gate valves, heavy-duty type brass, gunmetal or bronze of best quality, 
manufactured in Pakistan as approved and capable to resist a pressure of 150 
metre of water. 

b) 

c) 

1.44.3 Size 

As per Bill of Quantities. 

1.45 

1.45.1 

MANHOLE COVER AND FRAME 

Source and Type 

Manhole cover and frame shall be of an approved best quality and type manufactured in 
Pakistan conforming to B.S.S 497. 
Quality 

It shall be of best quality and show good workmanship. The surface shall be uniform, non- 
corrodible, non- ferrous and free from imperfections. 

1.45.2 
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1.45.3 Size 

18" (450mm) dia weight 1/2 Cwt or as specified in the B.O.Q. 

1.46 

1.46.1 

CAST IRON SOIL PIPES (SPUN TYPE) 

Cast iron soil pipes and fittings shall be of an approved best quality manufactured in 
Pakistan which shall be truly cylindrical with clear internal diameter as specified having a 
uniform thickness smooth and with strong and deep sockets free from flaws air bubbles, 
cracks, sand- holes and other defects. They shall not be brittle but shall allow for ready 
cutting chipping or drilling. 

Standards 

When used underground the thickness and weight of cast iron pipes shall not be less than 
those shown in the following table: 

Internal 
Diameter 

2” 
3” 
4” 
6” 

(50 mm) 
(75 mm) 
(100 mm) 
(150 mm) 

Weight per 6 ft. length (including socket & 
headed spigot or flanges, the socket not less 
than 3/8” thick) 
24.9Kg. 
34Kg. 
48Kg. 
70.3Kg. 

1.46.2 

1.46.3 Treatment 

Before use all cast iron pipes and fittings shall be treated with two coats of Angus Smiths 
composition or the Dower-Barft process or Marceline’s glass enamel or other approved 
means of preventing oxidation. 

1.46.4 Type 

Cast iron soil pipes shall be either spigot Ted or socketted or flanged at both ends as 
specified. 

1.46.5 Length 

Cast iron soil pipes shall be in 6 ft. (2 meter) long pieces including socket and beaded 
spigot or flanges at both ends. 

1.46.6 Plain Bend, Door Bend and Plug Junction 

For quality and treatment the specials shall conform to the corresponding specification of 
cast iron soil pipe. The size shall be as specified. 

1.47 

1.47.1 

REINFORCED CEMENT CONCRETE PIPES 

Source 

Reinforced cement concrete pipes of specified quality shall be of approved manufacturer. 

1.47.2 Composition 

Pipe shall be made of reinforced cement concrete. The cement concrete shall be Class - B 
for all Classes of pipes (1:1-1/2:3). 

1.47.3 Quality 

Pipe shall be of uniform internal diameter and thickness throughout its length. The 
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minimum amount of reinforcement for different diameters of pipes shall be as given in 
Tables No. I and II. 

1.47.4 Collars and Sockets 

Collars and sockets shall conform to the above specifications for composition quality and 
reinforcement. 

1.47.5 Standard 

The standard thickness, weight and reinforcement for different diameters of pipes and 
collars shall be as given in Table No. 1 & 2. 

1.47.6 Tolerance 

The internal diameter of pipe shall not deviate from the nominal internal diameter by more 
than 1/8" (3mm) upto 18" (450mm) diameter; 1/4" (6mm) upto 48" (1200mm) diameter. 
The radial thickness of the wall of pipe or its fittings shall not vary more than specified 
below: 

Pipe diameters 
   in inches 
    3 to 18 

20 to 36 

38 to 48 

Variation in radial 
thickness in inches 
    +1/16 

+ 

+ 

3/32 

1/8 

The internal diameter of the socket or collar shall have a minimum clearance when fixed to 
the pipes as specified below : 

Nominal Internal 
diameter of pipe 
   in inches 
    3 to 18 

10 to 18 

24 to 48 

1.47.7 Hydraulic Test 

Pipe barrel shall withstand the specified internal pressure without showing any sign of 
injury or sweating. The pressure shall be applied at a rate not exceeding 10 PSI in 5 second 
and full pressure shall be maintained for at least thirty seconds. 

Minimum clearance between 
 spigot and socket or collar 
          in inches 
              3/8 

5/8 

¾ 

TABLE NO.1 

Steel Reinforcement for Pipes 
SpiralsStraight Rod 

Diameter Gauge Weight per 
  Pipe 

Size Weight per 
  Pipe 

Steel Reinforcement for Collars 
 SpiralsStraight Rod 

Gauge Weight per 
 Collar 

Size  Weight 
per Collar 

1 2 3 4 5 6 7 8 9 
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E-CLASS 

Inches 
3 

4 

5 

6 

7 

8 

9 

10 

12 

15 

18 

14 

12 

12 

12 

12 

12 

12 

11 

11 

11 

9 

Ibs. 
0.56 

0.76 

1.32 

1.47 

2.31 

2.75 

3.14 

3.56 

5.22 

8.16 

15.01 

3/16” 

3/16” 

3/16” 

3/16” 

3/16” 

3/16” 

3/16” 

3/16” 

4G 

4G 

¼” 

Lbs. 
2.80 

2.94 

3.03 

3.25 

5.25 

5.35 

6.4 

7.0 

10.2 

15.2 

16.1 

12 

12 

12 

12 

12 

12 

12 

11 

11 

10 

9 

Lbs. 
0.07 

0.10 

1.16 

0.24 

0.27 

0.34 

0.39 

0.42 

0.85 

1.2 

2.28 

3/16” 

3/16” 

3/16” 

3/16” 

3/16” 

3/16” 

3/16” 

46 

4G 

¼” 

¼” 

Lbs. 
.36 

.43 

.52 

.60 

.67 

.75 

.80 

.90 

1.1 

1.3 

1.6 

TABLE NO.1 

1.47. 9 M-CLASS PIPES AND COLLARS 

Inches 
3 
4 
5 
6 
7 
8 
9 

10 
12 
15 
18 

14 
12 
12 
12 
12 
12 
12 
11 
11 
11 
9 

Ibs. 
1.81 
1.90 
2.13 
3.09 
4.97 
6.0 

6.02 
7.8 

12.40 
18.5 

33.62 

3/16” 
3/16” 
3/16” 
3/16” 
3/16” 

¼” 
¼” 
4.G 
4G 
3G 
3G 

Lbs. 
4.67 
5.0 
5.25 
5.25 
5.83 
6.0 
7.6 
8.5 
10.2 
12.1 
18.7 

12 
10 
10 
10 
10 
9 
9 
8 
7 
6 
6 

Lbs. 
0.31 
0.33 
0.35 
0.39 
0.56 
0.85 
0.75 
1.05 
1.74 
2.13 
2.24 

3/16” 
¼” 

3/16” 
3/16” 
3/16” 

¼” 
3/16” 

4G 
4G 
¼” 
¼” 

Lbs. 
.5 

.53 

.57 

.65 

.08 

.85 
.9 

1.0 
1.1 
1.7 
2.3 
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H-CLASS 

Inches 
3 
4 
5 
6 
7 
8 
9 

10 
12 
15 
18 

14 
12 
10 
10 
9 
9 
8 
8 
7 
6 
4 

Ibs. 
2.17 
3.28 
4.35 
5.87 
7.61 

11.27 
11.85 
15.87 
24.16 
36.8 

66.31 

3/16” 
3/16” 
3/16” 
3/16” 
3/16” 

¼” 
¼” 
4G 
4G 
3G 
3G 

Lbs. 
4.67 
5.0 
5.25 
5.25 
5.83 
6.0 
7.0 
8.5 
10.2 
12.1 
18.7 

10 
9 
9 
8 
8 
7 
7 
6 
5 
5 
3 

Lbs. 
0.35 
0.51 
0.63 
0.74 
0.88 
1.31 
1.46 
1.05 
6.2 

4.43 
8.33 

3/16” 
3/16” 
3/16” 
3/16” 

4G 
4” 
¼” 
¼” 
¼” 
¼” 
¼” 

Lbs. 
.5 

.53 

.57 

.65 
.8 
.8 
.9 

1.0 
1.1 
1.7 
2.3 

TABLE NO.2 
1.47.10 R.C.C. PIPES 

S. No. Bore dia 
Inches 

       None 
       Pressure 
 Thick-Weight 
  Ness 
Incheslbs. 

1 

1 

1 

1 

1 

1 

1-1/8 

1-3/16 

1-1/4 

1-3/8 

14 

18 

21 

26 

32 

36 

42 

54 

71 

95 

A- B- Tested to 
75- Head 
 Thick-Weight 
   ness 
Incheslbs 

1 

1 

1 

1 

1 

1 

1-1/8 

1-3/16 

1-1/4 

1-3/8 

14 

18 

21 

25 

32 

36 

42 

54 

71 

95 

C- Tested to 
150 - Head 
 Thick-Weight 
  ness 
Incheslbs 

1 

1 

1 

1 

1-1/2 

1-1/2 

1-1/2 

1-1/2 

1-7/8 

2 

14 

18 

21 

25 

50 

- 

60 

70 

114 

114 

D- 
200 - 
 Thick- 
  ness 
Inches 

1 

1 

- 

1 

1 

1-1/2 

- 

- 

- 

- 

Tested to 
Head 
   Weight 

lbs 
- 

- 

- 

- 

95 

- 

62 

- 

92 

- 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8 

9. 

10. 

3 

4 

5 

6 

8 

9 

10 

12 

15 

18 
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1.47.8 

1.48 

1.48.1 

R.C.C. PIPES AND COLLARS (6 FEET LENGTH) 

GALVANIZED IRON PIPES 

Source 

Galvanized iron pipes shall be of specified quality and of an approved manufacture. 

1.48.2 Composition 

Pipes shall be of best quality galvanized iron. 

1.48.3 Quality 

Pipes shall be sound castly workable with drill or file and free from imperfections. Its inner 
and outer surface shall be smooth. Each pipe shall be properly galvanized. It shall have 
screw threads on both ends for jointing with sockets. 

1.48.4 Welding Socket 

High frequency induction welding, Socket shall conform to the above specifications of 
galvanized iron pipes for composition and quality. 

1.48.5 Requirements 

All straight lengths of pipes and its threads shall be protected with socket and jute 
covering. 

1.48.6 Test 

Pipes shall be capable of withstanding a pressure 700 psi. The pipes shall comply with 
Specification No. B.S. 1387, C-M. 

1.48.7 Galvanized Iron Specials 

The specials shall normally be of G.I. manufactured to the same specifications as the pipes 
but where these are not available locally manufactured gun metal specials can be used. It 
shall be ensured that the threads are not worn out. The fittings shall be tested by jointing at 
least 5 percent of the local supplies to straight pipes with sufficient pressure. Defective 
fittings invariably crack on application of pressure. The fittings shall also be examined to 
detect blisters and minor cracks. The fittings shall also be hydraulically tested to a pressure 
of 200 ft. of water head. 

1.49 

1.49.1 

FIRE HYDRANT 

Source 

The fire hydrant shall be of an approved quality and manufacture. 

1.49.2 Composition 

Head valve gate and nozzle cap shall be made of cast iron. Outlet nozzle, valve seat drain 
valve stuffing box glands gland box nut and operating stem shall be of bronze or any other 
corrosion resistant alloy as approved. 

1.49.3 Quality 

The component parts of the hydrant shall be free from flaws air bubbles cracks and holes 
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and other defects. The main valve shall be faced with rubber or leather and in case of slide 
gate tubes shall have bitumastic barrel rings. All exposed surfaces shall be painted with 
three coats of an approved quality paint. The capacity of hydrant shall be given at hydrant 
top and nozzle cap. It shall be self lubricating type. 

1.49.4 Requirements 

The requirements of fire hydrant shall be: 

i) Pitch of the stem thread shall be such that water hammer shall not exceed working 
pressure. 

In case the upper portion of the barrel is broken off, hydrants shall remain 
reasonably tight. 

It shall be capable of taking a flow of not less than 150 gallons per minute. 

ii) 

iii) 

iv)          To prevent freezing a non-corrodible drip valve shall be provided to drain the 
         barrel when the main valve is closed. Main valve shall be faced with a yielding 
         material such as rubber for the 
compression type or a bronze ring for the gate type and a seat of bronze or other non- 
corrodible material. 

Outlet threads shall conform to those used in the system. 
Type 

Type of hydrant shall be either "SUNK" or "FLUSH" as approved. 

v) 
1.49.5 

1.49.6 Size 

Size of the hydrant shall be 2-1/2" dia or as specified. 
1.50 
1.50.1 

EXTERNAL FITTINGS / SPECIALS 
Source 
The external fittings shall be of an approved source and quality. 

1.50.2 Composition 

The external fittings shall be made of cast iron. 
1.50.3 Quality 

Each fitting shall be of the clean diameter as specified of uniform thickness with smooth 
and strong spigot and socket or flanges as specified. It shall be free from flaws and air 
bubbles, cracks and holes and other defect. 

1.50.4 Standard 

Each fitting shall conform to the respective standards. 

1.50.5 Size 

Size of each fitting shall be as specified or approved. 
1.51 Jumbolon 

Jumbolon with excellent results in its Heat insulation is used in construction. 
Jumbolon must have the following physical properties. 
ItemUnitResult 
Color 
Cell Structure 

White/Black/Grey 
Closed, very fine 

Testing Method 
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DensityKg/M3 
UV-Resistance 

Odor 
Temperature Range C 
Flexibility 

32-70 
Excellent 

Nil 
-80 to 85 
Good 

ISO 845 1988 (E) 
ASTM 547 
BS4433 

BS 4433 

Construction Requirements: 
 Jumbolon is placed on bitumen treated surface. 
 Jmbolon is laid in two layers. First layer is 4 mm thick and second layer 25mm thick. 
 Samples: 
 Samples of the material will be submitted to the Consultant before the job is executed. 

……End of Section….. 
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SECTION - 2 CLEARANCES OF SITE & LAYOUT OF BUILDINGS 

2.1 DESCRIPTION 

The work to be done under this section consists of Clearance of site from 
any material, dismantling and demolition of existing structure (if any) 
including clearing out site of all rubbish, grass, shrubs, brush wood, under 
growth, roots and trees and disposal of the material obtained thereof outside 
the site area to any disposal point as instructed by the Engineer incharge. 

Securing permanent bench marks at given levels and grades wherever 
required. 

General grading and leveling of the site to achieve a proper drainage. 

Removing all construction or demolition debris after completion of the work 
to a distance of at least 100 meters from the outermost lines of the site or as 
required by the local authorities. 

All bench marks pegs, flags, pillars or any similar item and labour required 
for the setting out of the work shall be arranged by the Contractor. The cost 
of such item is to be included in the rate quoted by the Contractor in other 
items of work to be carried out under the Contract. 

No tree shall be cut without the written orders. The wood obtained shall be 
neatly stacked and handed over to the Employer or his representative. 

The ground shall be leveled and graded in accordance with the plans, 
sections or in the absence of such drawings as may be directed. 

2.2 

2.2.1 

CONSTRUCTION REQUIREMENTS 

Demolition Work 

During demolition, the Contractor shall see that no damage or injury is done 
to the parts of the work which are to be retained, and that the demolition is 
executed with appropriate tools and in such a manner as to render 
unserviceable as little of the materials as possible. 

Boards, battens, frames and wood work, sheets, tiles, slates, trusses, R.S. 
beams and all such materials likely to be damaged if dropped from a height, 
shall be carried to the ground or lowered with ropes. 

2.2.2 Dust Prevention 

To minimize nuisance from dust, arrangements shall be made for the 
erection and removal of screens or canvas or other suitable material and for 
watering the work as the demolition proceeds. 
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2.2.3 Sorting and Removal 

All dismantled materials shall be property of the Employer and shall be 
sorted and stacked where ordered. Doors and windows shall be removed 
from the chowkhats with their hinges before dismantling the later. The work 
of removing dismantled material up to 300 feet, sorting and stacking the 
same will be done within the rate. 

2.2.4 Disposal 

As required, the Contractor shall remove the whole or a portion of 
dismantled material from the site of work. The method of disposal of such 
material shall be subject to approval. 

2.3 MEASUREMENT/PAYMENTS 

The measurement and payments for clearance of site, disposal and layout of 
Buildings shall not be made to the contractor separately, the contractor will 
include all the expenses of site clearance in his quoted rates. 

……End of Section….. 
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SECTION - 3 EXCAVATION, FILLING, BACKFILLING& DISPOSAL 

3.1 DESCRIPTION 

The work under this Section consists of excavating, in all types of soil, lifting, transportation 
and disposal of the excavated material, back-fill and fill for building foundations, and under 
floors including all incidental work necessary for excavation to the required depth and 
dimensions and in accordance with the Drawings or as directed. The work shall be carried 
out in complete conformity with the specifications set-forth hereunder. 

All fill or refill around structures, i.e. within the slopes and limits of the established lines for 
excavation for the structures and below the natural surface level, shall be defined as "Back 
Filling". 

All fill or refill (from the excavated earth at site) about structures, i.e. above the natural 
surface level shall be defined as "filling under floors or embankment from excavated” soil". 

All fill or refill, from the material provided and brought from outside the site (any lead), 
about structures, i.e. above the natural surface level shall be defined as " filling under floors 
with earth provided and brought from outside". 

Filling shall be approved selected material from excavated or other predominantly granular 
material, free from slurry and organic or other unsuitable matter and capable of compaction 
by ordinary means. 

Filling around pipes and cables shall be carefully placed; fine material shall cover the pipe of 
cable completely before the normal filling is placed. 

Material for back filling shall conform to the requirements of Specifications. It shall be 
placed in layers of 6" and saturated with sufficient water or otherwise compacted to produce 
not less than 95 percent in situ density with respect to the maximum density at optimum 
moisture content, achieved in Test No. 12 of B.S. 1377-1967. 

Filling shall not be placed against foundation walls without first obtaining approval to do so. 
Filling shall be brought up evenly on each side of the walls as far as practicable. Heavy 
equipment for spreading and compacting the fill shall not be operated closer to the wall than 
a distance equal to the height of the fill above the top of footing. 

3.1.1 Setting Out 

Lines and levels shall be set out by the Contractor who shall be responsible for maintaining 
all stakes and witness points set up for the work in strict accordance with the requirement and 
drawings. 

3.1.2 Cleaning 

All areas requiring clearing shall be cleared of all trees, bushes, rubbish and other 
objectionable matter and such materials shall be removed from the site of work or otherwise 
disposed off as approved. Any damage to the works of public or private property caused by 
Contractor's operation shall be made good through repair or replacement at the sole expenses 
of the Contractor. 

3.2 AUTHORIZED OUTLINES 

Unless otherwise specified or directed in writing, all earthwork, i.e. excavation of trenches, 
pits, etc. for foundations, filling under floors, etc. shall be executed to the widths, depths, 
lengths, alignments grades and levels shown on the drawings. If they are not indicated on the 
drawings then the Contractor shall prepare the drawing showing the existing ground levels 
and the actual grades and levels of excavation for obtaining necessary approval. 
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Similarly for all backfill and fill works the Contractor shall prepare drawings showing the 
existing ground levels and the actual finished level to ascertain the volume of fill for 
obtaining approval before the commencement of work. 

3.3 

3.3.1 

CONSTRUCTION REQUIREMENTS 

Excavation in Foundations & Backfilling 
i) Lines and Grades 

The bottom and side slopes of excavation upon or against which structures or other 
required constructions are to be placed shall be finished accurately to the required 
grades and dimensions and, if required by the Consultants, shall be moistened with 
water and tamped or rolled with suitable tools or equipment for the purpose of 
forming firm foundation. Whenever the natural foundation material is disturbed or 
loosened or excavated beyond the approved lines and grades the loose material shall 
be removed and the extra excavation made good at Contractor's expense with 
selected materials, which shall be thoroughly compacted by tamping rolling in layers 
not exceeding 6" (150 mm). If at any point in the excavation material unsuitable for 
foundation is encountered as determined by the Consultants, he shall be directed in 
writing its removal and excavation shall be filled with lean cement concrete class-E 
(1:4:8). The cost of this replacement with lean concrete shall be determined and paid 
in accordance with the conditions of contract. 

ii) Location for Placing Excavated/Surplus Materials 

The excavated/surplus earth shall not be heaped within 5 ft. (1.5 m) of the top edge of 
any foundation. The surplus material shall be disposed off within the site without any 
additional cost to the owner as specified and directed by the Consultants. 

iii) Inspection of Foundations 

Foundation trenches shall be inspected and approved by the Consultants before 
foundation is laid. If safe foundation could not be obtained at the depth shown on the 
drawings or at maximum depth of five feet below the ground level, the Consultants 
may order such additional work, as he may consider necessary pursuant to the 
condition of the contract. Price if any shall he pay in accordance with the provision of 
the Conditions of the contract. 

iv) Excavation to be kept Free of Water 

All excavations shall be kept free from water from whatever source it may come at 
all times except where otherwise specified or permitted in writing. 

v) Excess Excavation 

In the event of any excavation being carried out wider or deeper than shown on the 
drawings, the Contractor at his own expense to meet the required dimension and 
levels with concrete or any other material approved for such purpose shall fill it in. 

vi) Planking and Struting 

The Contractor shall provide at his own expense all timbering, piling, shoring, 
strutting and other approved supports to the sides of all excavation, trenches and all 
other works in such a way as will be sufficient to secure them from falling and to 
prevent any movement. The Contractor shall submit his proposals with 
drawings/sketches for approval prior to execution of any such construction work. All 
pecuniary and other responsibilities connected with this part of the work shall rest 
with the Contractor. 
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In removing timbering, shoring and strutting and all other supports from excavation 
and trenches etc., special care shall be taken to avoid bringing pressure to bear on any 
concrete or other work until it has hardened sufficiently to resist such pressure. 

vii) Classification of Material 

No classification will be made for payment purposes of any material excavated as to 
its class, nature, origin or condition, unless an unusual obstruction or embedded 
matter or substance is encountered. If this occurs, it shall be submitted by the 
Contractor for evaluation of design and working out of a necessary treatment. New 
items shall be mutually agreed. 

viii) Transportation of Materials 

All carts, trucks or other vehicles used by the Contractor for transportation of the 
material shall be suitably constructed or lined out to permit any leakage of soil while 
the vehicles are on the move. These would be so loaded and arranged as not to spill 
on the site and public roads. Whenever any vehicle so used is found leaking and 
unsuitable it shall be immediately withdrawn from the work. 

ix) Termite Control 

The approved foundation trenches shall be treated with the termite control solution as 
provided under section "Termite Control". 

x) Compacted Fill and Backfill 

It comprises returning, transportation and filling the selected excavated material 
around foundations, and at back of walls etc., up to finished levels shown on the 
drawings or as required in layers not exceeding 6 inches carefully rammed and 
consolidated (with addition of water if required) so as to achieve a minimum relative 
density of 90%. No filling shall be made until the concrete foundations and footings 
etc., have been inspected and approved. Earth to be used for filling must be free of all 
the organic impurities, debris or any other foreign matter. Earth which contains more 
than 1% of salts, particularly sulphates, will not be used in filling. 

In case of non-sufficiency of excavated material and unsuitability of earth for back- 
filling, appropriate material conforming to the Specifications the Contractor shall 
bring requirements. Necessary Laboratory tests shall be carried out at the Contractor's 
expense. 

3.4 EARTH FILLING UNDER FLOORS 

Excavation of Works 

After the masonry has been laid upto the plinth level and the Damp Concrete Proof Course, if 
required is laid the space between the walls shall be cleared of debris and loose earth shall be 
laid in layers of 6" (150 mm) and each layer watered and compacted until the filling is 
completed upto the base level of the floor as shown on the drawings. Only sandy soil free 
from saltpeter either from the materials excavated from the foundations if such materials is 
suitable and sufficient or suitable material brought from outside shall be used. 

3.5 SAND FILLING UNDER FLOOR 

Unless otherwise specified the base of all ground floors shall be constructed in accordance 
with the following specifications:- 

a] Sand filling shall be done in layers not more than 4" (100 mm) thick and shall be 
rammed after saturation to such an extent that 4" (100 mm) layer is reduced to about 
2.7" (68 mm) after compaction. 
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The required in situ density w.r.t. maximum density to optimum moisture content 
shall be in compliance with test 12 of B.S. 1377-1967. 

b] The base shall be perfectly level. A slope of 1:64 shall be provided in verandahs and 
bath rooms if required. 

Sand shall conform in all respect to the specifications for fine aggregate except for its 
grading, i.e. it shall pass through a sieve No. 16 and not more than 30% shall pass 
through a sieve No. 100. 

c] 

3.6 MEASUREMENTS 

The measurement shall be made of the number of units of one cubic feet of between 
the neat lines of walls or as specified otherwise and above original ground level 
acceptably filled with earth as specified for the actual Net quantity as per the 
approved drawings in cu.ft/m. by taking measurements of trenches, pits, etc. 

b] For Backfilling 

The Measurement in Cu.ft/m shall be made for the actual quantity back filling as per 
approved drawing of the rammed/compacted earth. 

c] For filling Earth/Sand under Floors 

Measurement shall be made for actual quantity as per approved drawings in Cu.ft/m 
by measurement of the rammed/compacted earth. 

3.7 PAYMENTS 

The payments shall be made of the number of units of the cubic feet each measured 
as provided above at the contract, unit rate for this item in the BOQs and shall 
constitute full compensation for filling watering ramming earth floors with surplus 
earth from foundation or with earth brought from outside all in accordance with the 
applicable Technical provisions and drawings. 

……End of Section….. 
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SECTION - 4 : 

4.1 DESCRIPTION: 

TERMITE PROOFING 

The work consists of providing termite control treatment in foundations plinth and under 
floors with the solution of Dieldrin/Aldrin 20% Emulsifiable concentrate (E.C.) or 0.5% 
solution of Heptachlor or another as approved by the Consultants. 

4.2 MATERIAL REQUIREMENTS: 
Dieldrin/Aldrin 20% Emulsifiable concentrate or 0.5% solution of Heptachlor shall be of 
approved manufacturers and shall be brought at site in manufacturers sealed tins. 

4.3 
4.3.1 

CONSTRUCTION REQUIREMENTS: 
Extent of Application: 

Unless otherwise specified all sides of structural members below floor level and bottoms of 
excavated trenches/pits, floors beds and underside of plinth protection are to be sprayed 
with the solution. 

4.3.2 Preparation of Solution: 
CHLOROFOS (48 TC) in the ratio of 1:70 spraying as per manufacturer specifications by 
approved specialist with a warranty of Ten year, to foundations trenches (base +sides) and 
under floors with a pressure spray equipment maintaining a pressure of 150psi. 

4.3.3 Method of Application: 

The solution shall be applied with approved pressure spraying equipment maintaining an 
adequate pressure to all applications to, on or in the earth. Solution shall also be sprayed in 
trenches around the building under plinth protection. Pesticide shall penetrate to a depth of 
25 mm (1") minimum in porous earth at sides and 50 mm (2") to 75 mm (3") at bottoms of 
excavation and floor beds. After back-filling to plinth level, the area is again to be sprayed 
with pesticide solution. Wherever wooden/ply surfaces are to be treated by spraying, it shall 
be carried out with approved hand compression sprayer at the specified pressure as per 
instructions of the Consultants. 

4.3.4 Rate of Application: 

The pesticide solution shall be applied at the rate 1 gallon/4.5 liters of 0.5% solution to 10 
sq.ft./one sq.m. of the area to be treated or as per manufacturers specifications. 

4.3.5 Precaution: 

The contractor shall take extreme care to avoid any mishap due to the injurious effects of 
the chemicals and shall keep the "Owner" indemnified from any losses, damages or 
expenses in this connection whatsoever. 

Note: - The general contractor shall engage a specialist contractor approved by the Consultants for 
the purpose of Termite proofing. 

MEASUREMENTS AND PAYMENT 

The measurement shall be made in sq.m/sq.ft. by measuring and multiplying length into 
breath/height/depth of the actually treated surface by spraying the solution. 

4.4 

……End of Section….. 
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SECTION - 5 PORTLAND CEMENT CONCRETE 

5.1 DESCRIPTION 

This item covers the manufacture, forming, transporting, placing, and stripping of forms, 
finishing and curing of plain and reinforced normal concrete in the structures included 
herein. 

5.2 SPECIFICATIONS 

Concrete work shall conform to all requirements of ACI 301-72, (Revised 1975), 
Specifications for Structural Concrete for Buildings, except as modified by supplemental 
requirements below. The Contractor shall submit, for approval before commencement of 
any work, his Method Statement which would provide complete details of the procedures 
and equipment to be used for the satisfactory execution of the work. 

5.3 COMPOSITION AND QUALITY 

Concrete shall be composed of port-land cement, water, fine and coarse aggregates and any 
admixtures as and when specified. The concrete mixtures will be designed by the Contractor 
who will determine the required quality of the concrete for the structures covered by these 
Specifications. The desired strength of concrete for various parts of the structure have been 
shown on the Drawings. 

5.4 

5.4.1 

CEMENT 

General: 

Cement shall be furnished in sacks or in bulk form as approved. Unless otherwise permitted, 
cement from not more than two plants shall be used and in general, the product of only one 
plant shall be used in any particular section of the work. No cement recovered through 
cleaning sacks shall be used. 

5.4.2 Portland Cement 

Portland Cement shall be indigenous stuff unless otherwise approved. Portland cement shall 
conform to British Standard 12:1971, Specifications for Portland Cement or to ASTM 
Designation C150-74, Standard Specifications for Portland Cement Type - I conforming to 
ASTM Designation C150-74, Type - II or IV may also be used in certain parts of work as 
specified and directed by the Consultants. 

5.4.3 Tests: 

Cement shall be sampled at storage site and tested from time to time in accordance with the 
ASTM Designation C150-74 or its equivalent British Standards. Expenses for such tests 
shall be borne by the Contractor. If the tests prove that the cement has become 
unsatisfactory, it shall be removed from the site immediately. Cement, which has been in 
storage longer than four months, shall not be used until re-testing proves it to be 
satisfactory. 

5.4.4 Transportation of Cement: 
Transportation of the cement from the mill to the site stores and to the point of use shall be 
accomplished in such a manner that the cement is completely protected from exposure to 
moisture. Cement, which has been adversely affected by moisture, shall be rejected. Cement 
in sacks shall be delivered in strong, well made, paper or cloth bags, each plainly marked 
with the manufacturer's name, brand, type of cement and the weight of cement contained 
therein. Packages varying more than 3 percent from the weight marked thereon may be 
rejected and if the average weight of packages in any consignment as shown by weighing 
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5.4.5 

fifty packages taken at random, is less than that marked on the packages, the entire 
consignment may be rejected. Packages received in broken or damaged condition shall be 
rejected or may be accepted only as fractional packages as determined by the Consultants. 
Storage: 

Cement shall be stored in dry, weather tight and properly ventilated structures. All storage 
facilities shall be subject to approval and shall be such as to permit easy access for 
inspection and identification of each consignment. Adequate storage capacity shall be 
furnished to provide sufficient cement to meet the peak needs of the project. Cement in 
sacks shall be stored on a damp proof floor and shall not be piled to a height exceeding 6 
feet. 

The Contractor shall use cement in the approximate chronological order in which it is 
received at the site. All empty sacks shall be promptly disposed off. 

Cement storage facilities shall be emptied and cleaned by the Contractor when so directed, 
however, the interval between required cleaning normally will not be less than four months. 

Suitable, accurate scales shall be provided at site for weighing the cement in stores and 
elsewhere on the work, if required, and he shall also furnish all necessary test weights. 

5.4.6 Delivery and Usage Record: 

The Contractor shall keep accurate records of deliveries of cement and its use in the works. 
Copies of these records shall be supplied in such a form as may be required. 

5.5. 

5.5.1 

AGGREGATE 

Requirements: 

Aggregates for normal concrete shall conform to the ASTM Designation 'Concrete 
Aggregates'. Following tests shall be carried out at the Contractor's cost to determine 
suitability of the material for the intended use. 

a] 
b] 
c] 
d] 
e] 
f] 
g] 

Mechanical properties 
Porosity 
Organic impurities 
Clay and Silt Contents 
Abrasion and Soundness Tests 
Alkali Re-activity Potential 
Water soluble Chloride Contents. 

The nominal maximum size of the aggregate shall not be larger than one fifth of the 
narrowest dimension of the finished wall or slab, or larger than three fourth of the minimum 
clear spacing between the reinforcing steel and embedment. These limitations may be 
waived if, in the judgment of the Consultants, workability and method of consolidation be 
such that the concrete can be placed without honey-comb or voids. 

5.5.2 Composition: 

The use of natural sand or a combination of natural and manufactured sands may be 
permitted, provided that the fine aggregate meets the applicable requirements of the 
Specifications herein, for particular use intended. Coarse aggregate shall consist of gravel, 
crushed stone or a combination thereof. 

5.5.3 Source: 

The Contractor shall obtain concrete aggregate from deposits of natural sand and gravel or 
shall procure crushed aggregate from approved quarries, which produce aggregates meeting 
the Specifications. 
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5.5.4 Sampling and Testing: 

During construction, aggregates will be sampled and tested as delivered to the mixer to 
determine compliance with Specification. The Contractor shall provide facilities as may be 
necessary for the ready collection of representative test samples. Testing of concrete 
aggregates shall not relieve the Contractor of his responsibility to maintain control, to 
ensure the production, stockpiling and handling of both fine and coarse aggregates in 
accordance with these Specifications. 

5.5.5 Processed Aggregate: 

Aggregates, as delivered to the mixer, shall consist of clean, hard and uncoated particles. 
Lightweight elements (chalk, clay, coal) will be separated by segregation under water by 
vibration (vibro-floatation process). Where required, fines shall be removed from the coarse 
aggregate by adequate washing. The coarse aggregate shall be re-screened just prior to 
delivery to the concrete mixer bins. The moisture content shall conform to the provisions of 
C 5.5.13 - Moisture Control. Compliance with the aggregate grading and uniformity 
requirements will be determined at the mixer. All aggregates shall be sieved and washed 
with the clean water. The aggregates shall conform to the following specific requirements. 

5.5.6 Fine Aggregates: 

The grading and uniformity of fine aggregate as delivered to the mixers shall conform to the 
following requirements. 

Sieve Designation U.S. / Standard Square Mesh. Percent 
Passing 

   100 
95 to 100 
80 to 100 
50 to 85 
25 to 60 
10 to 30 
 2 to 10 

3/8” 
No.4 
No.8 
No.16 
No. 30 
No. 50 
No. 100 

5.5.7 

(9.5 
(4.75 
(2.36 
(1.18 
(600 
(300 
(150 

mm) 
mm) 
mm) 
mm) 
mm) 
mm) 
mm) 

Coarse Aggregate: 

The grading of the coarse aggregate within the separated size groups shall conform to the 
following requirements as delivered to the mixer: 

U.S. Standard 
  Sieve Size 
(Normal Size) 

Percent by weight finer than each Laboratory Sieve 

1/4” No. 4 
  Group 
     - 
     - 
     - 
   100 
90 - 100 
 40 - 70 
  0 - 15 
  0 - 5 

3/4” to No. 4 
   Group 
      - 
      - 
     100 
  90- - 100 
      - 
  20 - 55 
   0 - 10 
   0 - 5 

1” to No. 4 
  Group 
     - 
    100 
 95 - 100 
     - 
 25 - 60 
     - 
  0 - 10 
  0 - 5 

1-1/2” to No. 4 
    Group 
      100 
   95 - 100 
       - 
   35 - 70 
       - 
    10 - 30 
     0 - 5 
       - 

2” 
1.5” 
1” 
3 /4” 
1 /2” 
3/8” 
No. 4 
No. 8 

5.5.8 

(50 
(37.5 
(25 
(19 
(12.5 
(9.5 
(4.75 
(2.36 

mm) 
mm 
mm) 
mm) 
mm) 
mm) 
mm) 
mm) 

Particle Shape 

The shape of the particles in fine and coarse aggregate shall generally be spherical or 
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cubical. The quantity of flat and elongated particles in the separated size groups of coarse 
aggregate, as defined and determined by standard tests shall not exceed 15 percent by 
weight in any size group. A flat particle is one having a ratio of width to thickness greater 
than three. An elongated particle is one having a ratio of length to width greater than three. 

5.5.9 The Contractor in planning his aggregate processing operations shall make whatever 
provisions are necessary, as regards methods and equipment, to ensure effective elimination 
of soft particles from all aggregates to the degree that the percentage of soft particles present 
in the processed coarse aggregate shall not exceed 3 percent by weight when determined in 
accordance with the applicable requirements of ASTM Designation C235-68 Standard 
Method of Test for Scratch Hardness of Coarse Aggregate Particles or other standard test. 
Test Samples shall be representative of the each size group of processed aggregate specified 
in sub-c 5.5.7 Coarse Aggregate, obtained according to the ASTM Methods D-75. Sizes of 
samples for each size group shall be as follows: 

Size Group 

--------------- 
½” to No.4 
¾” to No. 4 
1” to No. 4 
1-1/2” to No. 4 

5.5.10 Uniformity of Coarse Aggregate: 

If the Contractor prefers to use blended crushed stone and natural gravel, the uniformity of 
proportions of crushed gravel to natural gravel in any size group of coarse aggregate shall 
be maintained relatively constant and in no event exceed a variation of 5 percent plus or 
minus in either component of a combination of crushed and natural gravel in any 24 hours 
period of mixing operation, except No.4 to 3/4" group, for which a variation larger than plus 
or minus 5 percent will be permitted. The limit of the larger variation will be determined 
after the gradation of fine aggregate has been approved and after the first month of 
operation of the Contractor's aggregates processing arrangements. 

5.5.11 Deleterious Substances: 

a] Fine Aggregate: The maximum percentages of deleterious substances in the fine 
aggregate, as delivered to the mixer, shall not exceed the following values: 

Substances 

Material passing No.200 Sieve 
Shale 
Total of other deleterious sub- 
stances (such as mica, chlorite, 
coated grains, and soft flaky 
particles). 

Percent of Weight 

3 
1 

 Weight of Sample 
    in Kilograms 
------------------------ 
            1 
            1 
            7 
           10 

3 

The sum of the percentages of all deleterious substances shall not exceed 
5 percent, by weight 

b] Coarse Aggregate: The maximum percentages of deleterious substances in any size 
of coarse aggregate, as delivered to the mixer, shall not exceed the following 
values: 

Substances 

Material passing No. 200 Sieve 
Shale 
Clay lumps 

Percent by Weight 

 1 
 1 
1/2 
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Other deleterious substances 1 

The sum of the percentages of all deleterious substances in any size, as delivered to 
the mixer, shall not exceed 3 percent by weight. 

Storage: 

Aggregate shall be stored at the site in such a manner as to prevent its deterioration 
or the inclusion of foreign matter. Aggregate which has deteriorated or which has 
been contaminated shall not be used for concrete. All methods employed by the 
Contractor for loading, unloading, handling and stock-piling aggregates shall be 
subject at all times to approval of the Consultants. Sufficient aggregates shall be 
maintained at the site at all times to assure continuous placement and completion 
of any lift of concrete started. 

5.5.12 Moisture Control: 

All fine aggregate and smallest size group of the coarse aggregate shall remain in free 
draining storage at the site for at least 72 hours immediately prior to use. The free moisture 
content of the fine aggregate and of the smallest size group of coarse aggregate, as delivered 
to the mixer, shall be controlled so as not to exceed 4.0 and 1.0 respectively, expressed at 
percent by weight of the saturated surface dry aggregates unless higher limits are allowed. 
The moisture content of the other size of the coarse aggregates are delivered to the mixers 
with the least amount of free moisture and the least variation in free moisture practicable 
under the job conditions in addition to the limits on the maximum amounts of free moisture 
in aggregate, the moisture content shall be controlled so that for each size the variation in 
the percent of free moisture will not be more than 0.5 percent during any one hour of mixing 
plant operation. Under no conditions shall the aggregate be delivered to the mixed plant 
being dripping wet. 

The Contractor shall carry out such tests as the Consultants may deem necessary to 
determine the free moisture content of aggregate. 

5.6 

5.6.1 

WATER: 

General: 

Water for washing aggregates and for mixing and curing concrete shall be clean and free 
from injurious maters such as oil, acid, alkali, salt, organic matter, or other deleterious 
substances as determined by standard tests and selected by the Consultants In-charge. It 
shall meet the following chemical requirements: 

Chlorides such as sodium chloride 
Sulphates such as sodium sulphate 
Impurities 
Melted salt 

max.. 
max. 
max. 
max. 

3000 ppm 
2000 ppm 
2 gm / litre 
15 gm / litre 

The water for curing concrete should not have PH value lower than 5 and shall not contain 
impurities which cause discoloration of concrete. 

5.7 

5.7.1 

PROPORTIONING OF CONCRETE: 

Control: 

The Contractor for the purpose of designing the mixes and for quality control will make trial 
mixes and tests. The Contractor shall cooperate and assist in obtaining samples and/or 
conducting field tests. The proportions of all materials entering into the concrete shall be as 
directed. The proportions will be changed whenever such change is necessary to maintain 
the standard of quality required for the structures covered by these Specifications and to 
meet the varying conditions encountered during construction. The Contractor will be 
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entitled to no compensation additional to that included in the prices for the applicable tender 
items in the Bill of Quantities because of such changes. 

5.7.2 Measurement: 

All materials used to produce the concrete shall be measured by weight or by volume as 
approved by the Consultants In-charge. 

5.7.3 Cement Content: 

The cement content of concrete for various parts of the structure shall be established by trial 
mixes depending on the structural requirements, water cement ratio, size, type and gradation 
of the aggregate used. If at a particular place there is so large a quantity of steel that it 
becomes difficult to get the concrete well around and between it, then the specified batch of 
the concrete consisting of smaller size of aggregate and increased quantity of cement shall 
be used to achieve the same strength as for normal concrete. 

5.7.4 Aggregate Content: 

The maximum size of aggregate to be used in the various parts of the structure shall be 
shown on the drawings and where not shown, shall be as directed. Concrete mixes shall be 
of coarse aggregate practicable in accordance with 5.5 above . 

5.7.5 Water Content: 

The amount of water to be used shall be governed by the following considerations: 

i] Water Cement Ratio: 

In general, the Consultants design will provide for water cement ratios by weight 
(exclusive of water absorbed by the aggregates), which will be determined on the 
basis of producing concrete having suitable workability, density, impermeability, 
durability and the required strength without the use of excessive amount of cement. 

ii] Consistency: 

The amount of water used in the concrete will be regulated as required to secure 
concrete of proper consistency taking into account the effect of any variation in 
either or both the moisture contents or grading of the aggregates as they enter the 
mixer. Addition of water to compensate for stiffening of concrete before placing 
will not be permitted. Uniformity in concrete consistency from batch to batch shall 
be ensured. 

iii] Concrete Strength: 

Concrete for different parts of structure shall have cylinder compressive strength at 
least equal to the minimum allowable strength shown in the following table except 
as otherwise indicated on the drawings or directed by the Consultants. 

Class               28 days work compressive 
      strength (Cube Strength)/Nominal 
                            Mix 
----------------------------------------------- 
                         1000 psi 
                         1550 psi 
                         3000 psi 
                         4000 psi 

E (1:4:8) 
D (1:3:6) 
C (1:2:4) 
B (1:1.5:3) 
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iv] Slump: 

In general, the slump of the concrete after concrete has been deposited but before it 
has been consolidated, shall not exceed the values specified below for the 
structures and/or parts thereof unless otherwise directed by the Consultants In- 
charge. Check slumps shall be taken at the mixer and at other locations as directed 
by the Consultants In-charge. The placement of concrete of such lesser slumps can 
be consolidated readily into place by means of the specified vibrations. The use of 
buckets, chutes, hoppers, or other equipment of types that will not readily handle 
and place concrete of such lesser slumps will not be permitted. The slump will be 
determined in accordance with ASTM Designation C143-74, Standard Method of 
Test for Slump of Portland Cement Concrete, except that the fraction of material 
larger than 1-1/2" (37.5 mm) thick be removed by wet screening. 
________________________________________________________________ 
Concrete UsesSlump 
________________________________________________________________ 

Slabs, Floors and foundations 

Walls, Columns, Parapets, Curbs etc. 

2" 

3" 

5.8 

5.8.1 

ESTIMATE OF CONCRETE: 

Strength Test During the Work: 

Strength tests of the concrete placed during the course of the work will be made by the 
Consultants In-charge in an approved laboratory at the Contractor's expense. The Contractor 
shall assist by the Consultants In-charge in obtaining such number of cylinders may be 
directed by the Consultants In-charge but in general, three sets of three cylinders and/or 
three sets of three beams, taken from each 100 cu.yds or fraction thereof or from each days 
pour, which ever is less, of each class of concrete placed, shall govern. Test specimens will 
be made and cured by the Contractor in accordance with the applicable requirements of 
ASTM Designation C31-69, Standard Method of Making and Curing Concrete Compressive 
and Flexural Test Specimens in the Field. Cylinders and beams will be tested by the 
Consultants In-charge in accordance with the applicable requirements of ASTM 
Designation C39-72, Standard Method of Test for Compressive Strength of Cylindrical 
Concrete Specimens and ASTM Designation C78-64, Standard Method of Test for Flexural 
Strength of Concrete (Using Simple Beam with Third Point Loading). The test result will be 
based on the average of the strength of the test specimens except that if one specimen in a 
set of three shows manifests evidence of improper sampling, moulding, or testing, the test 
result will be based on the average of the remaining two specimens. 
The standard age of test will be 28 days, but 7 days test may be used at the discretion of the 
Consultants In-charge to establish the relation between the 7-days and 28 days strengths of 
the concrete as established by tests for the materials and proportions used. If the strength 
tests of the specimens cured under laboratory controls, for any portion of the work, falls 
below the minimum standard at 28 days required for the class of concrete used in that 
portion, the proportions of the constituents of the concrete may be changed by the 
Consultants In-charge as necessary to secure the required strength for the remaining 
portions of the work. If the average strength of the specimens cured under actual field 
conditions as specified here-in-before falls below the minimum allowable strength, changes 
may be made in the conditions for temperature and moisture under which the concrete work 
is being placed and cured as may be necessary to secure the required strength. 

5.8.2 Tests of Hardened Concrete: 

Where the results of the strength tests of the control specimens indicate that the concrete as 
placed does not meet Specification requirements or there is other evidence that the quality 
of the concrete is below Specification requirements, core-boring tests will be made by the 
Contractor in accordance with the applicable requirements of ASTM Designation C42-68, 
"Standard Method of obtaining and Testing Drilled Cores and Sawed Beams of Concrete". 
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If the concrete in the structure will be more than superficially wet under service conditions, 
the cores shall be immersed in water for at least 48 hours and tested wet. In the event that 
the core-boring test indicates that the concrete placed does not conform to the Drawings and 
Specifications measures as prescribed by the Consultants In-charge shall be taken to correct 
the deficiency. If a strength deficiency is found and is due to the Contractor's fault or 
negligence, the entire cost of the replacing faulty concrete shall be borne by the Contractor. 
Otherwise, payment for removing and replacing faulty concrete will be made under 
applicable items of the Bill of Quantities as determined by the Consultants In-charge. 

5.8.3 Strength Relation: 

Where cylinders are made by wet screening of concrete with aggregate greater than one and 
a half inches (37.5 mm) size such as three-inches (75mm) aggregate concrete, the cylinders 
will be required to have a compressive test strength greater than the allowable strength 
shown on the drawings, to indicate that the respective concrete in place in the work has the 
allowable strength shown. The design will be such as that the average strength of the 
specimens tested be greater than the allowable strength shown on the Drawings for the three 
inches (75 mm) aggregate concrete. Such increments over the allowable strengths shown 
will be established by the Consultants In-charge after the mix design has been done and 
prior to mixing of concrete, and will be approximately ten percent . 

5.9 

5.9.1 

BATCHING AND MIXING: 

Type and Capacity: 

All concrete shall be produced in a batching and mixing plant. . 

The size of batch and mix plant shall be such that the proposed arrangement shall produce 
sufficient quantity of concrete meeting with all the other requirements of these 
Specifications and the construction schedule. The batched materials shall be thoroughly 
combined into a uniform mixture before the addition of water. The water be added gradually 
and the mixers operated for adequate duration of time so as to obtain a thoroughly mixed 
concrete of uniform colour and quality. 

5.9.2 Mixers: 
Hand mixed concrete shall not be used; however, it may be allowed by the the consultant to 
be mixed in small mixers. The mixer provided by the Contractor shall be capable of 
combining the materials into a uniform mixture and of discharging this mixture without 
segregation. Mixers shall not be charged in excess of the capacity recommended by the 
manufacturer and shall not be recharged before completely discharging the previous 
batches. Excessive over-mixing requiring additions of water will not be permitted. The 
mixers shall be operated at a drum speed designated by the manufacturer. The mixers shall 
be maintained in satisfactory operating condition, and mixer drums shall be kept free of 
hardened concrete. Mixer blades shall be replaced when worn down more than 10 percent of 
their depth. 

Water Batcher: 

The Contractor shall provide a suitable water-measuring device, which will be capable of 
measuring water within the specified requirements for each batch. The mechanism for 
delivering water to the mixer shall be such that no leakage will occur when the valves are 
closed. 

5.9.4 Location: 

The concrete plant/mixer shall be installed at the site of the work at locations selected by the 
Contractor duly approved by the Consultants In-charge. 

5.9.3 
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5.9.5 Arrangement: 

Separate bins and compartments shall be provided for each size or classification of 
aggregate and port-land cement. The compartments shall be of ample size and so 
constructed that the materials will be separated under all working conditions. Batching 
equipment/arrangement shall be capable of delivering concrete within the following limits 
of accuracy: 

Material 

Cement 
Water 
Aggregate Smaller than 3/4" 
Aggregate larger than 3/4" 

Percent 

+ 
+ 
+ 
+ 

1% 
1% 
2% 
3% 

5.9.6 Cooling: 

Adequate cooling facilities shall be provided to ensure that the temperature of concrete 
when discharged from the mixers is sufficiently low to meet the temperature requirements. 
Cool mixing water, ice, pre-cooled aggregate, shading the stockpiles with roofing or any 
other arrangements may be used to accomplish the pre- cooling of the concrete. Any such 
approval shall not in any way relieve the Contractor of his responsibility of placing concrete 
at temperatures at or below the specified limits. 

5.9.7 Scales: 

Adequate and as approved weigh and volume-batching facilities as approved by the 
Consultants In-charge shall be provided by the contractor for the accurate measurement and 
control of each of the materials entering each batch of concrete. The accuracy of the 
weighing equipment shall conform to the requirements of applicable standards selected by 
the Consultants for such equipment. The weighing equipment shall be arranged so that the 
concrete plant operator and Consultants can observe dials or indicators. 

5.9.8 Mixing Time: 

The mixing periods specified below are predicated on proper control of the speed of rotation 
of the mixer and of the proper introduction of the materials into the mixer. The mixing time 
will be increased when such increase is necessary to secure the required uniformity and 
consistency of the concrete. The mixing time for each batch after solid materials are in the 
mixer drum, provided that all the mixing water is introduced before one fourth of the 
mixing time has elapsed, shall be as follows: 

Capacity of Mixer 

Up to 2 cu. yds. 
3 cu. yds. 

Mixing Time 

1-1/2 minutes 
2 minutes 

5.9.9 Testing Facilities: 

The Contractor shall provide a concrete compressive test machine, a set of standard sieves 
and other relevant control testing equipment and a working space for the inspector and a 
space suitable for use in the plastic testing of concrete and moulding of concrete tests 
specimens. Such specimen shall be subject to approval by the Consultants In-charge. The 
Contractor may at his discretion install a concrete compression test machine at site. In this 
case certain percentage of cylinder to be fixed by the Consultants In-charge from time to 
time shall be got tested from an approved laboratory for counter check at the Contractor’s 
expenses. 
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5.10 CONVEYING: 

Concrete shall be conveyed from mixer to the place of final deposit as rapidly as 
practicable, methods, which will prevent segregation or loss of ingredients and in 
accordance with ACI-304-73, Recommended Practice for Measuring, Mixing Transporting 
and Placing Concrete. Any wet batch hopper through which the concrete passes shall be 
conical in shape. There shall be no vertical drop greater than 6 feet except where suitable 
equipment is provided to prevent segregation and where specifically authorized. Belt 
conveyors, chutes, or other similar equipment will not be permitted either for conveying 
concrete except where the use of such equipment is approved in writing by the Consultants 
In-charge. Each type or class of concrete shall be visually identified by placing a colored tag 
or marker on the bucket as it leaves the mixing plant so that the concrete may be positively 
identified and placed in the structure forms in the desired position. 

5.11 

5.11.1 

PLACING: 

General: 

Concrete placing shall follow the Recommended Practice for Measuring, Mixing, 
Transporting and placing Concrete, ACI 304-73. No concrete shall be placed until all form- 
work, reinforcement, installation of parts to be embedded, bracing of forms and preparation 
of surface involved in the placing and the method of placement have been approved by the 
Consultants In-charge. Approval of the method of placement proposed will not relieve the 
Contractor of his responsibility under the Contract. 

Before concrete is placed, all surfaces upon or against which concrete is to be placed shall 
be free from standing water, mud, debris or loose material. All surfaces of form and 
embedded material that have become encrusted with dried mortar or grout from concrete 
previously placed shall be cleaned of all such mortar or grout before the surrounding or 
adjacent concrete is placed. The surface of absorptive materials against or upon which 
concrete is to be placed shall be moistened thoroughly so that the moisture will not be 
drawn from the freshly placed concrete. Concrete shall be worked into the corners and 
angles of the forms and around all reinforcement and embedded items without permitting 
the material to its final position in the forms. The depositing of concrete shall be regulated 
so that the concrete may be effectively compacted with a minimum of lateral movement into 
horizontal layers approximately 1.5 feet in thickness. No concrete that has partially been 
hardened or contaminated by foreign materials shall be deposited in the structure, nor shall 
re-tampered concrete be used unless approved by the Consultants In-charge. The surfaces of 
construction joints shall be kept continuously wet for at least eighteen hours during the 
twenty-four hours prior to placing concrete except as otherwise directed by the Consultants 
In-charge. All free water shall be removed and the construction joint shall be completely 
surface dry prior to placement of concrete. All concrete placing equipment and methods 
shall be subject to approval. Concrete placement will not be permitted when in the opinion 
of Consultants In-charge weather conditions prevent proper placement and consolidation. 

Before placing concrete, care shall be taken to determine that all embedded items are 
properly placed as required under the Specifications and are firmly and securely fastened in 
place as indicated on the Drawings, or as required. Embedded items shall be free of oil and 
other foreign matter such as loose coatings of rust, paint, and scale. The embedding of wood 
or other foreign materials in concrete is prohibited. 

5.11.2 Time Interval Between Mixing & Placing: 

Concrete mixed in stationary mixers and transported by non-agitating equipment shall be 
placed within thirty minutes after it has been mixed, unless otherwise authorized. When a 
truck mixer or agitator is used for transporting concrete, the concrete shall be delivered to 
the site of the work and discharge shall be completed within 1-1/2 hours after introduction 
of the cement to the aggregates. The concrete shall be placed within 20 minutes after it has 
been discharged. In all cases, concrete shall be placed and compacted well within the initial 
setting time. 
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5.11.3 Placing Temperature: 

Placing temperatures shall conform to the requirements herein specified for thin sections, 
moderate sections and mass concrete. The Consultants’s determination as to the type of 
section and applicable placing temperatures shall govern. Concrete shall be placed at 
temperatures as follows: 
                                                           ThickThin 
                                                            Sec.Sec. 
                                                          ----------------- 
                                                               o40oCMax. Temperature30 C 
                                                                                   05oCMin. Temperature05oC 

i] THIN SECTIONS: Concrete for thin sections shall be delivered to the forms at the 
coolest temperature which is practicable to produce under current conditions but in 
no case at a temperature in excess of 32 degree centigrade except as otherwise 
determined by the Consultants. Sections to which this provision shall apply will be 
considered to be sections 2.3 feet or less in thickness. 

MASS CONCRETE: Mass concrete shall have temperature of not more than 
21 degree centigrade when placed. Mass concrete will be the one that is greater 
than 2.3 feet in thickness. 

ii] 

5.11.4 Lift in Concrete: 

Concrete shall be installed in lifts or depths as shown on the drawings. The placement of 
concrete shall be carried on at such a rate and in such a manner that formation of cold joints 
is prevented. Slabs shall be placed in sections not exceeding 3600 sq.ft. (350 sq.m) unless 
otherwise authorized or directed. In walls, columns etc. lifts shall terminate such levels as 
will conform to structural details. Where slabs and beams are placed continuously with 
walls and columns, the concrete in walls and columns shall have been in place for at least 
three hours or for a longer period before placing concrete in the slabs and beams. The top 
surface of vertically formed lifts shall be generally level. The concrete in columns shall be 
placed in one continuous operation, unless otherwise authorized. In general, the construction 
joints in beams and slabs shall be located at mid span in both the directions as shown on the 
drawings and concrete shall be placed in the sequence indicated on the drawings or as 
authorized. The maximum differential in height between the various pours of the structure 
shall be as shown on the drawings or as directed. 

5.11.5 Elapse Time between Placement of Lifts: 

Except as otherwise approved on the basis of lift drawings submitted by the Contractor, a 
minimum of 72 hours shall elapse between the placing of successive lifts of walls and thin 
sections and 120 hours shall elapse between placing lifts of moderate sections and mass 
concrete. Thin sections and mass concrete have been defined in sub 5.11.3. 

5.11.6 Time between adjacent Pours: 

The time between adjacent pours shall be defined as the time elapsing from the end of the 
striking off of one pour to the start of placing the next pour. The minimum time elapsing 
between adjacent pours shall be 120 hours for mass concrete and 72 hours for all other 
concrete. 

5.11.7 Placing Concrete through Reinforcement: 

In placing concrete through reinforcement, care shall be taken that no segregation of the 
coarse aggregate occurs. In certain cases, like the bottom of beams and slabs, the congestion 
of steel near the forms may make placing difficult. In such cases, a layer of mortar of a 
composition compatible with the required concrete strength shall be first deposited to cover 
the surface to a depth of approximately 5/8". 
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5.11.8 Vibration of Concrete: 

Recommended Practice for Consolidation of Concrete, ACI 309-72 shall be followed for 
concrete consolidation. Concrete shall be compacted with mechanical vibrating equipment 
supplemented by hand spading and tamping. In no case shall vibrators be used to transport 
concrete inside the forms. The vibrating equipment shall be of the internal type and shall at 
all times be adequate in number of units and power of each unit to properly consolidate all 
concrete. Form or surface vibrations shall not be used unless specifically approved. The 
intensity (amplitude) of vibration shall be sufficient (frequency not less than 8,000 impulses 
per minute) to produce satisfactory consolidation. The duration of vibration shall be limited 
to that necessary to produce satisfactory consolidation. Excessive surface working will not 
be permitted. 

5.12 

5.12.1 

FORMS: 

General: 

Forms shall be true to line and grade, mortar tight and sufficiently rigid to prevent 
objectionable deformation under load. Where forms for continuous surfaces are placed in 
successive units, care shall be taken to fit the forms over the completed surfaces so as to 
obtain accurate alignment of the surface and to prevent leakage of mortar. Responsibility for 
their adequacy shall rest with the Contractor, however, the type, shape, size, quality and 
strength of all materials of which the forms are made shall be subjected to specific approval. 
Bolts and rods used for internal ties shall be so arranged, that when the forms are removed, 
metal will not be less than 2" (50 mm) away from any concrete surface. Whenever from ties 
are used, their arrangement and spacing shall be in a regular pattern, in accordance with the 
dimensions of the form-work panels and as instructed. Wire ties will not be permitted where 
the concrete surface will be exposed to weathering and where discoloration will be 
objectionable. Depressions resulting from removal of the form ties shall be filled in 
accordance with the provisions of C 5.14 "Repair of Concrete". Suitable openings as 
required shall be provided in the form-work for the passage of piping ducts, channels etc. 
All forms shall be so constructed that they can be removed without damaging the concrete. 
All exposed joints, edges and external corners shall be chamfered 1-1/2" (27.5mm) at 45 
degrees except as otherwise shown. Internal corners shall be filleted where indicated or 
required. Forms to be used more than once shall be maintained in serviceable condition and 
shall be thoroughly cleaned before reuse. 

5.12.2 Coating: 

Shortly before concrete is placed, forms for exposed surfaces shall be coated with approved 
non-staining form oil, which shall not interfere with the set of the concrete nor be otherwise 
deleterious. After oiling, surplus oil on the form surfaces and any oil on the reinforcing steel 
or other surfaces requiring bond with the concrete shall be removed. Forms for unexposed 
surfaces may be thoroughly wetted, in lieu of oiling, immediately before the placing of 
concrete. 

5.12.3 Removal: 

The Contractor shall be responsible for ensuring that sufficient time has elapsed for the 
concrete to attain sufficient strength before removal of forms but no forms may be removed 
without prior approval. Forms shall be removed with care so as to avoid injury to concrete. 
Forms shall be removed as soon as practicable keeping in view the minimum time 
requirements, to avoid delay in water curing and to enable earliest practicable repair of 
surface imperfections. In order to avoid excessive stresses in the concrete that might result 
from swelling of the forms, wood forms for wall openings shall be loosened, as soon as this 
can be accomplished without damage to the concrete. Forms for the 
openings shall be constructed in such a manner as to be removed until the strength of the 
concrete is such that form removal will not result in perceptible cracking, spalling and 
breaking of edges of surfaces or other damage to the concrete. In general, the approximate 
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elapsed time before removal of forms shall be as stated below. However it should have 
attained a minimum of 70% of the specified work strength depending upon the type of the 
structure poured: 

Beams and slabs 
Columns and walls 
Mass concrete 

5.13 TOLERANCES FOR CONCRETE CONSTRUCTION: 

Permissible surface irregularities for the various classes of concrete surface finish as 
specified in C 5.15 "Finishes and finishing", are defined as finishes, and are to be 
distinguished from tolerances as described herein. In general, the permissible construction 
tolerances for reinforced concrete shall conform to the requirements of the following tables, 
as applicable. The specific tolerances for each structure and part thereof shall be as 
determined. Notations on the drawings, if indicated, of specific maximum or minimum 
tolerances in connection with any dimension shall be considered as supplemental to the 
tolerances specified herein and shall control. The Contractor shall be responsible for setting 
and maintaining concrete forms sufficiently within the tolerance limit so as to ensure that 
the completed work will be within the tolerances specified herein. Concrete work that 
exceeds the tolerance limits specified herein shall be remedied or removed and replaced by 
and at the expense of the Contractor. 

1. Variation from Plumb: 

A. In the lines and surfaces of columns, piers, 
walls, and in arises: In any 10 feet of length.. 

Maximum for the entire length. 

B. 

14 days 
36 hours 
24 hours 

1/4" 

3/4" 

For exposed corner columns, control-joint grooves, and other conspicuous 
lines: 

In any 20 feet 
Maximum for the entire length 

1/4" 
1/2" 

2. Variation from the level or from the grades specified. 
A. In slab soffits, ceilings, beam soffits and in arises, 

 measured before removal of supporting shores: 
In any 10 feet of length. 
In any bay or in any 20 feet of length. 
Maximum for the entire length. 

B. In exposed lintels, sills, parapets horizontal grooves 
and other conspicuous lines: 

In any bay or in 20 feet of Length. 
Maximum for the entire length. 

1/4" 
1/2" 

1/4" 
3/8" 
3/4" 

3. Variation of the linear building lines from established 
position in plan and related position of columns, walls and partitions: 

In any bay 
In any 20 feet length 
Maximum for the entire length 

1/2" 
1/4" 
 1" 

4. Variation in the sizes and location of sleeves, floor 
openings, and wall openings... 

Variation in cross-sectional dimensions of columns and 

+ 1/4" 

5. 
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beams and in the thickness of slabs and walls. 

Minus 
Plus 

6. Footings: 

A. Variations in dimensions in plan: 

Minus 
Plus 

B. Misplacement of eccentricity: 

2 percent of the footing width in 
the direction of misplacement but 
not more than 

C. Thickness: 

Decrease in specified thickness. 

7. Variation in steps: 

A. In a flight of stairs: Rise 
Tread 

In consecutive steps: 

Rise 
Tread 

5.14 

5.14.1 

REPAIR OF CONCRETE 

General: 

Concrete that is damaged from any cause, concrete that is honeycombed, fractured, or 
otherwise defective, and concrete which because of excessive surface depressions, must be 
excavated and built up to bring the surface to the prescribed lines; shall be removed and 
replaced with dry-pack, mortar, or concrete as hereinafter specified. Repair of concrete shall 
be performed only by skilled workmen and within 24 hours of removal of forms, the 
contractor shall keep the Consultants advised as to when repair of concrete will be 
performed unless inspection is waived in such specific case required. 

5.14.2 Materials 

All materials used in the repair of concrete shall conform to the applicable requirements of 
the Specifications herein before stated. 

5.14.3 Protrusions: 

Where bulges and abrupt irregularities protrude outside the specified limits on formed 
surfaces not to be concealed permanently, the protrusions shall be reduced by bush 
hammering and grinding so that the surfaces are within the specified limits. 

5.14.4 Depressions: 

All fillings for depressions shall be boned tightly to the surfaces of the holes and shall be 
sound and free from shrinkage cracks and dummy areas after the fillings have been cured 
and have dried. All filling in surfaces of view shall contain sufficient white port-land 

1/16" 
 1/8" 

1/8" 
1/4" 

5-percent 
  (5%) 

1/2" 
1/2" 

1/4" 
1/2" 

2" 

B. 
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cement to produce the same color as that of the adjoining concrete. Repairs shall be made 
with concrete filling, mortar filling, or dry-pack filling except where repairs with epoxy 
concrete and/or epoxy mortar are directed to be made. Concrete, mortar and dry-pack 
mortar filling shall each be mixed in approved proportions to produce a repair at least 
equivalent in strength, density and durability to the concrete in which the repair is required. 

5.14.5 Concrete Filling: 

Concrete filling shall be used for holes extending entirely through concrete section; for 
holes in which no reinforcement is encountered and which are greater than 1.1 sq.ft. and 
deeper than 4" (100 mm) and for holes in reinforced concrete which are greater in area than 
0.55 sq.ft. and which extend beyond reinforcement. 

5.14.6 Mortar Filling: 

Mortar filling, placed under impact by use of a mortar gun, may be used for repairing 
defects on surfaces, not exposed to view where the defects are too wide for dry-pack filling 
and too shallow for concrete filling and no deeper than the far side of the reinforcement that 
is nearest the surface. 

5.14.7 Dry-pack Mortar: 

Dry-pack mortar fillings shall be used for filling holes having a depth nearly equal to, or 
greater than, the least surface dimensions; for narrow slots cut for repair of crack; for grout 
pipe recesses; and for ties and faster recesses as specified. Dry pack mortar shall not be used 
for filling holes behind reinforcement that extend completely through a concrete section. If 
removal of the form ties results in recesses, the recesses shall be filled with dry pack mortar 
provided that filling of recesses in surfaces upon or against which fill material or concrete is 
to be placed will be required only where the recesses are deeper than 1" (25 mm) in walls 
less than 1 ft. (.3 m) thick. 

5.14.8 Surface Finishes of Patched Area: 

The Contractor shall correct all imperfections on the concrete surfaces as necessary to 
produce surfaces that conform to the requirements specified for the adjacent area in C 5.15 
"Finishes and Finishing". Unless otherwise approved, repair of imperfections in formed 
concrete shall be completed within 24 hours after removal of forms. Fins and encrust rations 
shall be neatly removed from surfaces. 

5.15 

5.15.1 

FINISHES 

General: 

Allowable deviations from plumb or level and from the alignment profile grades and 
dimensions shall be as shown on the drawings or as specified in C 5.13. Tolerances for 
Concrete Construction, are defined as tolerances and are to be distinguished from 
irregularities in finishes as described herein. The classes of finish and the requirements for 
finishing of concrete surfaces shall be as generally specified in this c and as indicated on the 
drawings. Only workmen who are skilled concrete finishers shall perform finishing of 
concrete surfaces. Concrete will be tested where necessary to determine whether surface 
irregularities are within the limits hereinafter specified. Surface irregularities are classified 
as abrupt or gradual. Offsets caused by displaced from or misplaced from sheathing or 
lining or form sections, or otherwise defective form number will be considered as abrupt 
irregularities, and will be tested by direct measurements. All other irregularities will be 
considered as gradual irregularities, and will be tested by use of a template, consisting of a 
straight edge or the equivalent thereof for curved surfaces. The finish for concrete surfaces 
shall be as shown on the drawings or as directed. Interior surfaces shall be sloped for 
drainage where shown on the drawings or directed. Surfaces which will be exposed to 
weather and which would normally be level, shall slopes or level surfaces is indicated on the 
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drawings or directed, narrow surfaces, such as tops of walls shall be sloped approximately 
3/8" per foot. No grinding will be required on such formed surfaces other than that 
necessary for repair of surface imperfections. 

5.15.2 Ordinary Finish: 

Ordinary finish (OF) applies to surfaces upon or against which fill material or concrete is to 
be placed. If unformed, the finishing operation shall consist of sufficient leveling and 
screeding to produce even uniform surfaces. When formed, the surfaces require no 
treatment after form removal except for repair of defective concrete and filling of holes left 
by the removal of fasteners from the end of the tie rods as required under C 5.14 "Repair of 
Concrete". Correction of surface irregularities shall be required for depressions only and 
only for those, which exceed 1 inch when measured as described in related clause. 

5.15.3 Rough Concrete Finish 

Rough concrete finish (RC) applies to surfaces, which are intended to receive tiles or 
cement plaster as indicated on the drawings. After consolidation and leveling of concrete to 
the specified tolerances, the surface shall be roughened with stiff brushes or raked before 
final set. Where rough concrete finish is specified for wall surfaces, the same shall be 
obtained by use of formwork suitable to produce the required finish. 
Surface irregularities measured as described in relevant clause "General" shall not exceed 
3/8" for floor and 2/8" for walls. 

5.15.4 Ordinary Slab Finish 

If allowed by the Consultant ordinary slab finish applies to floor surfaces, which are 
intended to receive tiles and other floor coverings, or without any coverings, as indicated. 
When the concrete surface has stiffened sufficiently, floating shall be performed by use of 
hand or power driven equipment, and shall be minimum necessary to produce a surface that 
is free from screed marks and is uniform in texture. Floating shall be continued until a small 
amount of mortar without excess water is brought to the surface so as to permit effective 
trowel ling. Steel trowel ling shall be started when the floated surface has hardened 
sufficiently to prevent excess of fine material from being drawn to the surface. Steel trowel 
ling shall be performed with firm pressure such as will flatten the Sandy texture of the 
floated surface and produce a dense uniform surface, free from blemishes and trowel marks. 
Surface irregularities measured as described in sub C 5.15.1 general, shall not exceed 3/8". 

5.15.5 Fair Finish 
All the concrete must be fair faced (FF) plaster like finish by using fresh steel formwork and 
shuttering and the steel moulded shuttering for beams and columns must be fabricated and 
used by the contractor leaving smooth surface FF. applies to the exposed formed surfaces, 
the appearance of which is considered by the Consultants of special importance such as 
overhead reservoirs, waffle slabs, Tee beams and other places shown on the drawings and 
the finish Schedule. Surface irregularities measured as described in related sub-clause, 
General, shall not exceed 6mm (1/4”) for the gradual irregularities and 3mm (1/8”) for 
abrupt irregularities, except that the abrupt irregularities will not be permitted on the 
construction joints. Abrupt irregularities at he construction joints, abrupt irregularities 
elsewhere in excess of ¼” of an inch shall be rendered, by grinding to conform to the 
specified limits. Abrupt irregularities shall be ground on a level 1 to 20 ratio of height to 
length. Fair face means no touch afterwards. 

CURING CONCRETE 
General: 

All concrete shall be cured by an approved method or combination of methods in 
accordance with ACI 308-71 and in this section, "Recommended Practice for Curing 
Concrete". The Contractor shall have all equipment and materials needed for adequate 
curing and protection of the concrete on hand and ready to use before actual concrete 
placement begins. Means shall be provided for the protection of concrete from the sun, 

5.16 
5.16.1 
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drying winds, and traffic until the specified curing has been completed. The curing medium 
and method, or the combination of mediums and methods used, shall be subject to approval 
in writing by the Consultants. The curing medium shall be applied so as to prevent loss of 
moisture from the concrete. Concrete shall be protected from heavy rains for 24 hours and 
direct rays of the sun for 14 days. All concrete shall be adequately protected from damage. 
No fire or excessive heat, including the heat resulting from the welding of any sort or 
reinforcing bars etc., shall be permitted near or in direct contact with concrete at any time. 
All galleries, conduits and other formed openings through the concrete shall be closed 
during the entire curing period. 

5.16.2 Moist Curing: 

Unless otherwise approved by the Consultants, the concrete shall be moist-cured by 
maintaining all surfaces continuously (not periodically) wet for at least 14 days immediately 
following the placing or until covered with fresh concrete. Curing water shall be removed 
without allowing stagnant pools of water to form on the exposed lift surface. Water for 
curing shall comply with the applicable requirements of relevant Claue. Surfaces of 
concrete, which are to be permanently exposed, shall be cleaned if a water is used which 
stains the surfaces during curing. Where forms of tongue-and-groove or ship-lap sheeting 
are used and are left in place during curing, the sheathing shall be kept, at all times. when in 
contact with mass concrete, steel forms shall be kept wet. Horizontal construction joints and 
finished horizontal surfaces cured with sand which shall be covered with a minimum 
uniform thickness of 50 mm (2 inch) of sand which shall be kept continuously saturated. 
The following exceptions to the requirements for moist curing are permitted: 

i) Horizontal construction joints may be allowed to dry for six hours immediately 
prior to placing of the following lift: 

Moist curing of surfaces, against which back-fill is to be placed within 24 hours of 
concrete placement, will not be required: 

ii) 

5.17 

5.17.1 

PLACING REINFORCEMENT: 

Supports: 

Reinforcement, pro-stressing steel and ducts, shall be accurately placed and adequately 
supported before concrete is placed, and shall be secured against displacement within 
permitted tolerances. Welding of crossing bars shall not be permitted for assembly of 
reinforcement unless authorized. 

5.17.2 Tolerances: 

Unless otherwise specified, reinforcement, pre stressing steel, and prostrating steel ducts 
shall be placed within the following tolerances: 

For concrete protection and for depth, d in flexural members, walls, and compression 
members where d is: 
                8" or less+1/4" 
                More than 8" but less than 24"+3/8" 
                24" or more+1/2" 
                but the cover shall not be reduced by more than one-third of specified 
                cover. 

For longitudinal location of bends and ends of bars: + 2" except at discontinuous ends of 
members where tolerance shall be + 1/2". 

5.17.3 Draped Fabric: 

When welded wire fabric with wire of 1/4" diameter or less is used for slab reinforcement in 
slabs not exceeding 10' in span, the reinforcement may be curved from a point near the top 
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of the slab over the support to a point near the bottom of the slab at mid span, provided such 
reinforcement is either continuous over, or securely anchored at, the support. 

5.18 MEASUREMENT 

For any item of work constructed under this section, measurement shall be made by volume. 
The unit of measurement shall be made on cu.ft./m. In computing the concrete quantity the 
dimensions used shall be the plan dimensions of the concrete with the neat lines shown on 
the plans except that no deduction will be made for weep holes and floor drains and no 
account shall be taken of chamfers, scorings, filters of 4 cm radius or less in cross section 
area. 

The quantity to be paid for shall be the original plan quantity, measured as provided above, 
except that where the plans call for an estimated quantity of miscellaneous concrete for 
contingent use such contingent concrete shall be measured as the actual quantity by the in- 
place and accepted. 

No measurements for or other allowances will be made for work or material for 
forms/shuttering, false work, pumping, bracing, etc. The volume of all material embedded 
in the concrete such as structural steel, pile heads, etc. except reinforcing steel, shall be 
deducted in computing the volume of concrete to be paid for. 

……End of Section….. 
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SECTION - 6 STEEL REINFORCEMENT 

6.1 DESCRIPTION 

The work to be done under this Section shall include furnish, cut, bend, and place all steel 
reinforcement as indicated on the Drawings or otherwise required. All reinforcement when 
surrounding concrete is placed, shall be free from loose, flaky rust, and scale, and free from oil 
grease or other coating, which might destroy or reduce its bond with the concrete. All placing 
shall be in accordance with Drawings furnished or approved. The use of reinforcement for the 
transmission of current for welding will not be permitted. All reinforcement, including 
dowels, remaining exposed in the work shall be suitably protected until embedded in concrete. 

6.2 CUTTING AND BENDING 

Steel reinforcement may be mill or field cut and bent. All bending shall be in accordance with 
standard approved practice and by approved machine methods. When bending is required, it 
shall be performed prior to embedding the bars in the concrete. In all such cases, the bars shall 
be cold bend. Bending or straightening of bars partially embedded in set concrete shall not be 
permitted except in isolated cases where corrective action or a field change is required and is 
so specifically approved by the Consultants. 

Reinforcement shall not be bent or straightened in a manner that will injure the material. 
Special care shall be taken to ensure accurate bending of reinforcement for small and thin 
members, particularly in respect of binders. 

Bending hot at a cheery-red heat (not exceeding 840 degree centigrade) will be allowed for 
mild steel bars. Quenching should not cool bars bent hot. 

6.3 QUALITY 

Concrete reinforcement bars shall be of following quality:- 

a) Cold worked steel bars for concrete reinforcement shall conform to BS 4461:1969 
embedded to date. 

Deformed steel bars (Tor Steel) for concrete Reinforcement shall be Grade-60 
conforming to ASTM 615-80. 

b) 

The Contractor shall provide labour, materials; arrange fabrication and fixing measuring and 
testing facilities to ascertain quality, weight or quantity, quality of steel at his own expense. 
No steel shall be incorporated in the work without prior approval of he Consultants incharge. 

6.4 PLACING AND POSITIONING 

Reinforcement shall be placed and maintained within the specified tolerance of its position 
shown on the drawings. Where practicable, it is recommended that the reinforcement be 
performed into rigid cages, spot welding being permissible for this purpose. 

Where tying wires or clips are used, care should be taken to ensure that the projecting ends do 
not encroach into the concrete cover. Strict and constant vigilance must be exercised to ensure 
that the reinforcement is maintained in its correct position at all stages and for all methods of 
placing and compacting the concrete. Normally, spacing blocks used for this purpose shall be 
made of mortar comparable in strength and durability with the main concrete. 

Other kinds of spacers shall be of a proved and agreed type, suitable for the conditions to 
which the unit will be exposed. 
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6.5 RELATION TO BARS TO CONSTRUCTION SURFACES 

The cover of all main reinforcement shall be as specified or shown on the Drawings. The 
dimensions, as shown on the drawings, indicate the clear distance from the edge of the main 
reinforcement to the concrete surface. The concrete covering of stirrups, spacer bars, and 
similar secondary reinforcement may be reduced by the diameter of such bars. The actual 
concrete cover to all steel at any point shall not be less than the required nominal cover by 
more than 1/8". 

The effective depth of fully or nearly fully stressed tensile reinforcement shall not be less than 
that given on the Drawings by an amount exceeding 5 percent of the effective depth of the 
section being considered or 1/4" whichever is the greater. Due regard should be paid to the 
reinforcement of BSS 4466. 

6.6 SPLICING 

Except as otherwise shown on the Drawings or specified herein, all splices, lengths of laps, 
splice locations, placement and embedment of reinforcement shall conform to the applicable 
requirements of American Concrete Institute 318-83, Building Code Requirements for 
Reinforced Concrete. All splices and locations of laps in reinforcement shall be as shown on 
the Drawings or as directed by the Consultants. Additional bar splices shall be provided as 
required, subject to approval of the Consultants. Lapped ends of bars may be placed in contact 
and securely wired or may be separated sufficiently to permit the embedment of the entire 
surface of each bar in concrete. If welded splices are proposed, welder of approved 
qualification and experience shall be employed after obtaining proper approval of the 
Consultants In-charge on proformas to be obtained from the Consultants In-charge. Sufficient 
number of welds shall be tested to failure in each lot to maintain a check on the quality at the 
cost of the Contractor. 

All reinforcement shall be secured in place by use of metal or concrete supports, spacers, or 
ties, as approved by the Consultants In-charge. Such supports shall be of sufficient strength to 
maintain the reinforcement in place throughout the concreting operation. The supports shall be 
used in such a manner that they will not be exposed or contribute in any way to the 
discoloration or deterioration of the concrete. Concrete supports shall be manufactured of the 
same concrete mix as used in the structure to be concreted. 

6.7 TOLERANCES 

Following tolerances shall be observed : 

6.7.1 Bars used for concrete reinforcement shall meet the following requirements for fabricating 
tolerances: 

a) 

b) 

c) 

d) 

Sheared length 

Depth of truss bars 

Overall dimensions of stirrups, ties, and spirals 

All other bends 

+1 in. 

+0 - 1/2 

+ 1/4 in. 

+ 1 in. 

in. 

6.7.2 Bars shall be placed to the following tolerances: 

a) 

b) 

c) 

Clear distance to formed surface 

Minimum spacing between bars 

Top bars in slabs and beams: 

i) Members 8 in. deep or less + 1/4 in. 

1/4 in. 

1.4 in. 
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d) 
ii)Members more than 8 in. but not over 2 feet deep 
Crosswise of Members 

+ 1/2 in. 
Spaced evenly 
within 2 in. 

+2 in. e) 

6.7.3 

Lengthwise of Members 

Bars may be moved as necessary to avoid interference with other reinforcing steel, conduits or 
embedded items. If bars are moved more than one bar diameter, or enough to exceed the 
above tolerances, the resulting arrangement of bars shall be subject to approval. 

EMBEDMENT ITEMS 

Before placing concrete, care shall be taken to determine that all embedded items are properly 
placed as required under the Specifications and are firmly and securely fastened in place as 
indicated on the Drawings, or as required. Embedded items shall be free of oil and other 
foreign matter such as loose coatings of rust, paint, and scale. The embedding of wood or 
other foreign materials in concrete is prohibited. 

6.8 

6.9 MEASUREMENT 

Measurement will be made of the number of tons of reinforcing steel acceptably placed on the 
basis of the lengths of bars installed in accordance with the approved Drawings or bar 
schedules or as directed, converted to weights for the size of bars lists by the use of actual 
weights or unit weights per linear feet as follows : 

Bar Designation                                                                  Nominal Unit Weight 
                                                                      Lbs. Per Foot. 
#30.376 
#40.668 
#51.043 
#61.502 
#72.044 
#82.670 
#93.400 
# 104.303 
# 115.313 
# 147.650 
# 1813.600 
   Unless otherwise specifically stated in the Bill of Quantities or herein, all items of 
   reinforcement shall be deemed to be inclusive of, but not limited to the following :- 
   Reinforcement bar bending schedule to be provided by the Contractor for approval 
   from the consultant. 
   Providing materials, attendance and costs for all sampling and testing. 
   Cost of M.S. binding wire and concrete, metal or plastic chairs and spacers or 
   hangers. 
   Cleaning, cutting and bending, placing and fixing in position including binding with 
   wire and other material and placing supports and spacers. 
   All sorts of transportation involved in the process. 
   All reinforcement shall be provided in lengths shown in drawings and as per 
   Specifications. Should the CONTRACTOR provide lengths of reinforcement, which 
   are greater than shown on the drawings, no payment for extra lengths shall be made. 
   Steel to used in Overlaps, chairs, pins or any other steel quantity required for fixing , 
   positioning and alying the steel reinforcement not be allowed to be paid to the 
   contractor and measured or as related item of BOQs. 

- 

- 

- 
- 

- 

- 
- 

……End of Section….. 
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SECTION - 7 DAMP PROOF COURSE 

7.1 DESCRIPTION 

The Damp Proof Course shall be horizontal and vertical as shown on the drawings and 
specified in the Bill of Quantities. 

7.2 

7.2.1 

HORIZONTAL 

In Walls 

The horizontal D.P.C. shall consist of 2" -thick, Class-C (1:2:4) cement concrete cast in situ, 
applying 2-coatslayers of hot bitumen SIB (Specified Industrial Bitumen) 10/20 grade @ 20 
lbs./100 Sft. each coat, including fixing of 5 mm thick fabric based 0.5 mm thick aluminum 
foiled impregnated bituminous sheet. 

7.2.2 Under Floors 

Same as in walls except bitumen layers to be laid on 1/2" - 3/4" blinding screed (1:6) to even 
out surface of Class-E hard core. 

7.3 VERTICAL 

The vertical D.P.C. shall consist of 3/4" thick 1:3 cement sand mortar with fabric based, 0.5 
mm thick Aluminum foil, impregnated bituminous sheet . 

7.4 MATERIAL REQUIREMENTS 

All materials i.e. cement, sand, aggregate, water, polythene sheet, bitumen and of 5 mm thick 
fabric based 0.5 mm thick aluminum foiled impregnated bituminous sheet of 5 mm thick 
fabric based 0.5 mm thick aluminum foiled impregnated bituminous sheet conform to the 
specifications given in respective section. 

7.5 CONSTRUCTION REQUIREMENTS 

(i) Horizontal DPC 

The Contractor shall lay the D.P.C. only when the levels, quality of masonry work, etc. is 
approved. 

The concrete work of D.P.C. shall conform to the relevant specifications given in this section 
for the execution of these items. 

Horizontal D.P.C. shall extend to the full width of the wall i.e. up to the external faces. No 
portion of doors opening, etc. shall be left while laying D.P.C. The period of curing of 
concrete shall be not less than 72 hours. Every care should be taken that concrete is not left 
dry during this period. The work of laying Damp Proof Course shall be carried out as follows 
unless otherwise described in BOQ:- 

a) 

b) 

Placing 2"- thick layer of Class-C (1:2:4) cement concrete. 

Laying 2 coats of hot bitumen S.I.B. 10/20 grade @ 20 lbs. per % sq.ft. (each coat) 
over entire width and lengths of concrete after the concrete has been properly cured 
for at least 72 hours, and after the approval of Consultants In-charge. 
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c) Laying of of 5 mm thick fabric based 0.5 mm thick aluminum foiled impregnated 
bituminous sheet over entire width and length of concrete after the concrete has been 
treated with 2 coats of hot bitumen. 

(ii) Vertical DPC 

The Contractor shall apply the Vertical D.P.C. only when the levels, quality of masonry work, 
dust free surface is checked and approved by the Consultants In-charge. 

The Plaster/mortar work of Vertical D.P.C. shall conform to the relevant specifications given 
in this section for the execution of these items. 

Horizontal D.P.C. shall extend to that height/depth of the wall as specified in the drawings or 
directed by the Consultants In-charge i.e. for the external faces or as directed by the 
Consultants In-charge. No portion of doors opening, etc. shall be left while laying D.P.C. The 
work of laying Damp Proof Course shall be carried out as follows unless otherwise described 
in BOQ:- 

a) 

b) 

Applying 3/4"- thick layer of C/S Mortar/plaster. 

Laying 2 coats of hot bitumen S.I.B. 10/20 grade @ 20 lbs. per % sq.ft. (each coat) 
over entire specified depth/height after cleaning the surface of Brick masonry, and 
after the approval of Consultants In-charge. 

Laying of of 5 mm thick fabric based 0.5 mm thick aluminum foiled impregnated 
bituminous sheet over entire specified depth/height after the brick masonry has been 
treated with 2 coats of hot bitumen. 

c) 

7.6 MEASUREMENT AND PAYMENT 

Measurement 

The measurement shall be made in per sq.ft./ sq. m. by measuring length and breadth/height of 
actual works done (except overlaps in polythene, fabric based aluminum foiled sheet or any 
other material used for damp proofing) and as shown on the drawings and as directed by the 
Consultants. 

……End of Section….. 
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SECTION - 8 

8.1 DESCRIPTION 

BRICK MASONRY 

The work under this Section shall include all type of brickwork in foundation, super structure; 
fair face brick cladding, special formed bricks/cut bricks/ Brick Jali, Facia drains manholes 
and elsewhere as shown on the drawings. 

The brickwork wherever referred to shall be first class brickwork. Unless otherwise specified 
the work shall be carried out in English bond or as shown on drawings and as directed by the 
Consultants Incharge. 

8.2 MATERIAL REQUIREMENTS 

Unless otherwise specified or directed all materials, i.e. bricks, sand, cement and water, etc. 
shall conform to specification given in the Section-I " Materials and in the relevant item of 
BOQ’s. 

8.2.1 Mortar 

The ratio of cement (ordinary Portland Cement or Sulphate resisting cement as directed) Sand 
mortar to be used for brickwork shall be as specified in the BOQ and as per drawings. 

8.2.2 Preparation of Mortar 

Cement and sand shall be thoroughly mixed in dry state on a pacca platform or on metallic 
sheets or trough Water shall be added in sufficient quantity to make the mortar workable. 
Water shall be added in a manner so that segregation of cement does not take place. Mixing of 
mortar shall produce a homogenous workable mass. 
Precautions 
a) Only such quantity of mortar shall be prepared as can be used before the initial 

setting time of cement. 

Any mortar, which has initially set, shall not be used. 

At the close of day's work the mixing troughs pans or platforms shall be thoroughly 
washed and cleaned. 

Accurately control and maintain specified proportions. 

b) 

c) 

d) 

8.2.3 REINFORCING AND ANCHORS 

Joint Reinforcing 

As per BOQ and advice of he Consultants In-charge. 

8.3 

8.3.1 

CONSTRUCTION REQUIREMENTS 

Precautions 

a] Erect no masonry when the ambient temperature is 40 degrees centigrade or less 
except by permission. Build upon no frozen work and lay no masonry having a firm 
of frost on their surfaces. 

Should cuts be required in walls for the passage of conduit etc. the entire cut out shall 
be filled with mortar. 

b) 
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8.3.2 Selection of Bricks 
The bricks shall be selected for face work before incorporating in the work. The brick for the 
face work in particular shall be of uniform size shape even colour and smooth texture. No 
extra payment shall be made for such selection of bricks or extra fair face work unless 
otherwise provided in the B.O.Q. The special formed bricks or cut bricks or brick Jali or fair 
face brick cladding will as per their relevant BOQ’s item and as directed by the Consultants 
Incharge. 

8.3.3 Soaking of Bricks 
Before use all bricks shall be soaked in clean water in a tank for at least two hours. 

8.3.4 Bond 
Unless otherwise specified all bricks shall be laid in English bond with frogs upward. 

8.3.5 Tools 
All equipment used for mixing mortar, transporting it and for laying bricks shall be clean and 
free from set mortar, dirt, or other injurious foreign substances. It shall be thoroughly cleaned, 
at the end of each day's work. 

8.3.6 Progress 
Brickwork shall be carried up in a uniform manner. No portion shall be raised more than 
3 feet above another at the same time. Temporary spaces left during construction shall be 
stepped and not toothed. Straight edges supplied to brick layer shall have courses marked on 
them with saw cut or measuring rod shall be provided and layer of courses shall be checked all 
over the building from time to time so as to help all courses level. 

8.3.7 Fixtures 
Holdfasts and similar fixtures shall be built in with in surrounding brickwork in their correct 
position in specified mortar. They shall be built in as the work progresses and not inserted 
later on into space left for them. 
Laying of Bricks 

Each brick shall be set with both bed and vertical joints properly filled with mortar and 
thoroughly bedded. Thickness of joints shall not be less than 1/4" (6 mm) and shall not more 
than 1/2" (12 mm). The height of 4 courses and 3 joints as laid shall not exceed 1" (25 mm) in 
height of 4 bricks piled dry one upon the other. 

No half bricks or bats shall be used except where necessary to complete the bends etc. At 
corners alternate Courses of bricks shall be laid header-wise and stretcher-wise, so as to bind 
the two walls together. All brickwork shall be truly plumbed and each set of four brick courses 
shall be checked with plumbed and straight edges. The joints of brickwork, which is to be 
pointed or plastered, shall be raked out to a depth of half an inch (12 mm). The raking shall be 
done before the mortar sets each day. All anchors, ties and reinforcing shall be placed where 
required. Unless otherwise specified or shown on drawings metal ties in cavity walls/brick 
facing shall be spaced in a staggered manner with a minimum spacing of 3 feet horizontally 
and 18 inches vertically. 

8.3.8 

8.3.9 Anchors 

Install reinforcing bars anchors projecting into the masonry a minimum of 6" and into the 
facing brick a minimum of 3" bars during the construction at 18" centres vertically and 36" 
horizontally. 

8.4 BRICK WORK IN ARCHES 

All the bricks used in arches must be selected carefully. The joints of all the bricks in each 
course shall be laid radially and bricks shall be cut to ensure uniformity in the width of the 
joints. 
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8.4.1 Workmanship 

Arches shall be constructed true to radius on rigid centering with 1/8" variation permitted. 

The centering shall be accurately constructed of wood preferably, or metal, depending on the 
radius of the arch. However, if masonry centering is used, the top shall be covered with 
building paper to permit masonry to move as the mortar shrinks. 

8.4.2 Method of Construction 

Arches shall be constructed in segments day by day as required by construction drawings. 
Brickwork adjoining the arches shall be built level with the arch construction, so that the arch 
is not under load at any stage of construction. 

Where arches are reinforced, the grout shall be poured in stages as each segment is built. 
Grout must be kept clean of loose mortar, and of mortar projections at all times. 

The construction of inverted arches if required shall require special effort to ensure that the 
stretcher bricks are cut to a true radius in order to provide a proper bed for the arch. The 
following procedure may be followed: - 

a) Erect a wood frame, flush with the outer face of a wall, upon which the radius centre 
may be marked. 

Nail a radius rod to this point, which has been marked as extrados and intrados of the 
arch with allowance for 1/2" mortar joints. 

As the work progresses up, the bricks intersecting the line of the extrados should be 
laid temporarily in position, marked and accurately cut to fit the radius. 

After laying about eight courses of brick in this manner the arch itself may be started 
using the radius rod to check the real points and the curve. 

b) 

c) 

d) 

8.4.3 Cut Brick Work 

Bricks shall be cut dressed or grooved as required or shown on the drawings. No extra 
payment shall be made for such work. 

8.4.4 Bed Plates of Concrete 

Bedplates of cement concrete Class-C shall be provided under each beam or joints. They shall 
conform to the dimensions given in the drawings. The payments of bedplates will be made as 
per relevant BOQ item of cement concrete Class-C. 

8.5 CURING 

The brickwork laid in cement mortar shall be water cured by keeping it wet for at least 10 
days. 

8.6 PROTECTION 

All brickwork shall be protected during construction from the effect of rain and frost or any 
natural forces. The Contractor at his own cost without any extra payment whatsoever shall 
make if the work already carried out gets damaged well. 
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8.7 SCAFFOLDING 

Necessary and suitable scaffolding shall be provided to facilitate Construction of brick wall in 
superstructure. Scaffolding shall be sound and strong with supports and member sufficiently 
strong so as to withstand all loads likely to come upon them. 

8.8 MEASUREMENT 

Measurement and payment for brickwork will be made to the neat lines of the structures as 
shown on the Drawings or as modified for the appropriate items for which such brick work is 
incorporated. Deductions will be made for all openings for doors, windows, ventilators, gates 
etc. 

……End of Section….. 
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SECTION - 9 CEMENT CONCRETE FLOORING 

9.1 DESCRIPTION 

The work covered under this Section of specifications consists of furnishing all labour 
materials and equipments and performing all operations in connection with the carrying out 
of the work of P.C.C. flooring, including all related items such as wearing surfaces, bases 
skirting etc., in strict accordance with the requirements of Drawings and schedule of floor 
finish and subject to the terms and conditions of the Contract Documents. 

9.2 GENERAL 

The Contractor shall strictly follow and adhere to written instructions as mentioned on 
drawings and specifications. Floor finishes shall be laid true to the line and level. Any work 
covered under this section of the specifications, not conforming to the requirements of the 
specified quality and workmanship will be rejected and the Contractor shall be required to 
remove and replace such work as directed at his own cost. 

9.3 

9.3.1 

MATERIAL REQUIREMENTS 

Cement sand coarse aggregate shall conform to the specification given in Section-I " 
Materials ". 

Division Strips: 

Division strips shall be 1-1/2" deep x 5mm thick plate glass or as specified, embedded and 
fixed with cement mortar in base concrete to a required depth, level, plumb, line, angle, 
panel, shape to meet the requirements. 

9.3.2 

9 3.3 BASE 

The base shall be either dry brick ballast and sand or lean concrete Class-E or as specified in 
BOQ item and as shown on the drawings. 

9.4 

9.4.1 

CONSTRUCTION REQUIREMENTS 

Preparation of Base 

Floor 

The surface of the base concrete shall be brushed with a stiff broom just before it hardens to 
remove all laitance and loose aggregate and at the same time to roughen the surface to 
improve the bond. The hardened base shall be thoroughly cleaned, wetted preferably over 
night, the surplus water removed and a grout of cement and water brushed into the surface 
just ahead of the application of the topping. 

Dado/Skirting 

The plaster on the portion of the wall to be provided with skirting or dado shall be left in a 
rough state by brooming or by using wire brushes of approved type so as to provide a bond 
between this base plaster and the dado or skirting. The surface of the wall shall be cleaned 
of all foreign matter and shall be thoroughly wetted to control the suction. Only so much 
mix shall be mixed with water that could be utilized within 30 minutes. This mix of cement 
sand shall be applied to the wall and trowelled hard to a smooth surface, proper in line both 
vertical and horizontal. Finishing for the cement sand skirting shall conform to 
specifications for plaster work " Section 16 ". 
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9.4.2 Panels 

Before laying the cement concrete flooring, the surface of the base shall be divided into 
panels of required sizes as shown on drawings. Panels shall be made of glass screeds or as 
specified. The top of the screed shall conform to the specified level of the finished floor 
surface. 
Mixing and Placing 
Mixing and placing of concrete shall be in accordance with specification given under 
heading " Concrete Work" 
Concrete may be conveyed in any suitable manner from the place of mixing provided there 
is no segregation or loss of any ingredients, and provided it is placed in its final position 
before initial setting takes place, that is within 30 minutes of addition of water to the mix. 
The concrete will be laid in a manner so as not to cause the aggregate to separate from the 
mortar. The concrete shall be rammed and thoroughly consolidated until the mortar creams 
upto the surface. 
The concrete will be laid in alternate panels, each panel not exceeding the area, as directed. 
Dividing Strips of glass as specified shall be provided wherever shown on drawings. 
FINISHING 
Immediately after consolidation, the surface shall be leveled with a wooden trowel. 
Excessive trowelling in the early stage shall be avoided. The surface shall be tested with a 
straight edge to detect undulations, which, if found, shall be eliminated. The finer stuff in 
the concrete, which has come to the surface with the stroking, shall be quickly but carefully 
smoothed with the steel trowel. When the concrete has hardened sufficiently, trowelling 
shall be done with steel trowel. No dry cement or a mixture of dry cement with sand shall be 
sprinkled on the surface for hardening the surface. 
a]Concrete Floor (Smooth) with Topping 

Colour topping shall consist of a pigment which shall be added to cement on trial 
basis till the required shade is obtained. Thickness of the colour topping shall be 
1/8" thick. 
An approved sample specimen of the topping of required shade shall be available 
at the site before proceeding with the entire work. 
After approval of the trial specimen adequate quantity of the mixture of pigment 
and cement shall be prepared for sufficient work to avoid any variation in shade. 
After wooden trowelling of the base, topping shall be applied to the specified 
thickness and spread out evenly by a wooden float, after waiting for a few minutes 
to bring it to a little drier stage, steel trowelling shall be applied with pressure till a 
smooth finish in achieved. 

b] Concrete Floor (Roughened) 
After the floor surface has been leveled with a wooden trowel, and the concrete has 
hardened sufficiently it shall be roughened with expanded metal mesh, wire brush 
or a broom. A sheet of expanded metal mesh shall be pressed evenly on the 
concrete surface to achieve the required pattern. Rough surface using wire brush or 
broom shall be achieved by stroking the green concrete surface with smooth and 
even strokes as per the required pattern. 

9.4.3 

9.5 

9.6 CURING 
Curing shall be done as per specifications given under section "Portland Cement Concrete". 

MEASUREMENT 

The measurement for Cement Concrete floor shall be made in Sq.M/Sq.Ft. of the actual 
surfaces completed and approved. Cement sand skirting shall be measured in Lin.Ft./M. 

9.7 

……End of Section….. 
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SECTION - 10 MARBLE TILE WORK 

10.1 DESCRIPTION 

The work included under this section shall comprise of providing and fixing marble tiles in 
floor at locations shown on the drawings. Unless otherwise specified all marble tile work 
shall be in conformity with the latest British Standard Code of Practice for this trade. 

10.2 

10.2.1 

MATERIAL REQUIREMENTS 

Marble: shall be compact, dense, metamorphic rock of lime stone origin from quarries in 
Pakistan. It shall have specific gravity of about 2.7 and density of 170 lbs. per Cft. It must 
be evenly grained with sugar like appearance when broken. 

Size & Thickness 

Generally marble tile shall be of size specified by the design consultant. 

The type of marble has been indicated on the drawings and shall be as called for in the 
BOQ. 

10.2.2 

10.2.3 Mortar 

a] The ratio of cement sand mortar for laying and embedding marble tile work shall be 
(1:3) or as given in the relevant item of BOQ and shall be of specified thickness as 
shown on drawings or directed by the Consultants In-charge. 

Dry Bond Mortar 

Dry Bond Floor wall thin set mortar shall be as manufactured by the approved 
manufacturer. The ratio of dry bond mortar shall be as per the manufacturers 
directions and as directed by the Consultants In-charge. 

b] 

10.2.4 Portland cement 

Portland Cement shall conform to B.S. # 12 and shall be that manufactured in Pakistan 
conforming to the specifications set-forth in Section-I " Materials ". 

10.2.5 Aggregate: Fine aggregate shall conform to the specifications set-forth in Section-I " 
Materials ". 

CONSTRUCTION REQUIREMENTS 

Samples and Tests 

The Contractor shall produce samples of marble tiles to be used for this item of work for 
selection, testing and approval. The samples shall be in finished sizes and shapes and 
adequate in number for testing in the laboratory as and when ordered. The tests for marble 
shall be as per B. S. or ASTM Standards for the determination of : 
Weight %age Absorption 
Modulus of Rupture 
Compressive Strength 
Resistance to Abrasion 
Flexural Strength 

ASTM 
ASTM 
ASTM 
ASTM 
ASTM 

C-97-47 
C-99 
C-170 
C-241-51 
C-880-78 

102.3 

10.3.1 

The Contractor may also be required to produce samples of finished item of marble work 
fixed in position before he is allowed to proceed with the work on a particular item. 
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10.3.2 Workmanship 
The Contractor shall employ skilled and trained marble workers for doing this job. He may 
be allowed to employ an approved specialist Sub-Contractor for this item of work. The 
surface over which the marble tiles are required to be fixed will be clean of all dirt and dust 
and should be properly hacked so that the mortar sticks well to the surface. The edge of the 
marble tiles shall be dressed true and square by rubbing them with carborundum stone or 
any other approved means and the same will be fixed in position. 

The marble tiles on wall shall be laid in 3/8" thick dry bond mortar over a 3/4" layer of 
cement sand mortar (1:3) as shown on the drawings. Marble tile shall be allowed to season 
for at least three days during which it shall be kept moist. 
Tight joints for marble, work should not exceed 1/8" and should be filled with white or 
coloured cement mortar as specified on drawings to match the marble. 

Due allowance shall be made for movement of the structure and backing by including 
construction and expansion joints in the marble work. These shall be properly filled with 
approved mastic compound. Expansion joints shall be formed to coincide with the 
expansion joints in the building. 

10.3.3 Final Finish 
The Contractor shall make suitable arrangement for giving final finish to the marble tile 
works such as cleaning, washing and polishing as specified. 

The marble shall be polish finished to a glossy surface that will reflect light to emphasize 
the colour and marking, produced by a buffer with putty powder applied to a honed surface. 
All finished surfaces shall be of uniform texture, colour and appearance and shall be within 
the sample approved. Allowance shall be made for exerting of all necessary controls, 
batching or other methods to ensure uniformity in quality of stone within acceptable limits. 

10.3.4 Protection and Maintenance 

The Contractor against any damage thereof shall protect the completed works or parts. The 
works shall be handed over in perfect condition. If any damage is incurred then the 
Contractor shall remove and/or replace the same at no additional costs. The Contractor shall 
exercise all care to protect the works executed by other trades and not covered by his 
Contract. Any damage to these shall be made good and the works restored at no additional 
cost. 

10.4 MEASUREMENT 

The marble tile work under this Section shall be measured and paid for as quoted against the 
respective item of work in the Bill of Quantities. Measurement shall be made in sq.ft/m of 
the actual surfaces completed and approved. 

……End of Section….. 

70 



SECTOIN - 11 PORCELAIN/CERAMIC TILE WORK 

11.1 DESCRIPTION 

The work covered under this section comprises of providing and laying best quality local 
made glazed/matt Granit/Porcelain/ceramic tiles of approved size and pattern wherever 
required or shown on the drawings or mentioned in the Bill of Quantities. 

11.2 MATERIAL REQUIREMENTS 

Except as otherwise specified the following British Standards and Code of Practice shall be 
applicable to materials and fixing methods for ceramic tile work:- 

a] British Standard 1281:1966 " Glazed Ceramic Tiles and Tile. Fittings for internal 
wall ". 

British Standard C.P. 212: for fixing methods and workmanship. b] 

11.2.1 Joint Filling 

Joint Filler shall be white Portland Cement grout which shall bond to dry tile, shall be non- 
shrinking, stain resistant, permanent in colour, and shall not inhabit fungus and bacterial 
growth. It shall be odorless and non-toxic, of smooth consistency for easy preparation and 
neat, rapid installation, and shall contain non- metallic material. Grout shall be water 
resistant and shall not wash out under water. 

11.2.2 Adhesives 

Adhesives for ceramic tiling as specified in the British Code of Practice C.P. 212 or Dry 
Bond Floor and wall thin set mortar as manufactured by Shabbir Tile and Ceramics Limited 
or equivalent approved. 

11.2.3 Samples and Tests 

The samples shall be furnished in sizes and colours and adequate in number for testing in an 
approved laboratory. 

11.4 WORKING DRAWINGS 

The Contractor shall prepare working drawings on the basis of working drawings for all the 
ceramic tile work to be carried out. These drawings will show clearly the sizes, method of 
fixing, jointing and the anchorage to be used in the process and the Contractor shall get 
approval in writing well in time before the actual start of the work. 

11.5 CONSTRUCTION REQUIREMENTS 

a] In Cement Sand Mortar 

Surfaces to receive the ceramic tiling shall be clean and free of dirt, dust, oil, 
grease or other objectionable matter. Setting beds and tile shall be installed with 
their respective surfaces to true planes, level or pitched to off-sets as required by 
the drawings, so that the surface of the completed tiling work will be at the 
elevations and grades shown. Re-tempering of mortar will not be permitted. Tiles 
shall be laid out from the centre lines of each space outward and adjustments made 
along walls, partitions and borders, if any, so as to symmetries the pattern with a 
minimum of cut tiles. 

Joint between tiles shall be of uniform width and the same as the tile installed. 
Fractional changes in dimensions without varying the uniformity of joint widths 
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shall be permitted. Tile shall be cut with a suitable cutting tool and rough edges 
shall be rubbed smooth. Cut-tile misfits shall be laid to the straight edges. Straight 
edges shall be accurately set to the lines established and reset at suitable intervals 
to keep the joints parallel over the entire area. 

Over the existing bed a topping of 1-1/2" thick PCC 1:2:4 shall be laid. Scratch 
coats for application as foundation coats shall be not less than 5/8" thick and shall 
be composed by volume of 1 part Grey Portland Cement to 3 parts dry sand, mixed 
with the minimum amount of water necessary to produce a workable mass. Mortar 
for scratch coats shall be used within one hour after mixing and re-tempering will 
not be permitted. Scratch coats shall be applied in sufficient quantity and with 
sufficient pressure to cover the entire area and to form good keys, shall be deeply 
scoured or scratched and cross-scratched, shall be protected and kept moist during 
the curing period. Scratch coats shall be thoroughly damp-cured, and an interval of 
not less than 24 nor more than 48 hours shall be permitted between application of 
scratch coats and application of float coats. 

Float coats shall be composed by volume of 1 part Grey Portland cement to 2 parts 
dry sand, mixed with a minimum amount of water necessary to produce a workable 
mass. Float coats shall be applied in sufficient quantity to entire area and to form a 
good key, shall be brought out flush with the temporary screeds or guide strips so 
placed as to give a true even surface at the proper distance from the finish suitable 
for reception of tiles. 

Joints shall be straight, level perpendicular and of even width throughout. Vertical 
joints shall be maintained plumb for the entire height of the tile work. Each tile 
shall be brought to true level and plane by uniformly applied pressure under a 
straight edge or rubber faced block. Tiles that are out of true plane or misplaced 
shall be removed and reset. Damaged or defective tile shall be replaced. The tile 
shall be installed as follows:- 

Wall tile shall be set by troweling a skim coat of neat Portland Cement on the float 
coat or by applying a skim coat to the back of each tile unit and immediately 
floating the tile into place. After tile has set remove mortar using a minimum of 
water. Replace damage tiles. 

After the tiles have been thoroughly set, joints shall be grouted full with a plastic 
mix of neat, white cement immediately after a suitable area of tile has been set. 
The joints shall be struck flush and excess mortar shall be cut off and wiped from 
the mortar joints after grout has been cleaned from the surface shall be roughened 
at once and filled flush with the tile edge, before the mortar begins to harden. Tile 
skirting and coves shall be solidly backed with mortar. 

b] In Thin Set Mortar 

Tiles laid in Thin Set Mortar shall be applied as per details shown on drawings and 
shall consist of a P.C.C. base of specified thickness. Tiles shall be set by troweling 
a skin coat of Dry Bond Mortar on the base coat and combed with a notched edge 
of trowel. Back butter each tile unit to ensure 100% mortar coverage and float the 
tile into place, tapping the tile to ensure maximum bond strength. All other 
installation requirements shall be as per specifications mentioned above. 

11.6 MEASUREMENT 

The measurement shall be made in Sq.Ft./Sq. M. of the actual surfaces completed and 
approved. 

……End of Section 
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SECTION - 12 WOOD WORK 

12.1 DESCRIPTION 

The work covered under this section of Specifications consists of furnishing all labour and 
materials and performing all operations in connection with installation of all wood work, 
mill work, construction, assembly and surface finish treatment, building in of all cabinet 
type of items, complete in every respect, including all related items, supports etc. of wood 
or metal and incidentals, associated wood work appurtenances, the application of all 
'Hardware' in connection with finished wood work, in strict accordance with requirements 
of Drawings, as specified herein subject to the terms and conditions of the Contract 
Documents. The work under this section shall further conform to the requirements of the 
British Standard Codes of Practice, e.g. Cp. 151:Part 11:1957, CP.112.100: 1952 and all the 
British Standards relied therein and/or bearing relevance to this item of work. 

12.2 

12.2.1 

MATERIALS 

Timber 

Materials for the work included in this section shall conform to the following: 

i) General Characteristics 

The timber shall be in accordance with the requirements of BS:1186 'Quantity of 
Timber and Workman ship in Joinery', Part 1, 'Quality of Timber'. 

First quality timber shall be from the heart of a sound tree, the sap wood being 
entirely removed, the wood being uniform in substance, straight in fiber, free from 
large or dead knots, flaws, shakes or blemishes of any kind. The colour of good 
timber shall be uniform through out and among coloured timbers; darkness of 
colour is an apparent indication of strength and durability. 

For first quality teak wood, the size of the knot shall not be more than 1/2" and 
there should not be more than one knot in every 9 Sft. of timber. 

For first quality deodar wood, the size of the knot shall not be more than 1" and 
there shall not be more than one knot in every 4 Sft. of timber. 

ii) Seasoning of Timber 

Timber shall be properly seasoned. It shall be kiln or air dried to reduce the 
moisture content to a minimum of 20% of its natural weight. 

The methods of seasoning timber are as follows: 

a) Air Seasoning 

This consists of sawing the logs into planks or rectangular sections of 
convenient size for use and stacking them in such a way that air can 
circulate around the wood, preferably in open sided sheds. The moisture 
contents will be reduced to about 15%. The time depends on the type of 
wood, its thickness and the weather. Generally, soft wood takes 2 to 3 
months and hard wood about 8 to 12 months for every inch thickness. 

b) Kiln Seasoning 

This process consists of drying the wood in a kiln. The process consists of fanning a 
blend of warm dry air and warm moist air over the wood at a controlled humidity. 
Kiln drying is preferable for internal joinery and furniture as air seasoning does not 
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reduce the moisture contents sufficiently to ensure a stable equilibrium. Time taken 
to kiln-dry hard woods varies from a few days in the case of thinner boards upto 3 to 
4 weeks for 3 inch planks. 

iii) Preservation of Timber 

Preservatives may be applied in a variety of ways including pressure impregnation, 
hot and cold open-tank treatment, sleeping, dipping, brushing and spraying 
depending upon the use of timber and class of the preservative treatment according 
to the British Standard Code of Practice CP:98:1964. Local proprietary products of 
chemical wood preservatives under the label of "WOOD GUARD" or equivalent 
shall be used along-with their implied methods of use etc. 

iv) Timber Quality 

The requirements set forth in BS: 1186, Part 1, shall serve as a general guide in 
selecting timber including plywood of suitable quality. 

v) Adhesives 

For joiners work animal glues complying with BS: 745, 'Animal Glues for Wood' 
casein glues complying with BS:745, 'Cold Setting Casein Glue for Wood', or 
synthetic resin adhesive complying with BS:1204, 'Cold Setting Synthetic Resin 
Adhesives for Construction Work in Wood' shall be used. For flush doors and 
other forms of construction that rely mainly upon the adhesive, and particularly 
where exposure conditions are severe and prolonged dampness is likely to occur, 
one of the more moisture resistant shall be employed, the choice depending upon 
the severity of the conditions to which the work will be exposed. 

vi) Nails and Screws 

For joiners work, wire nails oval, chequered head, lost head round or panel-pins 
complying, with BS: 1202, 'Wire Nails and Cut Nails for Building Purposes' or 
wood screws in accordance with BS: 1210 shall be used. The gauge of nail or 
screw used shall be suited to the woods being fixed and to which a fixing is being 
made, and the length shall be such as will give a sufficiently strong and secure 
fixing. CP: 112. 'The Structural Use of Timber in Buildings' shall be followed 
which gives relation ship between gauge, amount of penetration and strength. All 
nails and screws used with reactive timber (becoming stained and disfigured by 
reaction with ferrous metals) shall be of non-ferrous metals or shall be protected in 
some manner before use if the wood work is likely to be subjected to moist 
conditions, e.g. external doors. 

12.3 Ply Wood 

BS: 565:1963 Section 5, 'Glossary of Terms Applicable to Ply Wood', defines plywood as 
'an assembled product made up of plies and adhesives, the chief characteristic being the 
crossed plies which distribute the longitudinal wood strength'. The term ply wood in general 
sense includes similar products such as laminated board, block board and batten board. 
BS:1455:1963 shall be used for acceptable standards of ply wood. 

i) Three Ply and Multiple Ply Wood 

Three-ply construction includes a 'face' a 'back' and a core or inner ply. Multiply 
includes a face, a back and a core of three or more inner plies. With very few 
exceptions the grain of each veneer in the core runs at right angles to that of the 
veneers on either side of it. 

The construction of plywood may be balanced with an odd number of veneers 
arranged symmetrically or unbalanced. The tendency of the finished board to 
distort is reduced by adopting a balanced construction. 

74 



The construction may vary for a given panel thickness by the inclusion of veneers 
of various thickness. This will affect the strength properties. 

Ply wood according to BS: 1455:1963 is classified into two main types, viz interior 
and resin bonded. 

Interior type ply wood is suitable for most interior work including flush doors, door 
panels wall paneling, balustrades, sub-flooring, kitchen figments, and any location 
where resistance to moisture is not required. Adhesive used include casein, Soya, 
blood albumen and animal glues as well as synthetic resin extended with other 
substances. 
Synthetic resin bonded ply wood while being suitable for the same purpose as 
interior type, has a much greater resistance to moisture. The more resistant types 
are suitable for external flush doors and door panels, wall sheathing, shop front 
fascias, sign boards, shuttering and form work for concrete and for any purpose 
where it may be exposed to moisture. Adhesives used include urea, melamine 
phenol and resorcinol formaldehyde (arranged in order of increasing moisture 
resistance). 

The CONTRACTOR shall procure ply wood according to various grades specified 
in BS:1455:1963 "Ply Wood Manufactured from Tropical Hard Woods" and are 
briefly given as under for guidance. 

Grade 1Veneer: Shall be of one or two pieces of firm smoothly cut veneer. When 
of two pieces, the joint shall be approximately at the centre of the board. The 
veneers shall be free from knots, worm and beetle holes, splits, dotes, glue-stains, 
filling or inlaying of any kind or other defects. No end joints are permissible. 

Grade 11 Veneer: Shall present a solid surface free from open defects. Veneers, 
when jointed need not necessarily be matched for colour or be of equal width. A 
few sound knots are permitted with occasional minor discoloration and slight glue 
stains, isolated pinholes not along the plane of the veneer. Occasional splits not 
wider than 1/32 inch and not longer than 1/10 of the length of the panel or slightly 
opened joints may be filled with suitable filler. No end joints are permissible. 

Grade 111 Veneer: May include wood defects including work holes which are 
excluded from Grade 1 and 11 above in number and sized which will not impair 
the serviceability of the ply wood. It may also include manufacturing defects such 
as rough cutting, overlaps, gaps or splits provided these do not affect the use of the 
ply wood. No end joints are permitted. 

The uses, for which ply wood made with the grades defined above are considered 
useful, are outlined hereunder: 
Grade 1For use in its natural state. 
Grade 11For use where subsequent painting and / or veneering is intended. 
Grade 111For use where it is not normally visible. 
Under the Specifications where combinations of above grade are required, these 

combined grades may range from 1/11, 11/11 and 11/111, as additional grades of 
these Specifications. 

ii) Laminated Board 

This is built-up board, with narrow strip 3 to 7 mm wide, faced both sides with 
either one or two veneers from 1.2 mm to 3.7 mm thick. Where single or double 
face veneers are used, the grain usually runs at right angles to the grain of the core 
strip. This type of board when available varies between 1/2 inch to 1 inch and is an 
ideal base for the highest class of veneered wood. For detailed Specifications, 
BS:3444:1961, 'Block Board and Laminated Board' shall be used. 
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iii) Block Board 

This board is of similar construction to laminated board but core is built-up of 
blocks upto 1 inch wide. It is used as a base for veneering and for painted work but 
is considered slightly inferior to laminated board for the former use. The range of 
size and thick-nesses in which it is manufactured are similar to those of laminated 
board. For detailed Specifications BS:3444:1961, 'Block Board and Laminated 
Board' shall be used. 

iv) Fabrication 

Ply wood can be worked by all normal wood working tools, both hand and 
machine and can be fixed by panel pins, screws, rivets, gluing, grooving, into 
framing, tonguing and grooving and by metal tooth plate or split ring connectors. 
For exterior work, galvanized and copper nails and also water-proof adhesives 
shall be used. 

12.4 Boards 

The proprietary boards are known as fibre building boards and chip boards or particle 
boards. The fibre boards include hard boards insulation boards and straw boards. 
These boards follow the description in the following order: 

i) Fibre Building Boards 

Fibre building boards form the largest category with the number of different types 
as detailed hereunder: 

a) Hard Board 

Density from 30 to 50 lbs per cft. There are three main sub-divisions, being 
medium (30-50) lbs per cft.) standard medium (50 lbs per cft.) tempered 
hard board/standard hard board treated to increase hardness and resistance to 
water. 

b) Insulation Board 

Maximum density 25 lbs per cft. minimum thickness 7/16 inch, maximum 
thermal conductivity (K) 0.45. They have five sub-divisions, viz 
homogeneous, laminated bitumen bonded, bitumen impregnated, acoustic 
(of low density and specially designed often with perforated surface to 
increase sound absorption). These boards have good qualities of thermal 
insulation and sound absorption and are of qualities of thermal insulation 
and sound absorption and are recommended accordingly. 

c) Straw Boards 

These are compressed straw slabs, consisting of straw formed into slabs 2 
inches thick by heat and pressure and with proprietary paper glued to the 
sides. Edges too are bound with paper. The slabs are fairly stiff and have 
thermal conductivity (K) of 0.6. 

ii) Wood - Chip Board (Particle Board) 

Chip boards are made from wood particles in the form of chips or shavings 
of a controlled size combined with a thermosetting synthetic resin glue 
binder and formed into panels under the influence of mechanical pressure 
and heat. The process of adhesion is controlled resulting in a variety of 
boards with different, but predictable physical proper ties. Chip board lends 
itself well to uses such as sheathing, flooring and sub-flooring, wall 
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paneling, partitions, shelves, furniture and veneered boards, core stock. It is 
little affected dimensionally by changes in atmospheric humidity, but in wet 
conditions it has a limited resistance to moisture. 

The mechanical strength properties are good for high density boards. In the 
density range 30.55 lbs/cft typical value of the modulus of rupture lies 
between 1500 to 3000 lbs/sq. inch. An average value for the modulus of 
clasticity is 300,000 lbs/sq. inch. 

The surface finish of standard boards is comparatively rough and to support 
a good quality paint or varnish finish requires sanding and filling. Special 
grade of the board are prepared for painting which have a paper surface 
permanently bonded to the board during manufacture. 

Particle boards are made in grades of high, medium and low density but the 
bulk production has been of medium density mainly in thickness of 1/2" and 
3/4". These Specifications rely on BS:2504:1963, 'Medium Density Resin 
Bonded Wood Chip Board' for quality of the board and requirements for 
density, strength and other properties. The density range of this board is 
from 30 lbs/cft to 50 lbs cft and thermal conductivity is of the order of 0.7 to 
1.0 B.T.U. in/ft. 2/h oF, BS:18111961 will be relied upon for testing of the 
wood chip board. 

12.5 

12.5.1 

CARPENTRY WORK 

General 

All work specified in the Bill of Quantities and shown on working Drawings and details is 
to be carried out in proper manner. The CONTRACTOR has to provide all loose planks, 
battens, trestles and ladders and to construct all scaffolding necessary for the proper 
execution of the work and to remove the same on completion. 

12.5.2 Preservative Treatment 

Where preservative treatment is specified, the timber is to be of the correct moisture content 
and free from surface moisture and dirt. In general, all portions of timber built into or 
against or close to masonry or concrete, and all junctions or rafters, purlins, framing scribe 
pieces and wall plates etc. shall be given two coats of hot solignum, creosote or other wood 
preservative or as approved. Preservative material shall be applied in strict accordance with 
recommendations of the preservative manufacturer and shall be given to all wood work 
which comes in contact with or built into any wall, floor, ceiling or any other structure. All 
rough wood work which is not the finished and exposed wood work whether abutting any 
structure or not shall be given a preservative treatment. No extra payment shall be made for 
such coating and will be considered inclusive in the rate of the respective item quoted by the 
Contract. Treatment is to be carried out after all cutting and shaping is completed and care is 
to be taken to avoid damage. A liberal application of preservatives is to be made to cut or 
damaged surface, CP 112:100:1952, 'Preservative Treatment for Timber used in Buildings' 
shall be relied upon regarding preservatives and methods in relation to uses of timber. 

12.5.3 Moisture Content 

The timber prior to preservative treatment is to be properly seasoned. Timber fit for 
carpentry is considered seasoned when it looses 1/5 of its weight and fit for joinery when 
about 1/3 of its weight has been lost after felling. 

12.5.4 Workmanship and Construction 

'Unwrought' timber shall be 'left from the saw', and shall be full to the dimensions stated 
except that occasional slight variation in sawing is permissible. 

All framing shall be jointed as specified and/or as determined as most appropriate in the 
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circumstances. The joints shall be as per standard practice depicted through architectural 
details and constructed so that load and stresses to which they will be subjected are properly 
transmitted. 

Unless otherwise stated all joints shall be secured with a suitable type and sufficient number 
of nails. A butt joint shall, wherever possible, be secured with nails driven from the far side 
of the flanking member, if any. The joining surfaces of all connections exposed to the 
weather shall be thickly primed except where adhesives are specified. Where joints are 
designed in critical relation to loads, the size, spacing, type, positioning and number of 
nails, wood screws, bolts, the CONTRACTOR true to design details shall provide washers 
and timber connectors. 

12.5.5 Procedure 

The operations shall be planned and coordinated keeping in view the requirements and 
convenience of all tradesman concerned in the work. 

The CONTRACTOR shall order materials for sizes and quantities as required to complete 
the job as per working Drawings and details. All work is to be set out and constructed to the 
dimensions given and as described on the Drawings and details. 

12.5.6 Protection of Materials 

All materials and assembled units shall be protected from the weather and stored in such a 
way as to prevent attack by fungus, decay and/or insect. 

12.5.7 Inspection 
Facilities shall be provided to inspect all work in progress in the work shops and on Site. All 
work under this section should be first Approved before being fixed in the building. 

12.6 

12.6.1 

JOINERY WORK 

General 

All work specified in the Bill of Quantities and shown on working Drawings and details 
shall be carried out in proper manner. The CONTRACTOR shall manufacture, deliver to 
Site and fix in place all joinery including supply and fixing of metal, straps, lugs and 
dowels, priming, preservatives, polishing and all hardware specified and/or shown on the 
Drawings. Except where special finish is specified the joinery work shall be cleaned and 
scrubbed. The CONTRACTOR shall leave whole of his work in good order. 

12.6.2 Preservative Treatment 

Same as in C as above 14.5.2 
Moisture Contents 

Same as in C as above 14.5.3 

12.6.4 Priming 

Where priming is specified, the timber shall be coated with a thick mixture of red or white 
lead and linseed oil and priming shall comply with BS:2521:1954. The CONTRACTOR 
shall provide for priming and touching up primer where necessary during the progress of 
work. 

Aluminum base primers may be used when timber is particularly resinous. Where synthetic 
paints are used, Manufacturers must be consulted on the type of primer. 

12.6.5 Workmanship and Construction 

All "Wrought" timber is to be swan, planed, drilled or otherwise machined or worked to the 

12.6.3 
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correct sizes and shapes shown on the drawings and/or specified. 

The arrangement of jointing and fixing of all joinery works shall be such that shrinkage in 
any part and in any direction shall not impair the strength and appearance of the finished 
work. Reasonable tolerance shall be provided at all connections between joinery works and 
the building caracass, whether of masonry or R.C.C. frame construction, so that any 
irregularities, settlements or other movements shall be adequately compensated. 

The joiner shall perform all necessary mortising, tennoning, grooving, matching, tonguing, 
rebating and all other works necessary for correct jointing. He shall also provide all metal 
plates, screws, nails and other fixings that may be necessary for the proper execution of the 
joinery works specified. The joiner shall also carry out all works necessary for the proper 
construction of all framings, linings, hold-fasts and other contrivances as per architectural 
details for their adequate support and fixing in the building. 

Loose joints are to be made where provision is required to be made for shrinkage or other 
movements acting in the direction other than that of the stresses because of loading. Glued 
joints are to be used where provision need not be made for shrinkage or other movements in 
the connection, and where sealed joints are required. All glued joints shall be cross-tongued 
or otherwise reinforced. All nails, springs etc. shall be punched and puttied. All cutting 
edges of tools shall be sharp to avoid burnishing. 

All wood work, as far as practicable, shall be assembled in shop, finished and prime coated 
before delivery for fixing. In addition to machine sanding, all woodwork shall be smoothed 
by hand using "00" sand paper to obtain the required smooth surface, free from machine and 
tool marks, abrasions, raised grains and other undesirable defects. All wood work shall be 
fitted to plaster and other finished work in a careful manner so as not to injure these 
surfaces. Where plaster or other work is damaged or disturbed, it shall be restored to its 
original state by the CONTRACTOR at no additional cost. 

All wood work shall be neatly finished to the exact dimensions specified. All nails and 
screws shall be of approved type. Hammer shall not be used for driving in or starting in the 
screws. All screws shall be dipped in oil before they are inserted in the wood. The heads of 
nails or screws shall be sunk and puttied or dealt with as directed. 

The CONTRACTOR shall give at least 7 days notice in writing before any timber is to be 
covered in the ground or in walls or otherwise. 

12.7 

12.7.1 

DOORS 

Door Frames 

Door Frames shall be fabricated of first class Deodar wood if specified according to design, 
sizes and sections shown in the Drawings. The wood shall be smoothly planed and all the 
joinery shall be perfect and strong. 

The frames shall be secured to masonry or concrete with M.S. hold-fasts 9" to 3" long of 
type approved. These hold-fasts shall be screwed and not nailed to the frames. The hold- 
fasts shall be free of dust, scales, rust etc., and shall be painted with 2 coats of anti-corrosive 
paint before they are secured to masonry or concrete. The hold fasts shall be cast in concrete 
work. The minimum number of hold-fasts used shall be (3x2) unless otherwise specified. 

12.7.2 Flush Doors 

The Flush doors shall be obtained from approved manufacturers and shall be of the quality 
and kind as per these Specifications and of dimensions as shown on Architectural Drawings 
and shall comply to the requirement of Pakistan Standard No.142 of 1961. 

Flush doors shall be constructed of plywood as specified earlier. It shall be synthetic resin 
bounded ply wood suitable for both internal and external flush doors and shall be of the 
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grades 1 and 11 as specified earlier. The facing shall be teak or commercial ply as specified. 

The core shall be made up of solid laminated wood or as specified and shown on drawings. 
It shall have 3" wide solid wood edge rail of deodar wood all around and lock block of 
minimum 10" wide. The shutter shall be lipped and edged all around with hard wood. The 
core shall be chemically treated to be ant termite without affecting the inherent qualities of 
the core material and shall be fabricated with the grain running parallel to the grain of face 
veneer. Core material shall be accurately machined on all sides to ensure tight fitting core, 
free of voids throughout the core assembly. 
The adhesives used in the door manufacture shall be special urea-resin type (liquid or 
powder), unaffected by oil, gasoline, solvents, resistant to the growth of fungus and 
bacteria, immune from insects and shall be such as to remain unaffected by paint and 
lacquer solvents. It should weigh approximately 10 lbs. per gallon when mixed for use 
having approximately 60% of solids content. 

12.7.3 Fitting, Hanging and Trimming 

Doors shall be fitted, hung and trimmed as indicated on the Drawings. Hinges shall be 
counter sunk into the door frames as well as leafs. The recesses being cut to the exact size 
and depth of the hinge. No subsequent packing shall be allowed. Brass screws shall be used 
with brass fittings unless otherwise specified. Hard ware shall be fixed as specified in the 
drawings. Locks and other hardware items shall be fixed at heights as shown on the 
Drawings or as directed. 

12.8 HARDWARE 

Items of hardware specified in the Drawings shall be carefully fitted and securely attached 
on completion of the work. Hardware shall be demonstrated to work freely, keys shall be 
fitted into their respective locks, and upon acceptance of the work, keys shall be tagged and 
delivered in duplicate. No separate payment shall be made for hardware fittings and fixture. 

12.9 MADE GOOD DEFECTIVE WORK 

Should any shrinkage or warping occur or any other defects appear in the joiner's work, 
such defective work shall be taken down and replaced. and any other work disturbed shall 
be made good at the CONTRACTOR's expense. 

12.10 SAMPLES 

The CONTRACTOR shall furnish 2 samples free of cost for approval of each fitting to be 
used prior to its use. 

12.11 MEASUREMENT 

The measurement shall be made in Sq.Ft/m of the actual surfaces completed and approved. 

……End of Section….. 
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SECTION - 13 MOSAIC TILE FLOORING WORK 

13.1 DESCRIPTION 

The work included in this Section shall comprise of providing, supplying, laying, fixing in 
position pre-cast Mosaic tiles it also includes furnishing all labour and materials and 
performing all operations in connection with the execution of flooring activity surface 
finish, curing, cutting, rubbing, polishing (chemical) of the following kinds wherever shown 
on the drawings and/or mentioned in the Bill of Quantities or directed by the Consultants In- 
charge. 

13.2 GENERAL 

The pre cast mosaic tiles shall be machine pressed tiles made of class-C concrete (3000 psi ) 
using aggregate of fine size with terrazzo finish of the pattern, shade and thickness as 
specified in the bill of Quantities, drawings or as directed by the Consultants In-charge. The 
size of tiles shall be as specified in the BOQ. 

These tiles shall be manufactured under special order by approved manufacturer. The 
contractor shall produce samples of the tiles for approval and reference / comparison at the 
time of mass production and laying in position. 

The first two grinding of the tiles shall be done in the factory by machines and the final 
grinding and polishing shall be carried out after laying in position. 

13.3 CONSTRUCTION REQUIREMENTS 

The tiles will be laid to the required line, levels and grades over a setting bed of C.C. 
comprising of I:2: 4 by volume. The thickness of C.C. shall be ¾”-thick or as per B.O.Q. After 
seven days, the floors shall be machine ground true to an even surface using various grades of 
abrasive stones as required and directed by the Consultants In-charge. 

After first grinding the floor shall be grouted with the same color/ composition as used for its 
manufacturer. The grout shall have the consistency of thick cream and shall be brushed over 
the floor to fill in the joints and after 72 hours, the grouting coat shall be removed by grinding 
till a smooth and even surface is obtained. Areas and portions of the floor inaccessible for the 
grinding machine shall be ground and rubbed by hand. The final gloss shall be given by 
polishing the surface as per BOQ and to the satisfaction of the Consultants In-charge. 

13.4 MEASUREMENTS 

The work for mosaic flooring shall be in sq. ft. floor area. 

13.5 RATE AND PAYMENT 

The rate of all items of work shall cover the cost of furnishing all material, labour, curing, 
grinding, polishing, finishing, and performing all operations at any height in accordance with 
drawings, BOQ and as specified BY THE Consultants In-charge. The rate shall include the 
cost of furnishing and installation for floors and installation for floor and providing all 
assistance to the satisfaction of the Consultants In-charge. 

……End of Section….. 
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SECTION - 14 PLASTERING 

14.1 DESCRIPTION 

The work covered under this section of Specifications consist of furnishing all materials, 
labour and performing all operations in connection with plastering/rendering complete in 
every respect in accordance with the requirements of the Drawings and Specifications, and 
as directed. 

The work carried under this section shall further con form to the requirements of the British 
Standard Codes of Practice CP:211:1966 and CP:221:1960 and all the British Standards and 
other Documents relied therein. 

14.2 GENERAL 

Except as may be otherwise shown or specified, all plaster shall be cement sand plaster. 
Plastered ceilings and walls shall include partitions, piers, columns, pilasters, plastered 
jambs and other returns, reveals and backs of recesses, alcoves, and jambs and heads of 
windows and doors, unless otherwise specified or shown on Drawings. Plaster on walls 
shall be carried down to Dado, Skirting and projection bases. Plaster work shall also include 
all plaster work on and under all concrete surfaces to be left exposed and concrete not 
required Fair Faced, until and unless specified otherwise. It would be the CONTRACTOR's 
responsibility to ensure that all electrical conduits, hidden or items to be embedded, ducts, 
pipes, brackets, doors, windows, ventilators and all other fixtures on walls, ceiling, columns 
or required elsewhere have been fixed in place before the plastering is started. 

14.3 

14.3.1 

14.3.2 

MATERIALS 

Portland Cement shall be as described in section 5 "Portland Cement Concrete". 

and shall comply with the requirements of ASTM designation C 35, British Standard 1199, 
Table 1. 

Water shall be clean, free from harmful amounts of deleterious matter and from any 
unusual proportion of dissolved salts. Sea water, tidal estuary or brackish water shall not be 
used. 

Metal lathing used as back ground for plastering should not weigh less than three (5) lbs/sq. 
yard for sanded plaster and (3) lbs/sq. yard for light weight gypsum plasters and shall 
comply with B.S. 1369 Metal Lathing (steel) for Plastering. 

Galvanized wire netting where required to provide a mechanical key, 22 SWG galvanized 
wire netting of mesh not greater than 2" and complying with BS 1485, 'Galvanized Wire 
Netting' shall be used. 
Barites: For Barium Sulphate plaster, barium sulphate fines shall be used. 

PROPORTIONING OF PLASTER 

All plaster shall be Portland Cement plaster, except otherwise specified and shall be mixed 
in the proportions by volume as indicated on Drawings. 

Volume batching shall be done by proper gauge boxes and not by the shovelful. 

14.3.3 

14.3.4 

14.3.5 

14.3.6 

14.4 

14.4.1 
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14.4.2 Mixing 

Plaster ingredients in the specified proportions shall be thoroughly mixed by Mechanical 
means. 

14.4.3 All coats of plaster in liquid retaining structures shall be water-proofed by the addition of an 
Approved compound in liquid or solid form used at an Approved dose. The water-proofing 
compound shall be commercially pure with no oils or other ingredients which may be 
detrimental to the cement. 

CARE OF TOOLS AND PLANT 

All tools shall be cleaned by scrapping and washing at the end of each day's work, or 
between uses with different materials. Metal tools shall be cleaned and if necessary greased 
after each operation. All tools shall be examined and thoroughly cleaned before plastering is 
begun. 

Gauge Boxes 

Gauge boxes shall always be used for proportioning plaster mixes by volume and shall be 
kept clean. 

14.5 

14.5.1 

14.5.2 

14.5.3 Mechanical Mixers 

Plaster mix shall be mixed for two or three minutes, after which the batch shall be 
discharged and not left in the mixer. When the mixer is not in continuos use, it shall be 
washed out after every mix as soon as the batch is discharged. When in continuous use the 
mixer shall be washed out about four times a day. 

14.6 CLEANLINESS AND PROTECTION 

Cleanliness is essential in carrying out plaster work. Adequate protection shall be given to 
all existing work and fittings which are liable to be damaged not only in the areas of 
plastering operations but in the approaches thereto by covering up with boards, dust sheets 
etc. as necessary. This is particularly important when mechanical methods of application are 
used. 

On completion, all works affected by plastering operations shall be left clean. Special care 
will be taken when removing set plaster from glass to avoid damaging the surface. 

14.8 

14.8.1 

BACK GROUNDS 

Characteristics of the Back Ground 

The back ground shall not have received any prior treatment such as painting or 
impregnation which is incompatible with adequate bond. 

14.8.2 Preparation of Back Ground 

Preparatory Treatment: The preparatory treatment as necessitated for the application of 
plastering systems shall be as per British Standard Code of Practice and/or as instructed. 

14.8.3 Treatment of Mixed Back Ground 

Where plastering is to be continued across back grounds of different classes, expanded 
metal shall be fixed across the junction to minimize cracking due to differential movements. 
Where small width of one material is involved e.g. concrete column dividing block panels, 
the column width shall be bridged completely by fixing expanded metal over building paper 
into the material abutting the concrete in order to isolate the plaster from any movement of 
the column. 
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14.10 WATER PROOF PLASTER FOR WATER RETAINING STRUCTURES 

All surfaces continuously exposed to wet conditions shall be given water proofing 
treatment. 

The water proofing treatment shall be done in plaster by using water proofing cement 
compound (PUDLO) especially made for such purpose. It shall be applied as plaster in two 
successive layers of 3/4" each on all linear surfaces. The plaster shall be made by mixing the 
water proofing compound in the cement sand mix of 1:3 by volume according to the 
Manufacturer's instructions. Water proofing compound shall be allowed in sealed containers 
only. Only approved water proofing compound shall be allowed for use. Minimum five (5) 
lbs of water proofing compound shall be used for each bag of cement in preparation of 
waterproof plaster. In water tank all corners, vertical as well as horizontal shall have 
triangular cant strips 6"x6" size in mortar 1:6. The surface to receive waterproofing 
treatment shall be made rough by hacking and chiseling the concrete lightly to give a rough 
surface for bonding. After the surface has been made rough, metal lath (diamond mesh) 
shall be nailed to the entire surface in an Approved manner. The first layer of water 
proofing plaster 3/4" thick shall then be applied and its surface shall be made rough by the 
use of a brush or other suitable instrument. The first layer shall be allowed to cure for a 
minimum of forty eight (48) hours before the second layer of water proofing plaster with 
metal lath as in first layer is applied. The second layer of plaster shall also be 3/4" thick and 
its surface shall be trowel finished by means of steel trowel to give a smooth and even 
surface from the inside. The plaster shall be cured for a minimum of fourteen (14) days after 
laying of second layer of water proofing plaster. Water proofing plaster work shall not be 
started until all pipes have been installed. Any damage or leak discovered in the tank shall 
be repaired by the CONTRACTOR at his own cost. 

14.11 SAMPLING OF PLASTER 

Samples may be taken at any time from plaster work in place for testing. 

14.12 PATCHING 

Plaster containing cracks, blisters, pits, checks, or discoloration will not be accepted. Such 
plaster shall be removed and replaced with plaster conforming to this Specification. 

14.13 MEASUREMENT 

All plaster work shall be measured and paid for the actual work executed paid for at the unit 
rates entered in the Bills of Quantities. 

……End of Section….. 
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SECTION - 15 SURFACE RENDERING 

15.1 DESCRIPTION 

The work under this specifications consists of furnishing all labour, materials, equipment, 
incidentals and operations to complete all external surface rendering/coating work on 
Masonry, concrete or any other surface as specified in this Section. The work generally 
includes but is not necessarily limited to the following: 

i) 

ii) 

Base coat of cement sand plaster (1:4) 1/2" thick, including grooves as specified. 

Finish coat of natural marble chips (mesh 14-large wall coating 1/8" thick 
including a clear coat of water repellent sealant on top. 

15.2 MATERIAL REQUIREMENTS 

Plaster Materials: 

a) 

b) 

Portland Cement: ordinary conforming to B.S.12. 

Fine Aggregate: shall be hard coarse sand, crushed stone or gravel screenings and 
shall conform to requirements of P.S. 243 and/or B.S. 882. Fine aggregate shall be 
clean and free from clay loam, silt and other deleterious material. 

Water: potable, clean and free from deleterious amounts of oils, salts, alkali 
organic matter and other harmful materials. 

c) 

15.3 FINISH COAT MATERIALS 

a) Marble Chips Coating: The composition of this product shall consist of natural 
quartz pigments of high temperatures, acrylic resins in water emulsion anti bacteria 
and anti fungus additives. 

Water repellent clear Coat: shall be a product suitable for exterior/interior 
application. It shall protect the surface from the aggression of atmosphere agents. It 
should completely seal the exterior and should be water repellent and yet retain 
breathing capabilities to allow moisture to breathe through and evaporate. It shall 
also be resistant to sunlight, ultraviolet radiation, violent impacts, fungus salt and 
mildew. 

b) 

15.4 SUBMITTALS 

Samples: Submit two (2) 12"x12" size samples of wall coating for approval. All subsequent 
work shall conform to the approved samples. Colour of the approved samples shall be the 
colour standard by which all work will be compared. 

15.5 

15.5.1 

SUPPLY AND STORAGE OF MATERIALS 

Cement: shall be stored in weather tight sheds/stores which will provide protection from 
dampness and contamination cement shall be delivered in unopened bags plainly branded 
with the manufacturers name. It shall be stored in such a way that each consignment shall be 
used in the same order as that of receipt on site. Any cement damaged by water or otherwise 
defective, must be removed from the site immediately. 

Fine Aggregate: The supply of fine aggregate shall be drawn only from the approved 
source. The aggregate shall be determined and stored adequately at site. It shall not be 
stored on muddy 

15.5.2 
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ground or where it is likely to become dirty or contaminated, precautions shall be taken to 
avoid pollution by undesirable surrounding material and earth. 

15.5.3 Wall Coating: Deliver materials in manufacturer's original un-opened packages or 
containers with lables intact and legible indicating brand name and contents. Store materials 
off the ground, under cover, protected from dampness or wetting. Remove items delivered 
in broken, damaged, rusted or un-labelled condition from project site, immediately, Remove 
wet or deteriorated material from the project site. 

CONSTRUCTION REQUIREMENTS 

Plastering of Base Coat 
15.6.1 Preparation of Concrete Surfaces to be Plastered: 

Concrete surface to be plastered shall be cleaned to remove all grease, form oil and other 
surface impurities which will otherwise adversely affect the adhesion of plaster to the 
surface concerned. The concrete surface shall be lightly hacked by approved means to give 
the required key for plastering. Not less than 40% of the surface shall be roughened to 
approval. 

15.6.2 Preparation of Block/Brick Masonry and Surfaces to be Plastered 
All surfaces to be plastered shall be cleaned to remove all matter which will otherwise 
adversely affect the adhesion of plaster to the surfaces. All block/brick surfaces shall be 
well wetted before the application of plaster. 

15.6.3 Preparation of Cement Mortar for Plaster: 

All the ingredients for plastering shall be proportioned by volume in containers of known 
capacity to maintain consistent proportion. 
No lumpy or caked material shall be used. Mechanical mixers, mixing boxes, platforms and 
tools shall be cleaned before and after mixing the required number of batches. Materials 
shall be proportioned as specified in the Bill of Quantities. 
Plaster ingredients shall be thoroughly mixed either by hand on a clean cement concrete 
platform or by mechanical mixers as directed. Mixing shall be continuous until uniformity 
in colour and consistency is obtained. 
Only limited water shall be added for proper workability and such quantity of the mortar 
shall be prepared as that which will be consumed in thirty minutes after preparation. 
Preparation of mortar in bulk quantity for use during the entire day or for any other time 
more than that stipulated above is prohibited. Re-tempering shall not be permitted and all 
mortar which has begun to stiffen shall be discarded. 

15.6.4 Application of Base Plaster: 
The surface on which plaster is to be applied shall in case of Brick/Block Masonry be 
properly raked and wetted before application of plaster. It shall be applied in a thickness of 
1/2" and shall be carried out to the full length of the wall or to the natural points. Vertical or 
horizontal grooves shall be provided as shown on drawings or as specified The base coat 
shall be water cured for at least 7 days or as approved before the application of the final 
marble chip coating. Defective plastering if any shall be cut out and re-plastered at the 
expense of the Contractor. 

15.6 

86 



15.7 
15.7.1 

MARBLE CHIP WALL COATING 
General 

Before beginning "Marble Chip" coating the contractor shall ascertain that all electrical, 
plumbing, built in items, door and windows frames and all other apparatus and 
appurtenances are fixed in final position. The Contractor shall rectify any deficiencies 
before the coating can begin. 

15.7.2 Quality Assurance 

Allowable tolerances of completed wall coating. Maximum deviation from a true plane shall 
be 1/32", as measured from the line of a 10 feet straight edge placed at any location on the 
surface. 

15.7.3 Mixing 

The coating shall be readily mixed to a uniform consistency and the presence of an 
aggregate shall be apparent but there shall be no sign of caking, granulation or hardening of 
the material in the container. 

15.7.4 Application of Wall Coating 

It shall be applied to the cured and smooth surface of the base coat in the thickness not less 
than 2mm thick or as recommended by the manufacturer and approved. Grooves shall be 
provided as required and specified. The marble chip coating shall be trawled to a true even 
surface free from cratering, bubbles or pin holes in the dry film. The finish coat shall 
conform in appearance to approved samples. 

15.7.5 Patching 

Point up around trim and other work. Cut out and patch defective and damaged work. 
Patching of marble chip coating shall match existing work in texture and finish and shall 
finish flush and smooth with coating previously applied. 

15.7.6 Water Repellent Clear Coat 

Application of the clear coat shall be done in temperatures between + 5 degree centigrade 
and 55 degree centigrade (41 degree F and 131 degree F) with a relative humidity not 
exceeding 87%. Application shall be protected from direct rain fall, smoke or dust. All 
surfaces shall be compact and seasoned and free of dirt and oil stains. Application shall be 
done by compressed spray to give a uniform finish. 

15.7.7 Cleaning Up 

Remove protective materials and any "Marble Chip" coating from adjacent surfaces". 

15.7.8 GUARANTEE 

The finished marble chip coating shall be guaranteed for a period of 10 years from the date 
of final acceptance. Coating that does not meet the requirements during the 10 years 
guarantee period shall be removed and replaced at no additional cost. 
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15.9 MEASUREMENT 

The Measurements of items covered under these specifications shall be made in Sq.Ft/M. of 
the actual surfaces completed and approved. Deductions will be made for all openings for 
doors windows, ventilators etc. 

……End of Section….. 
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SECTION -16 METAL COVERS OVER EXPANSION JOINTS 

16.1 DESCRIPTION 

The work covered under this section of Specifications comprises furnishing of all labour, 
plant, equipment, appliances and materials and performing all operations in carrying out and 
in connection with the furnishing and fixing of aluminium extruded metal cover assembly, 
retainer clips and metal covers over floors, vertical and roof expansion joints and all related 
items such as fastenings, bolts, etc. and other items supplied and customarily built-in and/or 
installed in strict accordance with the drawings, specifications and instructions. 

16.2 
16.2.1 

MATERIAL REQUIREMENTS 
Aluminium 
All Aluminium extrusions shall be heat treated aluminium alloy conforming to B.S. 
1474 : 1972 H.E.9. 

16.2.2 Filler Material 
Pre-molded expansion joint filler shall be of an approved manufacturer and should conform 
to the requirements of the B.S. or ASTM standards. 

16.3 CONSTRUCTION REQUIREMENTS 
Floor expansion joints at locations, where shown on the drawings shall be provided with 
extruded Aluminium sections on either side of the joints and the entire assembly covered 
with an extruded metal cover. The metal cover assembly shall conform to the dimensions 
and details shown on the drawings and shall be installed as shown. The extruded metal 
cover and retainer clips required at walls shall conform to the dimensions and shapes shown 
on the drawings and shall be attached to the wall with counter sunk head stainless steel 
machine screws spaced not more than 24" on center. The metal cover assembly at floors 
shall be attached to the floor with anchor bolts as shown on drawings. The free space on one 
side shall be filled with a compressible material of an approved manufacturer. The cover 
assembly shall be as manufactured by Krud Sons, ALCOP, or approved manufacturer. 
Flexible bitumastic type filler material shall be provided at all roof and wall joints and the 
joints sealed before applying metal cover over expansion joints and fixed with Steel Clips. 

16.4 MEASUREMENT 
Measurement will be made of the linear feet of expansion joint at all the floors, ceilings, 
walls etc. and wherever shown in the drawings. Measurement will be made of the Lin. Ft/M. 
of the joint cover over the expansion joint on the roof ceilings and walls provided in 
accordance with the drawings. 

……End of Section….. 
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SECTION - 17 ROOFING AND WATERPROOFING /ROOF INSULATION 

17.1 DESCRIPTION 

The work under these specifications consists of furnishing all labour, materials, equipment, 
incidentals and operations to complete all roofing activities for waterproofing and insulation 
of roof on Masonry, concrete or any other surface as specified in this Section in accordance 
with the relevant item of BOQ’s and to the satisfaction of the Consultants In-charge. The work 
generally includes but is not necessarily limited to the following (unless otherwise specified, 
the roofing and waterproofing shall consist of) : 

a) For Flat Roofs 

Providing and laying of single layer of Hollow Kaghan roof tiles 9”x8”x3” of approved design 
grouted with cement sand mortar 1:3 laid over 2”- thick Chips screed comprising 1-part 
cement and 3-parts of marble chips 8 number finished smooth over 5 mm thick fabric based 
0.5 mm thick aluminum foiled impregnated bituminous sheet over 2 coats of hot bitumen @ 
25 lbs per 100 Sft. for each coat over R: C: C roof slab. 

OR 

Providing, laying, grouting and pointing 1st class burnt brick tiles 9"x4-1/2"x1-1/2" in 1:3 
cement sand grout over (3") 76 mm (average) thick puddled earth laid to slopes and 
consolidated. The earth will be laid over water proofing, consisting of sand blinded coat of 
bitumen over R.C.C. roof, covered over with the one (1) layer of polythene sheet .008” thick 
over 2 coats of bitumen over R: C: C slab. 

b) For Sloped Roofs, Vaults and Shades 

Providing, laying, grouting and installing split tiles rough glazed of size indicated on the 
drawings, over 3/8" thick special Dry Bond Mortar over 1/2" thick Cement Sand base plaster 
(1:4) over RCC slab. 

c) Over Drains 

2-coats of VANDEX SUPER over drains on sloped roof. 

17.2 

17.2.1 

MATERIAL REQUIREMENTS 

Brick Tiles 

Brick tiles shall conform to specifications of materials given in respective items of " Section- 
I Materials “ and BOQ approved by the Consultants In-charge. 

17.2.2 Split Tile and Special Dry Bond Mortar - shall conform to specifications given in the relevant 
Section and as shown on the drawings. 

Mud Mortar 

Puddled earth shall be composed of stiff clay to which an equal bulk of chopped rice 
husk/bhoosa shall be added. 

17.2.3 

17.2.4 Fabric Based Bitumatic Sheet (0.5mm-thick Aluminum Foiled) 

As per manufacturer’ specifications in accordance with the Relevant item of BOQ and 
approved by the Consultants In-charge. 
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17.2.5 Jumbolon 

Two layers of Jumbolon if directed by the consultant comprising of 5mm and 20mm will be 
laid with the sticking material like Samad Bond or as required by the consultant as per 
manufacturere’s specifications. 

17.2.6 Bitumen 

Bitumen shall conform to specifications of materials given in respective items of " Section-I 
Materials “ and BOQ approved by the Consultants In-charge. 

17.2.7 C/S Mortar 

Cement sand mortar shall conform to specifications of materials given in respective items of 
" Section-I Materials “ and BOQ approved by the Consultants In-charge. 

17.3 

17.3.1 

CONSTRUCTION REQUIREMENTS 

Inspection and Preparation of Roof Surface 

Inspect all surfaces to receive roofing materials and water proofing, ascertain that they are 
sound, clean, smooth, dry and free of debris, loose material or defects which would have an 
adverse effect on the roofing application or performance. The cleaning and brushing the roof 
surface by wire brush should be given a due consideration before application of roof 
treatment and surplus stuff should be disposed of to out side the premises as directed by the 
Consultants In-charge. 

17.4 

17.4.1 

Installation of Roofing 

Over Flat Roof 

(i) 

(ii) 

Clear the roof slab from any un-suitable material. 

Apply two coats of SIB 10/20 hot bitumen at the rate of 25lbs. per 100 sq.ft. each coat 
over RCC slab. 

Apply one layer of 5mm-thick fabric based Bituminous (0.5mm thick aluminum 
foiled impregnated), laid 4" side laps and 4" end laps staggered with layers bonded 
together fire flash, and ensure that it is free of wrinkles. 

A layer of 2”- thick Chips screed comprising 1-part cement and 3-parts of marble 
chips 8 number finished smooth shall be laid to desired slopes and tiles shall be 
laid on a mortar bed (average thickness 1") to the required slopes as shown on 
plans. The preparation of mud plaster shall be as follows: - 

Brick tiles of specified size and first class quality shall be laid wet, grouted and 
pointed flush in cement sand mortar (1:3). The top surface shall be smooth and 
accurately level in accordance with the specified slopes. No brick or cracked tile to 
be used. Special Tiles for sloped roof shall be laid as per details shown on the 
drawings. 

b] 

c] 

d] 

17.4.2 Sloped Roof, Vaults and Shades 

a] Split tiles rough glazed of size 9-1/2"x2- 1/4"x3/8" shall be laid in position over 
3/8" thick special Dry bond mortar over 1/2" cement sand plaster (1:3) over RCC 
roof slab, vaults, shades. The tiles shall be grouted and flush pointed with special 
Dry Bond Mortar. 
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b] 

17.4.3 

On drains near vaults, shades etc. 2 coats of Vandex Super over RCC slab. 

Working Instructions of Applying of Vandex Super 

Vandex Super in powder form shall be distributed over the concrete surface by means of a 
sieve with a sieve size of 2 mm just prior to trowelling the slab. The Vandex layer and the 
newly Cast Concrete shall be protected according to general description for concrete work. 
The Contractor shall co-ordinate the application of Vandex Super at the time of pouring and 
trowelling slabs. 

17.5 CURING 

Tiles, after laying, grouting and flush pointing is completed, shall be kept wet throughout for 
at least seven days. 

17.6 PROTECTION 

The Contractor shall take each and every care to maintain the slopes levels and shall protect 
the work from any damage. The Contractor shall have to remove, replace and rectify such 
damaged work at his own cost. 

17.7 MEASUREMENT 

The measurement under this item of specifications shall be made in Sq.Feet/M. of the actual 
surfaces completed and approved by the Consultants In-charge. 

……End of Section….. 
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SECTION - 18 ALUMINIUM DOORS AND WINDOWS 

18.1 DESCRIPTION 

The work shall consist of Aluminum sections, constructed in reasonable close conformity 
withdimensionsandstandardsdetailedbelowandasshownon 
drawings/BOQ/manufacturer’s specifications subject to the approval of Consultants In- 
charge. 

The work covered under this section comprises of the following: 

1 Furnishing, Fixing in position, anodizing/powder coating aluminum sections 
complete with handles, locks, nylon wheels, vinyl weather strips etc. as shown on 
the drawings and specified hereunder. 

Fixing glass of specified quality and thickness to windows and door in accordance with 
the related items of BOQ and instructions of the Consultants In-charge. 

This work also include any incidental construction not other wise provided for on the 
instructions of the Consultants In-charge. 

2. 

3. 

18.2. 

18.2.1 

GENERAL COMPLIANCE 

Design Requirements: 

All doors, windows, railings, Handrails, etc. to comply with B.S. 4873 or equivalent in 
respect of materials, work sizes and manufacture. All sectional dimensions shown on 
drawings are only indicative. The CONTRACTOR shall be responsible to determine the 
adequacy of these with respect to actual structural and performance requirements. All 
extrusions shall be of adequate strength, not only to meet the structural performance, but 
also to minimize the risk of distortion in the finished surfaces. 

18.2.2 Work Sizes: 

All dimensions given on drawings are between structural openings and/or between finished 
surface and allowances shall be made for variation due to constructional tolerances. The 
CONTRACTOR shall be responsible to measure actual final dimensions from the Site 
before fabrication of doors, windows and other assemblies/units. 

18.2.3 Weather Tightness: 

Weather tightness and operations shall suit the weather conditions prevailing in the area of 
installation. All doors and windows will be fabricated as completely air and water tight units 
including gaskets for glazing, weather stripping, latches, locks, bolts for fixing etc. 

18.2.4 Air Tightness: 

The fixed glazed windows shall be as far as possible 100% air tight under all weather 
conditions. 

Air infiltration for opening windows and doors when fully closed shall not exceed 
3m /hr/meter length of opening joint at a test pressure of 498 N/M as tested in accordance 
with B.S. 4315 part 1. 
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18.2.5 Acoustic Performance: 

Windows when installed shall provide an average sound reduction of 28 dB over a 
frequency range of 100-3150Hz. 

18.3 

18.3.1 

MATERIAL REQUIREMENTS 

Aluminum Sections 

All aluminum doors, windows, ventilators as shown on the drawings shall be fabricated 
with heavy-duty high strength aluminum extruded sections of aluminum alloy 6063-TS. 
Conforming to B.S 1474-1972 and B.S. 1470-1972 aluminum extrusions to be hard colour 
anodized in dark bronze with an average anodic film thickness of 20-25 microns and wall 
thickness should be 2.0mm and 1.6mm. The anodic treatment should conform to B.S. 
3987:1974. Aluminum sections of approved manufacturer as directed by the Consultants In- 
charge. shall be used. 

21.3.2 Iron Mongry 

Fittings, handles, hinges/rollers, stopper/tower bolts and locks shall be of bronze, stainless 
steel and aluminum, push/pull plates of 100mmm aluminum patterned on both sides of 
leaves, rollers imported nylon-tyres, sliding rust proof aluminum insect/fly screen as shown 
on the drawings or as stated in the Bill of Quantities or as directed by the Consultants In- 
charge. 

18.3.3 Glazing 

The solar control float glass if specified shall conform to the latest revised B.S. 952. "First 
grade imported tinted bronze float glass shall be used subject to approval The quality, kind, 
thickness and size of the glass shall be as shown on the drawings or called for in the Bill of 
Quantities. 

The work of fixing glazing to doors, windows shall be carried out with the type and quality 
of glass specified for each door and window and as indicated in the drawings or as directed. 

The glazing of "Antisun" float glass should be in accordance with the recommendations of 
B.S. C.P. 152 : 1972 and subsequent amendments. 

The sizes of glass indicated on the drawings are approximate only, and the actual sizes 
required shall be determined by measuring the frames to receive the glass. All glass shall be 
factory labeled on each pane and the label shall not be removed until finally approved. Glass 
will be fixed with best quality mastic compound of approved make suitable for the type of 
glass or with special bead or molding as shown on the drawing or as directed. Special 
rubber lining and weather proof brush joints for sliding surfaces shall be provided where 
indicated. 

Antisun' float glass shall be fixed using flexible compounds, sealants, performed strips or 
gaskets as per recommendation of the door/window manufacturer. The design shall allow 
for an edge clearance of at least 3mm (1/8") all around unless any dimension exceeds 
1500mm (60") when the clearance shall be at least 5mm (3/16") edge cover shall be 
adequate to retain the glass in position under the design wind loading. The rebate depth edge 
clearance plus edge cover shall not be less than 11mm (7/16") for 6mm glass. The width of 
the rebate platform must accommodate the glass, the front and back compound, and glazing 
bead. The bead depth should not be less than the rebate depth. Setting blocks, distance 
pieces, and location blocks shall be used as appropriate. 

Glass shall be protected against damage. After inspection, any labels, and paint spots shall 
be removed and glass shall be washed clean. Damages or broken glass shall be removed and 
replaced before acceptance at no extra expense. After the installation of 'Anitsun' float glass 
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it shall be cleaned using a soft cloth with water and mild soap or liquid detergent, followed 
by rinsing with clean water and drying. 

18.3.4 Sealants: 

The external joints between the building openings, window frames etc. shall be formed to 
details shown on drawings and grooves shall be caulked with mastic sealants. External 
jointing sealants are to be suitable for the type and exposure of building. Material shall not 
be of a standard lower than one part polysulphade rubber sealant conforming to B.S 5215 
and shall be applied strictly in accordance with the manufacture's instructions. The colour 
and quality of sealant shall be subject to approval. Where joints to be sealed are deep the 
sealant must be supported by suitable polythene backing. 

18.3.5 Weather stripping: 

All opening section must be weather stripped with Neoprene glazing gaskets or as approved 
by the Consultants In-charge. and polypropylene pile weather stripping around doors to 
ensure adequate weatherproofing. Aluminum glazing beads are to snap on type without 
visible fixing and must be adjustable to allow for varying thickness of glass. 

18.4 

18.4.1 

SAMPLES 

The Contractor shall submit, for approval, samples of each type of door, window, 
ventilators etc. showing the quality of materials, workmanship and finish. The samples of 
iron mongery, fittings and fixtures shall also be got approved before the Contractor makes 
purchases. 

The samples of glass for each type of glazing along with specifications of the manufacturer 
of special quality shall be submitted for approval before firm orders are placed for supplies. 

The contractor will submit the manufacturer’s specifications to the Consultants In-charge. 
for powder coating elements and of microns in case of anodized material, before execution. 

CONSTRUCTION REQUIREMENTS 

18.4.2 

18.4.3 

18.5 

a) FIXING 

The fixing of aluminum doors, windows, ventilators etc. to concrete/masonry openings shall 
be carried out in approved method as indicated in the drawings or as directed by the 
Consultants In-charge. Provision of necessary grooves or rebate and holdfasts in the 
concrete shall be made in the formwork and no holding or drilling shall be allowed in the 
exposed concrete finishes. These shall be executed in position after the building structure is 
completed and by using proper holdfasts as shown on the drawings or counter sunk bolts 
and screws as per site requirements 

An approved manufacturer in this trade shall manufacture the aluminum doors and 
windows. 

If required, the Contractor shall provide shop drawings based on Architectural drawings for 
the approval before orders are placed with the manufacturers. 

The manufacturer shall use the latest and approved method of jointing employed in the 
manufacture of high class work viz. mechanical jointing, reinforced with concealed welding 
shall be used in the manufacture of doors and windows. 

The workmanship shall conform to applicable provision of B.S. 990:1970. 

95 



b) WIND PRESSURE 

The Design wind speed to which the various elements of glazing and framing will be 
subjected to shall be calculated in accordance with B.S. CP-3 and the following wind 
loads/speeds are to be taken into account: 

Wind Velocity at 85 MPH 
Height Less than 30' - 16 lbs/sq.ft. 
Height 30' to 50' - 18.5 lbs/sq.ft. 
Height 50' to 90' - 21.18 lbs/sq.ft. 
Height 90' to 120' - 25.00 lbs/sq.ft. 

All assemblies must be of appropriate shape, thickness and sections, to enable them to resist 
the loads produced by repeated imposed wind pressures. The maximum deflection over 
clear span of any member shall be such that it does not induce cracking in glass panels and 
render the assembly unsafe. No member shall suffer any permanent deformation. No part of 
the work shall rattle during use. 

c) HANDLING 

Care shall be taken in handling metal doors, windows, etc., during transportation and at site. 
These shall be stored under cover and shall be installed only by skilled mechanics, set 
plumb, level, in alignment and properly braced to prevent distortion. 

18.6 

a) 

PROTECTION: 

The joint between window and doorframes and the building should be caulked with 
approved building mastic for total weatherproofing. 

After installation, doors, and windows shall be protected from construction hazards that will 
interfere with their operation or damage their appearance or finish. They shall be cleaned on 
inside and outside of all mortar, plaster, and paint of other foreign matter to present a neat 
appearance. Hardware and moving parts shall be lubricated. 

b) 

18.7 RATE AND PAYMENT 

Rates for all items under this section shall cover the cost, of furnishing all the material, 
labour, scaffolding and appliances at site and performing all operations in connection with 
their installation in accordance with the instructions of the Consultants In-charge. and BOQ. 
It is particularly mentioned that the rates for fixing doors, windows, ventilators etc. shall 
include iron mongry fittings such as handles, push plates, stainless hinges, door closer, 
towers bolts etc. as specified and indicated on drawings and given in the BOQs, including 
cost of fixing and supplying glass with the instructions of the Consultants In-charge. 

18.8 MEASUREMENT 

Payment for doors, windows, ventilators etc. will be made be measuring clear opening area 
in brickwork or concrete in square feet/meters. 

……End of Section….. 
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SECTION - 19 

19.1 DESCRIPTION 

PAINTING/VARNISHING & POLISHING 

The work covered by this section of Specifications consists of furnishing all labour, painting 
and polishing equipment, scaffolding, protective covering and materials, including that 
classified in particular as "Paint" hereinafter; and painting in performing as such, all 
plastered wall and ceiling surfaces, including sophist, sides of beams, etc. and the painting 
and polishing of all exposed interior metal work; miscellaneous and ornamental iron, steel 
and sheet metal and all wood work. The work under this section shall further conform to the 
requirements of British Standard Code of Practice CP: 231:1966, "Painting of Building" and 
all the British Standards relied therein or bearing relevance. 

19.2 

19.2.1 

GENERAL 

Where the word or term Paint and Polish is used or referred to 'as such' throughout the 
"Specifications, it shall be interpreted to mean and include the surface finish treatment 
consisting of any, all or some of the following items: 

Sealers, primers, fillers, body and final coats, emulsions, varnish, shellac, stain or enamels, 
as more specifically defined hereinafter as to kind and quality and function for various 
surfaces and finishes. 

19.2.2 All paint, polish and accessory material incorporated in or forming a part thereof shall be 
subject to the Approval and selection for colour, tint, finish etc. by the Consultants. 

The determination of colour or tint of any particular surface, the depth of any colour or tint 
selected or required shall in no instance be a subject for an additional cost or charge. 

Painting of wood, except if specified otherwise and for plaster surfaces shall be three (3) 
coat work in addition to the shop protection coats. 

All paints shall be approved as manufactured locally and shall be brought on to the Site in 
sealed containers and used without any admixture or adulteration except where 
recommended in the Manufacturer's printed instructions. 

MATERIALS 

The basic materials entering into the compounding and/or manufacture of all paints, 
varnishes, shellac and other finish treatments shall be of the best grade and quality of their 
respective kinds for the intended purposes. They shall be the products or formulas of 
recognized and reputable Manufacturers of known reliability and integrity as approved. 

All materials shall be delivered in their original unbroken containers or packages and bear 
the Manufacturer's name, label and brand, and formula and be mixed and applied in 
accordance with his directions and/or instructions. The mixing of all paint or other covering 
finish treatments shall be done in the premises when required and as Approved. 

Paints shall be well ground, shall not settle badly, cake or thicken in the container, shall be 
readily broken up with a paddle to a smooth consistency and shall show easy brushing 
properties. The paint shall be suitable for spraying when thinned with not more than twelve 
(12) percent by volume of mineral spirits. 

Paints shall be lime-proof where used on concrete blocks, concrete or plaster. 

Unless specified or directed otherwise, plastic emulsion paint shall be DULUX or 
equivalent, oil-bound distemper shall be PAINTEX Vinyl Emulsion or equivalent, colour 
wash shall mean colored chalk applied with gum at the rate of five (5) pound per bag of 
chalk, and snow cam shall be DUROCEM or equivalent. Synthetic enamel paint shall be 
SUPER GLOSS or Approved equivalent. 

19.2.3 

19.2.4 

19.2.5 

19.2.3 

19.3.1 

19.3.2 

19.3.3 

19.3.4 

19.3.5 
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192.4 

19.4.1 

PROTECTIVE PAINTS 

Unless otherwise specified all exterior and interior ferrous metal except reinforcing steel, 
bolts, rough hardware and metals with nonferrous coatings shall be given a shop coat of 
protective paint of Approved quality. Surface to be painted shall be thoroughly cleaned of 
scale, dirt and rust by the use of steel scrapers, wire brushes and blast or other equally sui 
table tools or methods. Oil and grease shall be removed with benzene or other suitable 
solvent. Paint shall be kept well stirred whilst it is being applied. 

No paint shall be used after it has caked or hardened. Paint shall be well worked into all 
joints and corners; paint shall not be applied to damp sur aces nor when the temperature is 
below 40 degree F. 

SAMPLE AND TEST 

Samples of each type of paint and each colour proposed for use shall be submitted for 
Approval thereof before the material is used. Samples shall consist of one pint and three 
displays of each type and colour of paint applied to wood strips 2" by 6". Wood used for 
display stains, shall be the same kind as that on which the stain is ultimately to be applied. 
In addition to the submission of samples, the CONTRACTOR shall submit authenticated 
reports of tests of the materials proposed for use as may be required. 

19.4.2 

19.5 

19.6 

19.6.1 

PREPARATION OF SURFACE AND APPLICATION OF PAINT 

General 

Hardware, accessories, plates, lighting fixtures and similar items in place shall be removed 
prior to painting operations or shall be otherwise protected. All surfaces to be painted shall 
be clean, smooth, dry and free from dust, grit and other objectionable materials. All work 
shall be done in a workmanlike manner, leaving the finished surfaces free from drips, 
ridges, waves, laps and brush marks. Except if specified or required, cement water paints 
shall be applied under dry and dust free conditions and shall not be applied when the 
temperature is below 40 degree F nor when a temperature drop of 20 degree F or more is 
forecast. All primer and intermediate coats of paint shall be un-scrapped and completely 
integral at the time of application of each succeeding coat. Each coat of paint shall have a 
slight variation of colour to distinguish it from the proceeding coat. Sufficient time shall be 
allowed between coats to en sure proper drying. Paints shall be thoroughly stirred and kept 
at a uniform consistency during the application and shall not be timed in excess of the 
printed directions of the Manufacturer. Paint containers shall not be opened until required 
for use. Paint shall preferably be applied by the spray/brush/ roller or as directed. Drop 
cloths or other coverings shall properly protect floors, roofs and other adjacent work. 

19.6.2 Concrete and Masonry 

Concrete and masonry surfaces to be painted shall be prepared by removing all dirt, dust, oil 
and grease for good adhesion. 

The method of surface preparation may be left to the discretion of the CONTRACTOR, 
provided the results are satisfactory and acceptable as required. 

Surfaces to be painted with cement water paint shall be thoroughly dampened with a fine 
spray of water before application of the paint. The interval between coats of cement-water 
paint shall be not less than twenty fosur (24) hours, and the first coat of cement- water paint 
shall be slightly dampened before application of the second coat. The paint shall be applied 
with a stiff brush, and thoroughly worked into the surface to seal all pores, cracks and voids. 
The paint shall be cured by wetting the surface between coats, and at intervals for a period 
of not less than two (2) days after the application of the finish coat. Nails and similar 
exposed metal occurring in concrete or masonry surfaces shall be coated with shell or oil 
paint before the cement water paint is applied. Masonry surface to be painted with oil base 
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paint shall be free from alkali and shall be thoroughly dry before paint is applied. 

19.6.3 Metal Work 

Shop primed metal work shall be kept clean and free from corrosion following installation. 
Surfaces shall be retouched prior to finish painting, using the same type of paint as the 
priming coat. 

19.6.4 Plaster Work 

Plaster shall be at least two (2) months old (or less if allowed in writing and shall be 
thoroughly dry, clean, and free from grit, loose plaster, and surface irregularities before 
paint is applied. Cracks and holes shall be repaired with patching plaster such as plaster of 
Paris properly keyed to the existing plaster. All plaster surfaces shall be tested for the 
presence of Alkali, which if present, shall be removed with a solution of Zinc Sulphate 
mixed in the proportion of 2-1/2 to 3 pounds to a gallon of water. After drying, the 
precipitate shall be removed by brushing. Plaster patches shall be worked to match the 
appearance of the adjoining plaster. 

19.6.5 Wood Work 

Small dry seasoned knots shall be thoroughly cleaned and scraped and shall be given a thin 
coat of orange shellac varnish before the priming coat is applied. Large, open, unseasoned 
knots and all beads or streaks of pitch shall be heated by a blowtorch and then scrapped off, 
or if the pitch is still soft, it shall be removed with mineral or denatured alcohol. Resulting 
voids, if any, shall be filled with putty. Nails shall be set. Painting shall proceed only when 
the wood is satisfactorily dry. 

(1) Priming 

All millwork specified to be painted, shall be primed on all sides in the shop before 
delivery to the job. 

(2) Puttying and Glazing 

After the priming coat has been applied, nail holes, cracks, and other depressions 
shall be filled flush with putty, coloured to match the finish coat and sand papered 
smooth. Putty shall be dry before subsequent painting. 

Glazing, rebates and bends in exterior glazed doors shall be given one coat of 
exterior primer before glazing. All exposed putty shall be painted. A minimum of 
two subsequent coats of paint shall be applied and the surface finished satisfactory 
as specified. 

19.7 

19.7.1 

SCHEDULE OF PAINT FINISHES 

Chalk/Colour Wash 

Three coats of Approved quality shall be applied to all ceilings and other places as directed. 

19.7.2 Distemper 

Three coats of Approved washable oil bound distemper shall be applied to internal wall or 
at locations as directed as per Manufacturer's instructions and direction. The distemper shall 
be of required shade and shall be the product of reputable of Manufacturer subject to the 
Approval. 

19.7.3 Emulsion Paint to Plastered Surfaces 

Plastic Emulsion Paint or vinyl Emulsion Paint shall be used as indicated in the Bill of 
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Quantities. 

The plastered surfaces required to be painted with emulsion paint shall be painted with 
ready made Approved paint of the kind. The paint shall be applied in three coats strictly 
according to Manufacturer's instructions including preparing base coat. The paint may 
preferably be applied by spray or roller method of application unless permitted otherwise. 

19.7.4 Enamel Paint to Plastered Surfaces/Wood Work/Steel Work 

The plastered surfaces required to be painted with enamel paint shall be painted with ready- 
made Approved paint of the kind. The paint shall be applied in three coats strictly according 
to Manufacturer's instructions including preparing 'base coat'. The painted surface shall 
finally exhibit a glossy finish as Approved. This will also apply to hard woodwork or 
wherever required. 

19.7.5 White Wash/Colour Wash 

Concrete, concrete block and plaster shall be painted with three (3) coats or white/colour 
wash. 

The lime should be slaked at Site with an excess of water to the consistency of paste/cream 
and should remain under water for forty eight (48) hours. The mixture shall then be strained 
through coarse cloth and gum water added (having 60 gramme gum to one (1) pint of 
water). 

Colour washing shall be prepared as for white wash and colour added. The colouring matter 
is to be boiled and gum added to it and strained into white wash. 

19.7.6 Painting to Wood Work 

Woodwork required to be painted shall be painted with Approved oil paints as follows: 

After surface preparation as specified apply one coat of wood primer. 

After wood primer has thoroughly dried, apply three (3) coats of oil paint of Approved 
manufacturer directly from containers strictly according to the Manufacturer's instructions. 

19.7.7 Painting on Metal Work 

Except if specified otherwise all metal work shall have, in addition to shop primer coats, 
one coat of enamel under-coat and one coat of semi gloss (dull) enamel, as well as two coats 
of anticorrosive red oxide paint. 

19.7.8 Cement-Water Paint 

Preparation of surfaces: Before the application of the cement water paint, all holes in joints 
or masonry surfaces shall be filled with mortar and suitably tooled. Caulking installed 
around wood or metal frames built into masonry, shall be thoroughly checked. Masonry 
shall be clean 

and free from dust, dirt, grease or any other material which might affect the proper adhesion 
of paint. 

Application of cement-water paint: Paint shall be mixed in accordance with the 
Manufacturer's directions and allowed to stand thirty (30) to forty five (45) minutes. Before 
application, the paint shall be mixed to uniform consistency and stirred frequently during 
application. Spraying several minutes between coats for the moisture to penetrate shall 
uniformly dampen the surface. Paint shall be applied with a brush having relatively short, 
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stiff, fiber bristles, scrubbing the paint into the surface voids. Keeping the surface damp for 
at least twenty four (24) hours shall cure the first coat; the surface shall be sprayed as soon 
as the paint has hardened sufficiently to resist injury and the spraying repeated as often as 
necessary to keep the surface damp before applying the second coat. The second coat shall 
be applied in such a manner as to completely cover the first coat as specified above, except 
that curing shall be continued as long as practicable, and for not less than forty (40) hours. 
Paint shall be applied in shade rather than in bright sun light, especially during warm windy 
weather. In applying the finish coat an entire wall surface shall be completed in one 
operation. If this is impracticable, painting shall be carried out to some expedient stopping 
point. 

19.7.9 Interior Painting 

Interior painting shall include the finishing of all ferrous metal work, wood work, concrete, 
concrete block, and plaster. Exposed pipes, pipe coverings, ducts, conduits, panel boxes, 
and other exposed ferrous metal work, for plumbing and electric work, shall be painted with 
wall or ceiling surface on or near which they occur, except where such surfaces are painted 
with resin emulsion paint, in which case the pipes, conduits, etc. shall be finished with three 
(3) coats of exterior oil paint. Pipe coverings, shall be sized with glue before being painted. 
Motors and other equipment for plumbing and electric work shall be painted as specified. 
Galvanized work shall be prepared in an Approved manner before being painted. 

Interior wood work shall be finished as specified for exterior wood work except that the 
varnish shall be an interior varnish instead of a spar varnish. Wherever indicated on the 
Drawings, interior wood work shall be either painted or polished with sufficient coats of 
Approved paint or polish. 
Concrete, concrete block and plaster shall be given three (3) coats of PAINTEX Vinyl 
Emulsion distemper including primer coat, wherever indicated on the Drawings. 
Concrete, concrete block and plaster shall be painted with one coat of primer and two coats 
(or as specified) of DULUX Paint including finishing coat wherever indicated on the 
Drawings. 

19.7.10 Weather Shield Paint 

Weather shield paint shall be of ICI Dulux or approved equivalent and shall be as per 
manufacturers specifications. It shall be used on exposed surfaces wherever indicated on the 
drawings. It is a water thinnable emulsion; pigmented with light fast, alkali resistant non- 
lead pigments and contains a mould control additive. It is suitable where alkali resistance 
and exterior durability are the prime requirements. Brush, roller or conventional spray shall 
apply it. 

19.7.11 All Rounder Paint 

VIP all rounder interior super matt paint shall be of Berger Robbialac or approved 
equivalent. Brush, roller or spray Thin shall apply it where necessary with mineral 
turpentine. It is re-coat able in 6-8 hours under normal conditions. All-rounder paint shall be 
applied to surfaces wherever indicated on the drawings. 

19.8 BURIED PIPING 

All steel piping and all exposed threads of galvanized piping, where run in or through 
concrete or masonry, or buried under ground, shall be given one (1) coat of Approved 
asphalt varnish where specified. 

19.9 SAMPLES 

Prior to the start of the application of any paint and/or finish treatment otherwise, the 
CONTRACTOR shall apply samples of the required finish treatments to specific 
representative wall and ceiling surfaces or other areas or surfaces where indicated. 
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19.10 PROTECTION 

CONTRACTOR shall protect all the work against damage or injury by his employees, or by 
the materials tools or utensils used in connection with the work of this CONTRACT. Any 
and all work damaged as a result of the execution of this CONTRACT shall be repaired at 
the CONTRACTOR'S expense, or if it cannot be properly repaired the CONTRACTOR 
without additional compensation shall replace it with new work therefore beyond the 
CONTRACT amount. At all times, the general and liberal use of drop cloths shall be a 
primary requirement for protection purposes. 

19.11 TOUCHING-UP 

At the completion of all Work specified herein all painted work shall be touched up and 
restored where damaged or defaced and the entire Work left free from blemishes. 

19.12 CLEANING 

The CONTRACTOR shall clean all paint, spots, daubs, oil and stains, entirely from all 
floors, wood-work, glass, hardware, metal work and all similar items upon completion and 
level the work in perfectly clean condition in ever respect. 

All cloth and cotton waste, which might constitute a fire hazard shall be placed in metal 
containers or destroyed at the end of each work day. Upon completion of all work all 
staging, scaffolding, and containers shall be removed from the Site or destroyed in a 
satisfactory manner. 

19.13 WAX POLISHING TEAK DOORS AND FRAMES 

Surfaces to be Wax Polished shall be rubbed down to a smooth surface filled as necessary, 
dusted off and rubbed over with miner oil well rubbed in with a circular motion. The surface 
afterwards being wiped dry. After an interval of at least 48 hours wax polish shall be 
applied in two coats and shall be polished to an approved finish. 

19.14 MEASUREMENT 

The painting and finishing on all surfaces, other than timber and steel works, which shall be 
deemed to be inclusive of painting and finishing in their own items of work, shall be 
measured and paid for at the unit rates entered in the Bill of Quantities. Where separate 
quantities for paintwork are not shown in the Bill of Quantities, they shall be taken to have 
been already included in the rate of items to be finished and painted. 

……End of Section….. 
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SECTION - 20 MISCELLANEOUS METAL WORKS 

20.1 DESCRIPTION 

The work covered under this section consists of fabricating, supplying, fixing, and 
installing all1 cast-in place inserts including plates, bolts, nuts, all balustrades and handrails, 
steel gates all inserts and anchor bolts to be instead and/or grouted after the concrete or 
masonry work is executed and all miscellaneous metal work in connection with the 
installation of equipment, sanitary installations and mechanical plant that the contractor may 
be called upon to execute. 

20.2 DRAWINGS, CATALOGUE CLIPPINGS AND SCHEDULES 

The Contractor shall furnish complete shop drawings and manufacturers, specification, 
where applicable, in respect of all work falling under this section for approval Material 
fabricated or delivered to the site, before the approval of shop drawings shall be liable to be 
rejected. Shop drawings shall show in detail the method of construction, erection data, 
materials list, and required connections. Schedules designating location, quantity and 
finishing details of each item shall accompany every shop drawing. 

The shop drawings, schedules and manufacturer's data, if any, submitted by the Contractor 
shall be modified or revised, as required. When revisions are required either to drawings, 
schedules or manufacturer's data, they shall be resubmitted for approval. 

20.3 CO-ORDINATION WITH OTHER TRADES 

All work under this section shall be coordinated with1 the work to be done as specified 
under other sections1 of the specifications. 

The Contractor shall furnish all information and1 instructions required for work by other 
trades. 

The Contractor shall drill, tap, cut and fit the work1 included herein as required, to 
accommodate work of other trades in conjunction with it. 

20.4 SAMPLES 

Samples of all materials specified shall be submitted for approval. 

20.5 

20.5.1 

MATERIALS 

a] Steel Plates and Sections 

Items involving steel plates and sections shall be11 made of mild steel conforming 
to the requirements11 of latest Pakistan Standards and/or B.S./ASTM11 Standards 
Specifications. 
pipes 

If and where required pipes shall be full standard weight, of galvanized steel, mild 
steel or of cost iron and of sizes as indicated. Fittings, including clamps, shall be 
standard, malleable, galvanized, and of the best kind manufactured in Pakistan. 

20.5.2 b] 

20.6 GENERAL 
This section of the Specifications is intended to cover all miscellaneous items of various 
metals which are not specifically called for in other sections of these Specifications, Item 
shown or called for on the drawings, but not itemized herein, shall be furnished under the 
Conditions of this section and shall generally conform, as closely as possible to these 
Specifications unless otherwise directed. 
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20.7 

20.7.1 

CONSTRUCTION REQUIREMENTS 

Fabrication 

a] Metal shall be well formed to shape and size, with sharp line or angles. Shearing 
and punching shall leave clean, true lines and surfaces. Permanent connections 
shall be welded or riveted as shown on the drawings. The use of screws or bolts 
shall be avoided but where used, heads shall be counter sunk screwed on tight, and 
the threads nicked to prevent loosening. Curved work shall be evenly sprung. 
Casting shall be sound and free from warp, holes and defects that impair their 
strength and appearance. Exposed surfaces shall have a smooth finish and sharp 
well-defined lines. 

20.7.2 

          Machined joints shall be milled to a close fit.11 Necessary rabbets; lugs and 
          brackets shall be11 provided so that work can be assembled in a neat11 and 
          substantial manner. Fastenings shall be11 concealed where practicable. Thickness 
          of metal and details of assembly and supports shall give11 ample strength and 
          stiffness. Joints exposed to11 weather shall be formed to exclude water. Holes11 
          and connections shall be delivered and fixed in11 position at the proper time . All 
          the work shall11 be installed in an approved and rigid manner, and11 where 
          possible, shall be secured with galvanized11 toggle or double Cinch type 
          expansion bolts. 
Installation 

1 All the item of work under this section of the Specifications shall be installed in 
accordance with manufacturers drawings and directions to ensure proper and smooth 
operation of moving parts. 

20.7.3 Painting 

All ferrous metal surfaces except working parts1 machinery, galvanized surfaces and other 
surfaces not1 normally painted, shall receive one coat of rust 1inhibitive metal primer to red 
lead paint and two coats1 of finish painting with enamel paint for which no1 separate 
payment shall be made to the Contractor. 

20.7.4 Protection 

All materials included herein shall be delivered to the site in satisfactory condition, and 
adequate precautions shall be taken to protect all material from damage and rust. Any 
portion that has been damaged will be rejected and shall be replaced with approved 
materials at contractor's cost. Installed material shall be protected from damage and rust 
until the works have been completed and handed over. 

20.8 BUILT-IN-ITEMS 

All items of miscellaneous metal, which are to be built1 into the structure of the building, 
shall be furnished1 as required during the progress of the work. 

20.9 WELDING 

Welding shall be continuous along entire line of Contact, except where spot welding is 
indicated on the drawings or so authorized. Exposed welds shall be ground smooth except 
otherwise directed. 

20.10 RIVETING 

Riveting where exposed, shall be flush unless otherwise1 indicated or directed. 

104 



20.11 BOLTING 

Bolting where permitted shall be done with properly sized bolts. Nuts shall be drawn tight 
and threads nicked. 
STAIR CASE RAILING 

Unless otherwise Specified, the stair case railing shall comprise of 5/8" (16 mm) square 
mild steel balustrades 2'-6" to 3'-0" (762 mm - 914 mm) high (clear above the steps). The 
balustrades shall be as indicated on the drawings and shall be anchored/embedded in the 
staircase concrete as shown. The top of each bar of the balustrades shall be ground to a 
round shape to receive the M.S. flat. The M.S. flat shall then be continuously welded around 
the bar and the weld ground clean to a 45 degree centigrade angle filet. It will be the 
contractor’s responsibility to manufacture and install the balustrades so they are perfectly 
aligned and to finish the entire railing. 

Ends of the M.S. flat shall be turned 90o and fixed to a 5"x5"x1/4" (127mmx127mmx6mm) 
M.S. plate embedded in the masonry or concrete wall as shown on the drawings. 

1 The handrail adjacent to the wall shall be anchored into masonry or concrete wall at 3'-0" 
c.c. (914 mm) or1 as shown on the drawings. 

20.12 

20.13 MEASUREMENT 

All the items under this section of these specifications shall be measured paid for at their 
respective unit rates as entered in the Bill of Quantities and as shown on drawings. 

a) Stair Case railings shall be measured per Linear Ft./M. complete and installed and 
acceptably11 completed and approved. On the longitudinal center line along the 
finished hand rails up to the un-recessed face of the walls on which their ends are 
fixed. 

Other items covered under this section shall be measured under the head of the 
specific items in connection with which they are required to be11 executed. 

b) 

……End of Section….. 
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SECTION - 21 FIBER GLASS WORK 

21.1 SCOPE OF WORK 

The work covered under this section consists of fabricating, supplying, providing, fixing, 
installing, Laying, Cutting, Bending, Erecting The Fiber Glass Work over framed structure or 
indicated on drawings according to the manufacturer’s specifications as directed/approved by 
the Consultants In-charge. 

21.2 GENERAL 

The fiber glass should be of EM 100 Chopped Strand which provides improved Strength, 
stiffness, temperature resistance and dimensional stability to the matrix and compatible with 
most polyester and vinyl' ester resins for contact moulding or hand lay-up. 

It should meet the requirements of ACI Fiberglass EM 100 Chopped Strand Mat certified by 
Lloyd's Register of Shipping, London, following compliance with Lloyd's stringent 
performance criteria. 

21.3 PRODUCT AND PRODUCT TYPE 

Product 
Product Type 

EMULSION MAT 100 
CHOPPED STRAND MAT 

21.3 MATERIAL PROPERTIES 

Glass strands should be of low alkali 'E' glass which result in excellent laminate mechanical 
strength, long term durability and good electrical resistance as produced by ACI Fiberglass 
and approved by the Consultants In-charge. 

The individual glass strands should approximately be 50mm long and randomly distributed to 
give minimum orientation of glass fibers so that it may ensure consistent laminate strength 
independent of the direction in which the mat is laid into the laminate. 

The chemical coating or size applied to each filament of glass should compatible with 
Polyester and vinyl ester resin types, and will contains a silane coupling agent to effect a 
superior bond between the glass and resin. The Silane coupling agent is also less affected by 
moisture and other types of coupling agents, which assists long-term strength retention and 
gives the laminate good weathering performance. 

The glass strands must be bounded by a poly vinyl acetate emulsion binder, which gives the 
mat excellent strength and flexibility for easy handling off the roll, whilst retaining the ability 
to cut to pattern or tear to size. 

21.4 PERFORMANCE 

The binder should produce fast wet through together with superior moulding performance like 
EM 100. It also should release entrapped air excellently and a minimum of springing or 
bridging of glass fibers. These properties enhance conformability to mould surfaces. 

Resin to glass ratios should rage from l.5 : 1 to 3.5 : 1, which should demonstrates the true 
general purpose' nature of EM 100. 
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21.5 TYPICAL LAMINATE MECHANICAL PROPERTIES 

Property 

Tensile 
Strength 
Dry 
Tensile 
Modulus 
Flexural 
Strength 
Dry 
Wet 
Flexural 
Modulus 
Glass Content 

Test Method 

ISO 3268 

Typical Value 

90 Mpa 

ISO 3268 

ISO 178 
190 Mpa 
160 Mpa 

ISO 178 
ISO 1172 

7500 Mpa 
30% 

8500 Mpa 

Laminates should contain a nominal 1800 g/m² of reinforcement using an orthophthalic resin 
in accordance with Lloyd's Register and approved by the Consultants In-charge. The laminate 
will be cured for 24 hours at 16 °C - 20°C and post-cured for 16 hours at 40°C. Wet strength 
will bwe measured after immersion in boiling water for 2 hours. 

21.6 GENERAL INFORMATION 

Nominal 
Roll 
Wt.(kg) 

30 

31.5 

32 

32 

Nominal 
Roll 
Lgth.(m) 

100 

70 

53 

36 

Density 
(g/m2) 

300 

450 

600 

900 

21.7 PACKAGING 

Roll 
Width(m) 

1 

1 

1 

1 

Rolls of mat are contained in a plastic sleeve to prevent penetration of moisture. Each roll is 
packed in an individual cardboard carton. 16 cartons are shrink wrapped on to a standard 
pallet. 

21.8 LABELLING 

A colour coded label is adhered to top flap of carton -details include type of mat, density, roll 
width, production code and roll weight. 

21.9 FRAMED STRUCTURE 

As per drawings, the relevant BOQ’s item and as per instructions approval of the Consultants 
In-charge. 
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21.10 SAMPLING 

The contractor will submit the samples of each relevant material before executing the Fiber- 
glass work to the Consultants In-charge and got approved. 

21.11 MEASUREMENTS AND PAYMENTS. 

All the items under this section of these specifications shall be measured paid per Sft. at their 
respective unit rates as entered in the Bill of Quantities and as shown on drawings. 

……End of Section….. 
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SECTION-22 

Misc. 

As per Drawings, BOQ and to the entire satisfaction of the Consultants. 

……End of Section….. 
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  TECHNICAL 

SPECIFICATIONS 

(PUBLIC HEALTH WORKS) 
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              GENERAL SPECIFICATIONS OF PLUMBING WORKSSECTION-1 
___________________________________________________________________________________ 

1.1 GENERAL 

The stipulated therein, the direction as given below shall invariably be read with relevant 
clauses of Condition. 

The materials used and workmanship shall be of highest quality and grade unless otherwise 
specified shall. Conform to the latest specifications of British Standards and Codes of Practice 
"Water Supply", "Sanitary Pipe Work", "Building Drainage", "Surface Water and Sub-Soil 
Drainage" and applicable to details and work indicated on the Drawings and Bill of Quantities. 
In case of any discrepancy/ambiguity the decision of the Consultants shall be final, and the 
Contractor will act and perform accordingly. 

1.2 
a) 

DRAWINGS AND INFORMATION REOUIRED 
The Contractor shall submit shop drawings for the entire installation including installation 
details for all items required or asked for approval of the Consultants. 

b) Approval by the Consultants of shop drawing for any material, apparatus, devices and layout, 
   shall not relieve the Contractor from the responsibility of furnishing same of proper 
   dimension, size quantity and all performance characteristic to efficiently perform the 
   requirements and intent of the Contract Documents. Such approval shall not relieve the 
   Contractor from responsibility for errors of any sort in the shop drawing. 

c) If the shop drawings deviate from the Contract Documents the Contractor shall advise the 
Consultants of the deviations in writing accompanying the shop drawings including the 
reasons for the deviations. At the start of the Project the Contractor shall periodically and 
thereafter submit to the Consultants a list of all shop drawings, which will be submitted in the 
course of the project. The list shall show the disposition of each item including date of 
submission approval etc. The list shall be kept up to date through the entire course of 
construction. 

CLEANING AND PROTECTION 
The Contractor shall be responsible for his work until its completion and final acceptance, and 
shall replace any of the same, which may be damaged, lost or stolen without any additional 
cost to the Owner. 

1.3 
a) 

b) The openings left in floor for passage of lines of soil waste, vent and supply pipes shall be 
   covered and protected. 

c) The pipes shall be protected with suitable covering as soon as set. All open ends of pipes shall 
be closed by a plug fitting to prevent obstruction and damage. The use of new permanent 
water closets and other new plumbing fixtures during the progress of work is prohibited. 

d) As soon as installed, all metal fixtures trimmings shall be thoroughly covered by this 
   Contractor with non-corrosive grease, which shall be maintained until all construction work is 
   complete 

e) Upon the completion of the work, all fixtures and trimmings shall be thoroughly cleaned and 
polished and left in first class condition. 

Prior to delivering the plant to the Owner the Contractor shall thoroughly clean all equipment 
fixtures, fittings etc. 

f) 

g) Before final connections are made and before operation of equipment and piping, all piping 
   interior shall be thoroughly blowout, 9r washed out at least twice in a manner as directed by 
   the Consultants all accumulation of dirt chips or other deleterious materials. Make all 
   temporary connections and furnish all appliance required for the purpose of cleaning at no 
   extra expense to the Owner. 
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h) Before erection, all pipes, tubing, valves and fittings shall be thoroughly cleaned of oil, grease 
   or other combustible materials by washing in a hot solution of sodium carbonate or trisodium 
   phosphate mixed in the proportions of one pound to three gallons of water. 

1.4 

a) 

RECORD DRWAING 

During construction the Contractor shall keep an accurate record of all deviations between the 
work as shown on the Contract Drawings and that, which is actually installed. 

b) The Contractor shall secure from the Consultants after approval of his Shop Drawings a 
   complete set of drawings and note changes thereon in ink. 

c) The Contractor shall make a complete record of all changes and revisions in the original 
design, which exist, in the completed work. 

The cost of furnishing above prints and preparing these for record shall be deemed to be 
included in the tendered cost and its effect spread over other items of work, and as such item 
shall not be a subject to payment. When all revisions showing the work as finally installed are 
made, the corrected Original Transparencies shall be submitted to the Consultants for review 
and delivered to the Consultants before final payment for the completed work will be made. 

1.5 OPERATING AND MAINTENANCE INSTRUCTIONS 

Three sets of operating and maintenance instruction covering completely the operation' and 
maintenance of all plumbing equipment, controls, heaters, pumps and the like shall be 
furnished to the Owners. 

1.6 
a) 

TESTS 
The entire system of drains, waste and vent piping inside and outside the building shall be 
tested by the Contractor under a water test, which shall include the entire system from the 
lowest point 2to the highest pipes above the roof. 

b) The water test shall be made in accordance with all local requirements. Every portion of the 
   system shall be tested to a hydrostatic pressure equivalent to at least 15 feet head of water. 
   After filling, the Contractor shall shut off water supply and shall allow it to stand 2 hours 
   under test during which time there shall be no loss or leakage. This test procedure shall apply 
   to C.I. pipes. 
c) Interior and exterior water distribution systems shall be tested whole or in part to a pressure of 
   at least 50 Psi gauge higher than their normal operating static or street main pressure, but no 
   test shall be less than 150 Psi gauge. Each test shall be conducted in the presence of the 
   Consultants and shall run for the two hours with no loss of pressure. 

d) The Contractor shall furnish and pay for device, material supplies, labor and power required 
   for all tests. All tests shall be made in the presence and to the satisfaction of Consultants. 

e) Defects disclosed by the test, shall be repaired or if required by the Consultants defective work 
shall be replaced with new work, without any extra charge to the Owner. Test shall be 
operated as directed until the work is proved satisfactory. 

Fixture shall be tested for soundness, stability of support and satisfactory operation. f) 

g) The Contractor shall notify the Consultants at least one week in advance of making the 
   required tests, so that arrangements may be made for their presence to, witness the test. 

h) Equipment shall be tested in service arid the Contractor shall demonstrate that the equipment 
   performs the work intended for it and that it complies with the requirement of these 
   specifications for such equipment, to the satisfaction of Consultants. 

……End of Section….. 
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                             WATER SUPPLY WORKSECTION-2 
__________________________________________________________________________________ 

2.1 DESCRIPTION 

Work in this section shall include all the M/S DADEX TIGRIS GREEN (Polydex), GI. Pipe 
work up to 6" (150 mm) confirming to the code of standards and code of Practice DIN-8077, 
8078 & DI-16962 for fittings, including all materials, plants, equipment, labour etc. to 
complete the work in close conformity with the plans and in accordance with the provisions 
included herein. 

2.2 MATERIAL REQUIREMENTS FOR G.I PIPE 

All uninstalled pipes and fittings used in the building work whether hidden in block/concrete 
work or running under ground shall be of Galvanized Iron hot dipped in bitumen, wrapped 
around with bituminous Hessian with final two coats of brush-applied bitumen. Alf un- 
insulated exposed pipes and fittings in the building shall be painted with prime coat of lead 
oxide primer and 2 coats of enamel. 

It shall be ensured that the fittings shall be tested by jointing at least 5% of them to straight 
pipes in pipe vices with sufficient pressure, to the satisfaction of the Consultants. Defective 
fittings invariably crack on application of the pressure. The fittings shall also be examined to 
detect blisters and minor cracks. The G.I. pipe, fittings and specials shall conform to the 
following specifications. 

a) G.I. Pipe 

-BS-1387 
-Test Pressure 

:Class-M 
700 Psi = 

b) Malleable Iron (Galvanized Fittings (i.e. coupling, elbows, Tees etc.) for G.I. Pipes 2- 1/2" 
   and below shall be of at least same thickness and quality as G.I. Pipe. 

c) Cast Iron threaded flanges for joining G.I. Pipe of dia 3” and above. 

-BS-10: 1962. Table D. 

d) Cast Iron flanged fittings, for G.I. pipe 3" and above. 

8S-2035, 1953: Class-B. 
Working Pressure = 400 ft. of water. 

e) Expansion Joints in G.I pipes 

Adequate provision for expansion shall be provided on all pipe work as shown on the 
drawings. The Contractor shall obtain the Consultants's approval for the materials being used 
for a particular expansion joint. Following types of expansion joints shall be used on the 
locations, shown on drawings. 

i) 

ii) 

iii) 

Expansion loop for Horizontal G. I. Pipe of dia 2-1/2" or below. 

Bellow Type Expansion joint for G.I. Pipe of dia 3" and above. 

Dresser coupling for all vertical G.I. Pipe risers. 
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f) Cast Iron Sluice Valve ( size 3" and above ) 

Cast Iron body; Gunmetal spindle and sealing rings. 

BS-3464, flange to BS-l 0; 1962. 

Test Pressure = 225 Psi. 

g) Copper alloy sluice valve (size 2-1/2" and below) 

BS-1952: threaded ends. 

Test Pressure = 225 Psi 

h) Cast Iron Check Valves’ (Size3" and above) 

Cast Iron body; Gunmetal door. 
Test Pressure =225 Psi. 

i) 

j) 

Copper Alloy Check Valve (Size 2-1/2" and below). Threaded ends. Test Pressure = 225 Psi. 

C.I. globe valves (Size 3" and above). Similar to Cast Iron Sluice Valve 

k) Copper alloy globe valve (Size 2-1/2" and below). Threaded, Test Pressure =225 Psi). 

l) Fire Hydrant shall conform to BS-750, with a body of Cast Iron and spindle of Manganese- 
bronze. The direction of closing shall be by Clockwise rotation and the outlet shall have 
screwed joints for accommodating 2-1/2" dia hose connection. 

m) Double air valve 

Cast Iron body 
Max. Working head 

Dia (in.) 

Head (ft) 

2 

200 

3 

575 

4 

575 

6 

575 

n) Pressure Reducing Valve 

The valve shall maintain a constant downstream pressure regardless of changing flow rate 
and/or varying inlet pressures. It shall be spring loaded, hydraulically operated, pilot- 
controlled diaphragm-type globe valve. The valve shall have a single removable seat and 
resilient disc. The body and cover of the valve shall be of cast iron for valves of size 3" or 
above and shall be of cast bronze for size 2-1/2" or below. The inlet and outlet of valve shall 
be threaded for size 2-1/2" or below and flanged for sizes 3" or above. The working pressure 
for valve shall be 175 Psi minimum and the valve permit a convenient adjustment over a range 
of no less than 30 Psi. The threaded valve shall be installed with two unions at its inlet and 
outlet end of facilitate its removal. All pressure reducing valve assemblies will be installed 
with bypass line having globe valve/gate valves so that removal of P.R. Valve for 
servicing/repair will not disturb the service of that circuit. 
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o) Strainer 

i) The straight cast iron strainer shall be installed on the submerged end of suction pipe 
drawing water from ground water from reservoir. The strainer flange shall conform 
to the specifications of BS-l0, 1962. Minimum length of strainer for the specified dia. 
shall be as follows: 

Dia 

3” 
5” 

ii) 

Length 

5-11/16” 
7-1/2” 

The strainers shall have cast iron or bronze bodies suitable to withstand the working 
pressure, removable screens of copper, brass, nickel or stainless steel, flanged bodies 
with tapping for size 1-1/2" arid above and of such a design as to allow blowing out 
of accumulated dirt and easy removal and replacement of strainer screen without 
disconnecting the main piping. 

p)  Puddle plates of specified dia, shall be provided where G.I. pipe crosses R.C.C. wall retaining 
water or soil. 3/8" thick M.S. square plate of size shown on plan, cut with a hole equal to 
external dia of pipe, shall be welded with the pipe with both ends of G.I. pipe provided with 
flanges, and the whole assembly shall be hot-dipped galvanized before being cast in R.C.C. 
wall. 

q) Float Valve, Level, Controller, and Flow Switch. Tender to provide Specifications of items 
   locally available. 

r) Pipe Sleeves for Cast iron pipes 

The Contractor shall supply and install the pipe sleeves in RCC wal1s and sleeves. The pipe 
sleeves shall be located accurately and they shall be properly aligned and tied with the 
reinforcement bars so that the alignment and level is not disturbed during concreting. 

The RCC wall pipe sleeves shall be fabricated from correct size Schedule 40 M.S. pipe. M.S. 
318" thick sheet ring of sleeve size +6" shall be welded at the centerline of the sleeve to 
anchor the sleeve in RCC structure. After fabrication, the sleeve shall be heavily galvanized 
before installation. The inner galvanized surface shall be smooth. 
RCC slab pipe sleeves shall be of construction as above but fabricated from 3", 4", 5" and 8" 
dia Schedule 40 M.S. pipes and anchor ring shall be of 9-1/2", 10-1/2", 11-1/2" and 14-1/2" 
dia respectively. 

s) Pipe seal for cast Iron pipes 

All exterior openings provided for the passage of piping shall be properly sealed with snugly 
fitting collars of metal or other approved rat-proof material securely fastened into place. 

2.3 

2.3.1 

PROPERTIES AND REQUIREMENTS FOR DADEX PIPE 

Jointing And Installing:(Jointing Methods Of Tigris Green) 

A) Polyfusion Welding 

(i) Preliminary operations. 

The surfaces of the pipes and fittings must be clean and without impurities. Pipes ends must 
be clean cut at right angles. It is recommended to cut 1m from the pipe ends in order to 
prevent possible micro cracking due to incautious handling. 

Before carrying out the welding, check that the polyfusion device operates correctly and that it 
reaches the required welding temperature (260 C + 5). 
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(ii) Welding 

Pipes and fittings are inserted up to the edge of the matrix and held steady without rotating. It 
is very important to stick to the heating times mentioned here below:- 

Polyfusion welding times according to DVS 2207 norms. 

 Pipe 
(mm) 
  20 
  25 
  32 
  40 
  50 
  63 

Heating 
(Min.) 
  5 
  7 
  8 
  12 
  28 
  24 

Working time 
  (Max.) 
     4 
     4 
     6 
     6 
     6 
     8 

Cooling 
(Min). 
  2 
  2 
  4 
  4 
  4 
  6 

B) Welding By Means Of Electro- Fusion Couples 

(i) Preliminary operations 

The pipe must be clean cut at right angle. The parts to be welded must be cleaned with emery 
cloth or a manual scraper and the inside of the fitting socket has to be degreased with the 
suitable cleaning liquid. The pipes must be perfectly aligned. 

(ii) Welding 

After having connected the following machine compatible with the electro-fusion couples and 
started up the welding process, you can verify the good results by checking if the two pins 
have come out of their seats. 

Wait at least two hours from last welding before the system is put under pressure. 

2.3.2 Tigris Green Equipment And Tools 

To install hydro- sanitary and heating systems using Tigris Green pipes and fittings the use of 
the following specific equipment is required: 

- 

- 

- 
- 

- 

2.3.3 

Pipe cutter 0-63 

Polyfusion device 20-63 ( feeding 200 V) 

Male and female materials 20-63 
Welding machine for electro-fusion couples 20-225 

Bench welding machine 20-75 

Exposure to UV-rays 

It is recommended neither to store nor to install the product in places which are directly 
exposed to Ultraviolet rays. 

2.3.4 Bending. 

Bending of Pipes will not be allowed. 

2.3.5 Threaded joints. 

To ensure tightness, Teflon or similar products can be used. 
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2.3.6 Pipe cutting 

Cutting should be carried out using tools, which ensure a clean cut free from burrs and 
perpendicular to the axis. 

2.3.7 Low Temperatures 

At temperatures below 0 c following precautions have to be taken. 

- 

- 

- 

- 

Pay attention when cutting the pipe 

Check the cut make 

Avoid impacts and excessive strains. 

Not to make elbows with very narrow radius. 

In presence of cold draughts, welding must be carried out in protected areas, to avoid a quick 
cooling of the surfaces to be welded. 

2.3.8 INSTALLING AND JOINTING KELEN) 

1. Installing the pipes in the short 

In practice the main riser can expand and contract laterally in the shaft between two floors if 
an anchor point is located next to the pipe that branches off from the main pipe. The distance 
between two anchors points in the shaft should not exceed 3.0 m. other methods can be used 
to accommodate the expansion such as expansion armor in the pipe branching off from riser. 

2. Embedding the pipe 

Pipe work that is embedded in the wall, floor, screed etc. is prevented from expanding. The 
pressure and tensile stress are absorbed without causing any damage to the material. If the 
pipes are installed (in compliance with national standards) then the insulating material 
provides further room for expansion. 

2.3.9 Exposed pipe work 

1. Preventing expansion by mechanical restraint d 20-50 

Steel channels (KE88) can also be used to support pipe work. 

The hangers are fixed to the channels, which are in turn fixed to the pips (e/g using 
cable ties). This practice reduces the expansion rate of plastic pipes to that of steel 
pipes. 

2. Accommodating expansion by expansion loops d 63-110 

All changes in direction of pipe work can be used to accommodate linear expansion. 
However, in some cases an expansion loop (U loop) is necessary. This method is 
primarily used for pipe sizes above d 50. 

The anchor paints are positioned in such a way that the pipeline is divided into 
sections and the force of expansion can be guided in the desired direction. 
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Pipe support centers (in cm) for KELEN pipes transporting water 

D mm 

20 
25 
32 
40 
50 
63 
75 
90 
110 
125 
160 

Pn10 

70 
75 
90 
100 
115 
130 
150 
185 
195 
205 
220 

20C 
PN 
80 
85 
100 
110 
125 
140 
170 
205 
220 

40C 
PN20 
70 
80 
90 
105 
115 
130 
160 
195 
200 

60C 
PN20 
65 
75 
85 
95 
105 
120 
150 
180 
180 

80C 
PN20 
60 
70 
75 
85 
90 
110 
130 
160 
160 

 The pipe and fittings are joined by a self-regulating polyfusion welding machine, at 
a temperature of 260 C. Connect the machine to the electricity supply (220 V) and 
wait. When the green light starts to blink the welding temperature has been reached 
and work can begin. 

2.3.10 Safety first 

Cut 4-5 from each end of the pipe (the ends may have been slightly damaged during handling) 
.for this purpose KELEN pipes is in 4.10 m lengths. 

2.3.11 ELDING PROCEDURE 

1. 

2. 

3. 
tools. 

4. When the heating time has elapsed (see table push the pipe and fitting together 
smoothly and evenly. The result is a very strong and homogenous. 

The position of the fitting can be adjusted for a few seconds immediately after the pipe 
and fitting have been joined (see table) 

Within a short period of time (see table) the joint is capable of withstanding a full load. 

The low weight and high flexibility of the materials makes it possible to weld whole 
sections of pipe work at the workbench. Take advantage of this and save much time. 

Some joints will have to be made in the wall. Try to keep the area here the joint has to be 
made as accessible as possible. 

Measure the correct length, not forgetting the depth of the socket. Pipe socket. Pipe 
secateurs are used for cutting pipes up to 40 mm. Pipes with larger diameters are cut with 
a wheel pipe cutter. If necessary the pipes can also be cut with a fine metal saw. Don/Et 
forget to insulate the pipes specified. The pipes can be covered with elastic insulating 
tubes (Kelinfix, Kelon etc.) before they are installed. This can of course be done later but 
it is more difficult when Pipes have already been installed in the wall. 

The distance between the draw-off points at the wall can be set (in all standard distances) 
both horizontally and vertically with the template which is equipped with a spirit level. 

Ensure that the surface of the pipe and fitting are clean and free of grease. 

Mark the insertion depth (equal to the socket depth of the fitting) on the pipe. 

Heat the pipe to the insertion depth and the fitting to the socket depth on the welding 

5. 

6. 

7. 

8. 

9. 

9. 
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2.3.12 KELEN WELDING MACHINE FOR LARGE DIAMETERS 

1. 

2. 

3. 

Screw the heating elements. For the desired diameter to the heating mirror. 

Insert the Reducers for the desired diameter in the clamp. 

The clamps for the fitting are reversible. For d 20-d 40 use the small clamps and for d 
50-90 use the large clamp. Secure the fitting in the clamp. 

Select the centering bushing for the required dimension and release the centering 
lever. Bush the centering bushing into the fitting and tighten the centering lever. 

The axial alignment must be repeated for every change in pipe diameter or whenever 
the welded joint in uneven. 

5. Pipe diameter switch 

This switch determines the insertion depth the pipe in the fitting. Set to the required 
diameter. 

The Welding Procedure 

1. Place the pipe in the clamp without tightening. Press down the spacing button and do 
not release. Move the sliding blocks with the hand wheel until the end of the pipe is 
touching the end of the fitting. Release the spacing button and secure the pipe in the 
clamp. 

Separate the two sliding blocks and pull down the welding mirror. Roll the two 
sliding blocks together unit they are held by the lock on the welding mirror. When 
the welding time has elapsed separate the sliding block and quickly remove the 
welding mirror. 

4. 

2. 

3. Move the two sliding blocks together until the pipe diameter switch catches. Never 
cool the remove the welded joints. Once the cooling period has elapsed the joints is 
ready to withstand a full load. 

2.3.13 

1. 

2. 

3. 

Butt Welding machine for KELEN pn10 pipes. 

Loosen the screws and fit the required reducers in the clamps. 

The end of the pipe should protrude from the clamps by no more than 30 mm. 

Connect the following machine and start the motor. Move the two pipes together and applying 
a little pressure mill the pipes to remove the oxide layer at the weld zone (max. cutting 
thickness: 02mm). Ensure that the pipe ends are parallel to each other (max divergence: .0.3 
mm). The pipe ends must not be offset by more than 0.5 mm. 

2.3.14 IMPORTANT: 

The pipe ends must not be touched and must be welded immediately. If this is not possible and 
the weld has to be made later then the welding zone must be cleaned and de-greased. 

1. 

2. 

The welding procedure 

Before welding begins read from the monometer the pressure required for advancing the 
mobile part and add this to the working pressure given in the table. 
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3. Never cool the joint suddenly. If the weld has been made correctly a double bead should be 
visible around the whole circumference of the pipe. 

 Insert the heating element (Temp: approx 250C). Press the pipe ends on the heating element 
with the required joining pressure until a bead forms around the complete circumference of the 
pipe. During the reduced to the heating pressure once the heating time is over move the sliding 
blocks apart rapidly and remove the heating element. 

The change-over time ( time between removing the heating element and welding the pipes ) 
should be as short as possible. 

The welding pressure should be built-up as smoothly as possible during the specified pressure 
attainment time (mi.0, 15 n/mm2). 

4. 

5. 

6. 

7. 

2.3.15 

The Welding pressure must be maintained during the cooling period. 

Joining KELEN electro fusion sockets. 

1. 

2. 

Cut KELEN pipe square to the axis. 

Scrape the KELEN pipe with an appropriate tool (blade or scraper). Ensure that only a thin 
layer is scraped from the surface and that the nominal diameter is not reduced. 

Chamfer the KELEN pipe with an appropriate tool (blade or scraper) 

Thoroughly clean the end of the KELEN pipe and electro fusion socket where the weld is to 
be made. A cleaning tissue soaked in isoperpyl alcohol is supplied with the electro fusion 
socket for this purpose. Do not use oil-based solvents for cleaning. 

To ensure that the weld is positioned centrally mark the insertion depth of the pipes with a 
pen. Ensure that the tracers points upward (45 deviation is permitted. 

The operating instructions for the electro fusion socket-welding machine are located in the 
cover of the machine. 

a. Connect to the electricity supply (220+/- 10%,50 Hertz ) Attention: Ensure that 
the cable is completely unrolled to avoid inductive loss of voltage. 

Connect the welding cable to the socket. 

Press the start button. The machine calculates the welding time. 

When the welding time has elapsed the machine switches itself off. 

3. 

4. 

5. 

6. 

b. 

c. 

d. 

e. 

f. 

7. 

If there is a defect establish the reason. 

Press the reset button before each further welding procedure. 

Ensure that the electro fusion socket is axial to the pipe and is subjected to stress or strain 
welding. 

Ensure that no moisture is present either inside or outside the weld zone. 8. 

9. Ensure that the weld is not subjected to stress, impact or moisture or any other strain during 
the cooling period (allows at least 10 minutes for cooling). 
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10. Wait for at least one hour before operating the system. 

2.3.16 FITTINGS: 

The following fittings shall be used to time relevant pipes:- 
(TIGRIS) 

TIGRIS GEEN pipes PN20 in 4m bars: 

Code 

Coupler 

Code (384 004,384 005,384 006, 384 007,384 008,384 009) 

(380 004, 380 005, 380 006, 380 007, 380 08,380 009) 

Electro- fusion coupler 

Code (384 104,384 105,384 106,384 107,384 108,384 109) 

Male/ female reducer 

Code ( 380 554,380 564, 380 565, 380 574, 380 575, 380 576, 380 585, 380 586, 380 
587, 380 595, 380 596, 380,597, 380 598) 

90 elbow 

Code (381 004, 0381 005, 381 006, 381 007, 381 008, 381 009) 

Male/female 90 eblow 

Code (381 244) 

Female threaded 90 elbow 

Code (381 014, 381 024, 381 015, 381 025, 381 026, 381 036) 

Male threaded 90 elbows 

Code (381 114, 381 124, 115, 381 125, 381 126, 381 136) 

Female threaded 90 male elbows 

Code (381 515) 

Female threaded 90 elbow with supporting device 

Code (381 304) 

Male threaded 90 elbow with supporting device 

Code (381 314) 

45 elbow 

Code (381 404, 381 405, 381 406, 381 407,381 408, 381 409) 

90 Joint with spigot and nut 

Code (381 624, 381 635,381 646) 
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“T” 
Code (383 004, 383 005, 383 006, 383 007, 383 008, 383 009) 

Reduced “T” fitting 

Code (383 545, 383 646, 383 656, 383 747, 383 757, 383 767, 383 858, 383 868, 
383 878, 383 959, 383 969, 383 979, 383 989) 

Male threaded “T” 

Code (383 114, 383 124, 383 115, 383 125, 383, 126, 383 136) 

Bypass bend 

Code 

Cap 

Code (384 604, 384 605, 384 606, 384 607, 384 608, 384 609) 

(381 804, 381 805, 381 806) 

Female threaded “T” 

Code (382 114, 382 124, 382 115, 382 125, 382 126, 382 136, 147, 382 158, 
382 169) 

Joint with spigot and nut 

Code (382 324, 382 324 382 325) 

( KELEN) 

Pipe PN20 

KE00 PN20 (d20-90) 

SENSO- Pipe PN20 

KE03 PN20 

Socket Coupling 

KE20 PN20 

Elbow 90 

KE20 PN20 

Elbow 45 

KE70 PN20 

Elbow 90 (male/ female) 

KE26 PN20 

Elbow 45 ( male/ female) 

(d 20-32) 

(d 20-25) 

(d 20-25) 

(d 20-90) 

(d 20-25) 
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KE27 PN20 

Equal tee 

KE30 PN20 

Reducer tee 

KE35 PN20 

Reducer tee 

KE36 PN20 

Reducer (male/female) 

KE41 PN20 

End cap 

KE60 PN20 

Curved pipe 

KE90 PN20 

Wall bracket 90 

KE83 PN20 

Valve 

KE50 PN20 

Male adaptor 

KE11 PN20 

Female adoptor 

KE13 PN20 

Female Adoptor 

KE13 PN20 

Elbow adoptor 90( male) 

KE21 PN20 

(d 20-25) 

(d 20-90) 

(d 20-75) 

(d 20-25) 

(d 20-90) 

(d 20-90) 

(d 20-32) 

(d 20-25) 

(d 20-25) 

(d 32-75) 

(d 20-32) 

(d 32-75) 

(d 20-32) 

Elbow adoptor 90 (female) 

KE23 PN20 

Tee (male thread) 

KE301 PN20 

Tee (female thread) 

(d 20-32) 

(d 20-32) 
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KE33 PN20 

Union (plastic-metal) 

KE56 PN20 

Threaded adaptor 

KE57 PN20 

E- repair socket 

KE17 PN20 

Backing ring 

KE18 PN20 

Flange 

KE19 PN20 

(d 20-32) 

(d 20-90) 

(d 20-90) 

(d 20-90) 

(d 40-110) 

(d 40-110) 

Threaded connection for cavity walls 

KE84 PN20 

Stopper (Short) 
(½:-3/4”) 

Stopper (long) 
(½:-3/4”) 

Polyfusion Welding programmed PN10 

Pipe PN10 

KE02 PN10 

SENSO- pipe PN10 

KE04 PN10 

Socket coupling 

KE10 PN10 

Elbow 90 

KE20 PN10 

Elbow 45 

KE70 PN10 

Equal tee 

KE30 PN10 

Reducer (male/female) 

KE41 PN10 (110) 

(110) 

(110) 

(110) 

(d 110) 

(d 20-25) 

(d 20-160) 

(1/2”) 
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E- repair socket 

KE17 PN10 (110) 

Butt welding programmed PN10( Code ST) 

Elbow 90 

KE20 ST PN10 

Elbow 45 

KE70 ST PN10 

Equal tee 

KE30ST PN10 

Reducer 

KE41ST PN10 

Backing ring 

KE30ST PN10 

Flange 

KE19ST PN10 

Accessories 

Template 

KE86L 

Plugs for template 

KE86D 

Pipe channel 

KE88 

Flange seals 

KE19A 

2.3.17 Samples: 

Samples of all material shall be got approved before use from the Chief Architect. 
Manufacturer’s test certificate shall be submitted to the Chief Architect stating that the pipes 
confirm to the specified grade/test pressure. 

Material may further be got tested, it required by the Chief Architect at Contractor’s cost. 
Rejected materials shall be removed from the Site of Works immediately and same type of 
materials as approved shall be used throughout the works. 

(d40- 160) 

(d20- 90) 

(d110- 160) 

(d110- 160) 

(d110- 160) 

(d110- 160) 

(d110- 160) 

(d110- 160) 
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2.3.18 TESTING OF PIPE LINES: 

No work shall be covered over or surrounded with concrete until is has been tested by the 
Contractor and in the pressure of Chief Architect and approved by him. 

(a) Water pipes 

After laying, joining and anchoring, the main should be slowing and carefully charged with 
water, so that all air is expelled then allowed to stand full for several days before testing under 
pressure. 

The test pressure should be applied by means of a manually operated test pump or, in the case 
of long mains or mains of large diameter, by a power- driver test pump which should be not be 
left unattended. In ensure case precautions should be taken to ensure that the required pressure 
is not exceeded. Pressure gauges should preferably be re- calibrated before the test. 

The test pressure may be the maximum working pressure at the point of reading plus 20 
percent. The test pressure should be maintained by the pump for about one hour and if there is 
any leakage it should be measured by the quantity of water pumped into the main in that time. 
A general leakage of one gallon per inch of diameter per mile per 24 hours per 1000ft head 
may be considered reasonable, but any visible individual leak should be repaired. 
Any defective pipe-length joints fittings, and values any defective material shall be replaced or 
defective work rectified by the Contractor and retested for acceptance, all at contractors cost. 

2.4 

2.5 

CONSTRUCTION REOUIREMENTS 

EXCA CVATIQN & REFILLING OF TRENCHES FOR PIPE WORK 

The trenches shall be set out to suit alignment of the pipelines. The trenches shall be carefully 
trimmed at sides and bottom so that pipelines when laid shall rest on the natural bed 
throughout the length. Shallow joint holes being left for the joint, where necessary. Where 
pipe line is to be laid in plains the depth of cover, i.e. the normal distance from ground level to 
other top of the pipe be kept at about 80 cm (2'-9") and shall not be less than 75 cm (2'-6") 
except due to special reasons the Consultants directs in writing to the contrary. The maximum 
depth of trench shall be taken as shown under 
          IIIIII 
    For pipes up to &For pipes 50 mmFor pipes over 
    Including 38mmto 75mm (2" to 3")75mm (3") dia 
    50 cm Depth50 cm Depth60cm.Depth 
        (20")(22")(24") 

2.6 FLANGES 

Flanged joints shall be provided at intervals of not more than 152m (500 Ft.). Each flanged 
joint shall be made by inserting an accurately cut disc of tough multiply rubber insertion about 
3.2 mm (1/8"} thick of approved quality between the flanges. The bolt holes in the rubber 
insert as well as in the flanges shall be drilled to template, the bolts and nuts for all flanged 
joints shall consist of British Standard mild steel, hexagonal, round and hexagonal. The bolts 
shall be pulled up gradually and evenly by the use of standard spanners, so as to ensure a 
perfect joint. 

2.7 BENDS. IEES AND OTHER SPECIALS 

Bends, tees and reducers and other specials shall be provided and jointed at points as shown 
on t\1e drawings or as directed by the Consultants. All changes in direction shall be effected 
by means of bends wherever practicable and 1he use of elbows shall be restricted only to cases 
where there is no room for bends. In such cases only round elbows will be allowed. 
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2.8 TEST 

All pipe lines in course of or after laying and jointing but before being covered, shall be tested 
hydraulically, using a test Pump fitted with accurate pressure gauge to be approved by the 
Consultants to normal static pressure plus 50 Psi gauge but not less than 150 Psi i.e. All pipes, 
specials and fittings with their joints shall remain perfectly water tight under the full test head 
for a period of not less than two hours after .the whole length of the pipe line has been 
examined and demonstrated to be water tight. 

2.9 

a) 

PlPES ATTACHED TO W ALLS OR CEILINGS 

Provide suitable and substantial hangers and supports for all horizontal and vertical line of 
approved types and make special vibration eliminating and flexible hanger shall be provided 
for all pipe work affected by moving machinery or expansion and contraction including 
building expansion joints. 

b) Hot and Cold horizontal piping shall be supported in accordance with the following schedule: 
   Pipe SizeMinimum HangersRoad 
                                                                                   SizeSpacing 

1) 1" and smaller 

2) 1-1/4" -2 inch 

3) 2-1/2 -4" inch 

4) 6" and larger 

c) 

8 feet - 0 inch 

9 feet - 0 inch 

10 feet - 0 inch 

12 feet - 0 inch 

3/8" 

3/8" 

1/2" 

1/2" 

Hanger shall be supported from approved concrete inserts in concrete slabs for all pipes 2" and 
above. Insert shall be as approved by the Consultants, and shall have space for nuts of all size. 
All inserts shall have a reinforcing rod of specified diameter to be installed through slot 
provided for this purpose, and the Contractor shall be responsible for it’s being in place when 
concrete is poured. The Contractor should place alt inserts in pour for all, pipes which are to 
be hung, in ample time to allow the Contractor for general consideration to perform his work 
on schedule. If any pipe has to be hung is space where no inserts have been provided, the 
Contractor shall drill holes from below through concrete slabs and provide rods and hangers 
attached to not less than two approved type expansion shield each one capable of taking full 
maximum load. The rods and complete hangers shall be of adequate size to support the load, 
which they carry. 

d) Provided approved roller supports, floor stand wall brackets, masonry, etc. for all lines 
   running above the floors, and which can be properly supported by the floors of walls. 
   Pipelines near wails may also be hung by hangers, carried from approved wall bracket at a 
   higher level than the pipe. 

e) No piping shall be hung from the piping of other trades or other piping except for small water 
branches in toilet where no other practical means of support can be found, in which case 
specific approval of the installation shall be obtained from the Consultants. Hangers shall not 
be fastened by means of vertical expansion bolts. Hanger shall be of heavy construction 
suitable for the size of pipe to be supported. All materials, except roller shall be a malleable 
iron or steel. Rollers shall be cast iron. Hanger shall be swivel split ring, wrought pipe clamp, 
or adjustable type or as approved. 

Special care shall be taken in the placing of hangers at the top, bottom and in offsets of hot 
water risers, so as to allow for expansion of the vertical piping. Vertical risers shall be 
securely supported from the building construction by means of pipe clamps at every floor, or 
as too short to connect to the building construction. - 

f) 

g) For cast iron huh and spigot pipe and fittings hangers shall be provided on not more than 5 
   feet centers or a minimum of one hanger per each length of pipe. Where excessive numbers of 
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fittings are installed between hangers, the Contractor shall provide additional hanger or 
reinforcing as required and to the satisfaction of Consultants, securely anchor fittings to the 
building construction changes of direction to eliminate all horizontal movement. The 
Contractor shall furnish and install steel channels and angles for piping support. These 
supports will be required at those floors, which are not slabbed over and/or where the building 
structure is not directly usable for pipe support. 

2.10 PIPES SLEEVE 

Every pipe line laid through any walls, floors, ceilings or roofs shall be arranged to pass 
through proper hot dipped galvanized sleeve pipes as approved by the Consultants or ample 
diameter embedded therein to enable the pipe lines to pass easily and freely. The length of 
every such sleeve pipe shall be of the fu\1 width or thickness of the wall and in the case of 
roof, ceiling or floor, shall be at least 4 cm (1-1/2") 1onger than the thickness thereof and shall 
project to that extent above the upper surface thereof unless the Consultants orders to the 
contrary. 

2.11 DISINFECTION FOR WATER SUPPLY 

After the testing of the pipe work has been satisfactorily completed and when approved by the 
Consultants, the Contractor shall disinfect the pipelines by dispensing chlorine solution 
through the entire pipe network to obtain minimum chlorine content of 50 mg/liter for a 
contact period of at least 30 minutes. The procedure and equipment used to introduce, disperse 
and test the chlorine in the pipe shall be subject to approval by the Consultants. 

2.12 MEASUREMENT 

The pipe work 150 mm (up to 6" dia) shall be measured in running foot and no separate 
measurement will be done for tees, bends, elbows, unions and other fittings. Unit of 
measurement for pipe work shall be taken along the centerline and unit of measurement will 
be one linear Ft. 

2.13 PAYMENT 

The rate shall include all cost of material i.e. pipe, fittings, jointing material, lubricant, sleeve 
pipes, hangers and clamps, and labour of every type and incidentals. 

……End of Section….. 
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                      PLUMBING AND SANITATION WORKSECTION-3 
__________________________________________________________________________________ 

3.1 DESCRIPTION 

Work under this Section includes supplying and fixing all sanitary works including English 
type W.C., or Asia type W .C., wash hand basins, urinals, sinks, low down and high level 
cistern, automatic flushing tank showers, Taps, Valves Also any special fixtures called for on 
the plans and mentioned in the Bill of Quantities. 

3.2 

3.2.1 

MATERIAL REOUIREMENTS 

Plumbing Fixtures and Fittings 

1. European type water closet shall be of standard clear opening between flushing rims 
in white earthenware best quality (local made) "P" or "'S" trap 3 gallons (13.5 liters) 
enameled, wall type flushing tank, enameled flush bend, PVC syphonic type fittings 
complete with corrosion resistant alloy ball valve of best quality manufacture in 
Pakistan. Standard seat and cover with PVC rings and nuts and rubber buffers, etc. 
complete. 

 Asia/Orrisa type water closet of standard clear opening as measured between 
flushing rims with foot rest in white earthen ware best quality (local made) with back 
or front flush, specified dia. C.I. trap of the same make, 3gallons (13.5 liters) 
Ceramic flush tank with syphonic type flush fitting corrosion resistant alloy or plastic 
ball valve of Asia or equivalent 1-1/4" (31 mm) dia telescopic flush pipe made from 
PVC pipe of the same size fixed to wall with PVC/C.P. saddle. 

 Wash basin of specified size in white colour earthenware best quality mounted on 
C.I. brackets fixed to wall, (local made) with 1/2" (15 mm) C.P. pillar cock, I-I/4" (31 
mm) C.P. waste chain plug, local made heavy counter sunk screws, PVC/C.P. down 
take waste pipe 1/2" (15 mm). PVC/C.P. type cock heavy duty with 1/2" (15 mm) 
PVC/C.P. inlet connection 1/2" ( 15 mm) C.P. brass union nuts washers, including 3 
coats of approved enamel paint to C.I. brackets. 

 Urinal size 17" (425 mm) in white earthenware best quality (local made) with C.I. 
automatic flush tank 1/2" (15 mm) C.P. stopcock heavy duty, 1/2" (15 mm) PVC 
inlet connection with C.P. brass union nuts and washers. The urinals shall be 
connected with G.I. pipe flushing assembly connected to each urinal and 1-1/2" (38 
mm) PVC waste pipe. 

 The shower roses shall be chromium finish universal type with adjustable spray of 
best quality local made as per approval. 

2. 

3. 

4. 

5. 

6. 

NOTE 

The sink shall be of stainless steel best Quality local made with all accessories. 

C.P. brass waste and union 1-1/2", 1-1/4" (38mm/3Imm) dia with PVC/C.P. down pipe to be 
provided for sinks and wash hand basins. 

3.2.2 Showers 

The showerhead shall be chromium plated with fountains of size specified in the B.O.Q. or as 
approved by the Consultants. 

Each shower shall be connected through a control valve to the hot and cold mixing valve. This 
shall be best quality manufactured approval shall be given by the Consultants. 
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3.2.3 Taps 

All taps shall be of heavy-duty type, chromium plated or brass as applicable and be of 
approved manufacture. 

3.3 

3.3.1 

CONSTRUCTION REOUIREMENTS 

Water Closets 

The work shall consist of providing and fixing in position Orrisa type water closet or 
European type water closet of an approved manufacturer. The type pan shall be of white 
vitreous China, glazed fire, fire clay, or any other approved non-absorbent material with 
specified diameter trap of the same material and footrest. The surface shall have a glazed 
finish with minimum of fouling area and a seal depth greater than 50 mm. The outlet shall be 
placed well hack and the pan shall be sufficiently long to meet the design requirement. The 
flushing water connection shall be from the rear end. 

The European type water closet shall also be of vitreous China made of an approved 
manufacturer with low level flushing cistern and with double seat cover. The w. C. shall be of 
syphonic type with large water area and deep seal, the cleaning being effected by syphonic 
action. It shall have a low trap at the floor line so that the closet cannot be un-trapped by the 
emptying water. 

       The flushing cistern shall be of white glazed earthenware 13.6 liters capacity as specified in 
the BOQ. 

The flush pipe shall be plastic PVC or chromium plated steel pipe, the holes for inlet, outlet 
and overflow in the cistern shall be made watertight by inserting rubber washes or other 
means of providing a watertight joint. The position of water closet shall be so arranged that it 
shall not face Qibla. 

Every water closet shall be provided with a water supply bib tap for filling the small water 
cans in the site down position. A chromium plated toilet paper holder close to each water 
closet shall also he installed. 

3.3.2 Sink 

 Sink shall be of stainless steel of size as specified in the BOQ with self-contained drain 
boards of approved manufacturers. The slink shall be fitted with rubber plug and washers, 38 
mm dia. chromium plated bottle with waste pipe with all necessary accessories for making the 
sink a complete units. The internal angles shall be of a design to facilitate cleaning with a fall 
towards outlet to drain the contents completely. 

3.3.3 Service Sink: 

If required shall be made of stainless steel of 16 gauge as approved by Consultants. The sink 
shall be used for drawing water for scrubbing and cleaning and to dispose off the contents of 
scrub buckets and vessels containing slops. The edge of the sink shall be placed about 600 mm 
above the floor to minimize, lifting and to leave room for the trap beneath. 

The water supply and drainage equipment for such sinks shall be similar to that for kitchen 
sinks, except that no hot water supply or mixer will be installed. 

3.3.4 Water Pump 

Pumps for Domestic Water, Fire Fighting, Drainage and Sewage Lift Station 

The centrifugal pump-motor sets shall be heavy-duty industrial type suitable for continuous 
and quiet operation. 
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The centrifugal pumps shall be single stage, small size of vertically split casting and large 
sizes or horizontally split casing as specified in the Schedule of Equipment. 

The pumps to be volute type, cast iron body, fully bronze fitted, bronze impeller of radial type 
with double curvature vanes, stainless steel shaft or shaft sleeve, properly lubricated bearings, 
readily accessible stuffing box with packing and seal cage, flanged suction for the pump and 
the motor and the pump shafts covered with approved guard, pump casing to b~ complete to 
be completed with drain and vent plugs and designed, tested and proven tight for a test 
pressure at least equal to 1.5 times the maximum working pressure. 

The pumps to have the gate valves and strainers on the suction side, globe valves on the 
discharge side and pressure gauges on suction and discharge sides. If pumps are operating in 
parallel then a check valve to be installed on the discharge side of each pump. 

The pumps shall be direct driven by a constant speed motor and provided with a suitable 
starter. The pump motor HP has been given for each system for guidance but it is intended that 
motor of higher HP shall be provided if required to ensure that it is not overloaded under any 
possible operating conditions of the pump. 

Each pump shall be guaranteed for circulating the specified water quantity against specified 
net discharge head under the specified conditions of operation when operating continuously 
without overheating the motor, bearings, etc. However, the Contractor will check and confirm 
the actual discharge head required before placing orders for the pumps. 

The pump shall be selected for quiet operation so that pump noise is not audible outside the 
plant room. The pump sound shall not be transmitted to the Building Structure. 

The pumps installed for one system should be suitable for parallel operation in all respects. 
The pump impeller and motor should be so selected that these are not overloaded when only 
one pump is operating and increased water flow is to be handled due to reduced system head. 

The Contractor shall supply anti-vibration foundation material (both pads for isolator of main 
foundation and spring mountings for inertia mass) for isolating the pump foundations from the 
Building structure. 

The number, size and conditions of operation for pumps required for different systems are 
specified in the Scheduled of Equipment and the pumps location shown in the drawings. 

Certified performance data and curves shall be submitted by the CONTRACTOR for approval 
to confirming the purchase order on the manufacturer/supplier. 

All pumps to be supplied under this section to be of one manufacturer for the same type. 

The pump motor sets to be of local manufacture, KSB or approved equal, for the sizes 
manufactured locally. 

a) Pump capacity in US gpm against pet discharge head, RPM, HP of motor, and pump 
maximum HP requirement. 

Construction and other technical details. 

Overall dimensions and operating weight. 

Manufacturer's performance guarantee certificate and performance data and curves 
and technical bulletin. 

b) 

c) 

d) 

The sewage ejector submersible centrifugal pump motor sets shall be vertical heavy duty 
Industrial type with non-clogging impeller suitable for continuous operation. 
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The pump capacity rating shall be as specified in the Schedule of Equipment. 

The pump shall be vertical ~ingle entry single stage non self-priming. The pump casting shall 
be radially split open towards the discharge end sealed off by a cover, suction end with a 
renewable wear plate and nozzle, impeller suitable for mixture of contaminated fluids, solid 
particles and sludge. The shaft length shall suit the installation depth shown in the drawings 
and shaft pieces joined together by threaded shaft coupling. The weight of the rotor and axial 
thrust will be absorbed. by deep groove ball bearing in the vertical hollow shaft motor. A 
grease pump mounted on the pump mounting plate shall continuously feed grease individually 
to every hearing during pump operation. The pump shall be fitted with soft packed stuffing 
box fed with sealing grease; the pump base plate shall be sized large enough to enable the 
pump to be pulled out/lowered into the pit without the necessity of enlarged pit roof opening. 
The pump discharge line will be terminated above the base plate. The wear plate shall be of 
cast iron, shaft-protecting sleeve of stainless steel, shaft of carbon steel, base plate of steel, 
motor stool of steel/cast iron and bearing of lead bronze. 

The pump motor sets to be of local manufacture, KSB type KVP or approved equal. 

The Tenderer to give following information for the pump: 

a) 

b) 

c) 

Pump capacity in US gpm against specified head, RPM, pump maximum BHP 
requirement and motor HP. 

Construction and other technical details. 

Overall dimensions and operating weight, clear height required above base plate for 
pulling out the pump. 

Manufacturers Performance Guarantee Certificate and performance data and curves 
and technical bulletin. 

d) 

Level controllers 

Each group of the above pumps shall have a control system as detailed below: 

A three position level controller shall automatically control the pump operation. The level 
controller shall start the pump at high level and stop the same at low level. A highest level, the 
level controller shall energize an audio-video alarm. 

3.3.5 Unions 

Provide accessible unions in supply and return connections at all equipment fixtures, fixtures, 
specialists automatic valves, screwed end valves and at all other points ill the system where 
required, in order to facilitate removal of specialties or equipment for repairs. 

3.3.6 Expansion Joints For C.I Soil or waste pipe 

Expansion joint in C.l. soil or waste pipe shall be provided as pre plans, where the pipe crosses 
building expansion joint. These will be of non-pressure type, similar to imported Jossam 
Series. 

3.4 MEASUREMENT 

Measurements shall be made for the number of fixtures and toilet accessories acceptably 
provided and fixed in position. 

132 



3.5 PAYMENT 

Payment shall be made for the number measured as provided above at the contract unit rate for 
the respective items in the Bill of Quantities and shall constitute full compensation for all 
labour material, use of equipment and tools required for work related to the item including 
providing and fixing all other work to complete the item in al respects as specified or as 
directed by the Consultants. 

……End of Section….. 
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SECTION-4SEWERAGE/DRAINAGE WORK 
___________________________________________________________________________________ 
___ 

4.1 

4.1.1 

DESCRIPTION 

Sewerage 

All sewerage/drainage pipes work inside the houses and buildings and up to the connection of 
the trunk sewer shall be covered under this section. The pipes shall be M/S DADEX, RCC or 
C.I. as specified including soil, waste, vent and anti-syphonic pipes. 

4.2 MATERIAL REQUIREMENTS 

All RCC/C.I. pipes shall conform to the specifications referred to in Section "Materials" and 
as specified in this section. 

For Cast Iron Pipes, the joints shall be lead caulked. The packing material shall be pure jute, 
hemp or hemp yam. 

For M/S DADEX, all acticities should be in accordance with the manufacturer’s 
specifications. 

For RCC pipes the cement mortar to be used on joints shall be of 1: 1 ratio or as per Plans. 
Material specifications for sewerage and drainage shall be as follows: - 

a) Cast Iron Pipe, socket arid spigot (6' length) 

Minimum Weights 

Dia (in) 

Weight (Lb.) 
72.90 

2 

24.90 

3 

37.00 

4 

48.00 

6 

Test Pressure against leakage = 20 Psi. 

b) Cast Iron Fittings 

Minimum Weights (lb.) 

TABLE-I (BENDS) 

Fittings (Inches) 2 3 4 6 

87-1/2 degree and 45 degree 
Bend with out access 

87-1/2 degree and 45 
degree bend with access 

6.3 11 15 24.9 

7 11.9 18 29.9 
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TABLE (WYES & REDUCERS) 

Fittings (inches) 2x2 2x3 3x3 2x4 3x4 4x4 

87-1/2 degree and 45 degree 
without access 

87 -1/2 degree and 45 degree 
Wye with access 

Eccentric Reducer with smaller 
side socketted 

9 15 16 17 20 24 

11 16 18 20 24 26 

- 7.9 - 11 11 - 

c) R.C.C Pipe 

BSS 556 : Class –M 

6”-dia pipe with collar 
9" pipe, spigot and socket 
ASTM C76- 72-a 

< 9" 

> 12” 

4.2.1 Cast Iron Floor Trap Manhole Frames and Cover Grating 

These shall be cast from a mixture of cast iron scrap and suitable grade of pig-iron, and 
resultant metal shall be of strong gray structure, free from chips, air bubbles and sand holes 
and shall be smooth and even both inside and outside. 

4.2.2 Grease Trap 

Grease Trap shall be made of cast iron, for specified flow capacity arid inlet/outlet dia and 
provided where shown on plans. Grease trap shall be embedded in raised floor and inlet shall 
be submerged. 

4.2.3 Glazed Earthen Ware 

Shall be of best and approved quality and the water seal shall not be less than 63.5 mm (2- 
1/2") deep. 

4.3 

4.3.1 

CONSTRUCTION REQUIREMENTS 

Laying of Pipe 

Pipes and accessories shall be carefully examined before being laid and defective damaged 
pipes shall not be used. The pipes shall be brushed clean inside and outside to remove any soil 
or foreign matter that may have accumulated, including inside of the sockets and outside of 
spigots, before being lowered into the trench, and shall be kept clean during laying operation 
by plugging or other approved method. 

The bottom of the trench shall be shaped to give substantially uniform circumferential support 
to the lower fourth of each pipe. Pipe laying shall processed upgrade with the spigot ends of 
bell and spigot pipe pointing in the direction of flow. Each pipe shall be laid true to line and 
grade and in such manner as to form close concentric joint with the adjoining pipe. If the 
width of the trench at 
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the pipe is exceeded than necessary, due to any reason other than under direction from 
Consultants, the Contractor shall install at 

no additional cost to the Owner, such concrete cradling pipe encasement or other bedding as 
may be required to satisfactorily support the added load of the backfill. 

Trenches shall be kept free from water until the nine jointing material has set, and pie shall not 
be laid when the condition of the trench or the weather condition is unsuitable for such work. 
At times when work is not in progress, open ends of pipe and fittings shall be securely and 
satisfactorily closed so that no trench Water, earth, or other substance will enter the pipe and 
fittings. 

As the work progresses, the interior of the sewer shall be cleaned of all dirt and superfluous 
materials of every description. Where cleaning after laying is difficult because of small pipe 
size, a suitable swab or drag shall be kept in the pipe and pulled forward past each joint 
immediately after the jointing has been completed. 

Where sewers cross above water line the sewer pipe for a distance of 3 meter (10 feet) each 
side of the crossing shall be of cast iron steel or other acceptable pressure pipe and with no 
joint closer than 3 feet (900 mm) to the crossing, or shall be fully encased in concrete of nun. 
15cm. (6") thickness. 

Any section of the pipe found to be defective before and after laying, shall be replaced with 
sound pipe without additional expense to the Owner. . 

The jointing or pipes with collars shall be done first with spun yarn rope (dipped in hot 
maxphalt composition) fitted in between the ends of pipes and pressed together. The dia of 
rope shall not exceed 19mm (3/4") or as directed by Consultants. 

The collar shall then be brought in the middle of the joint. Wooden wedges shall be placed at 
two or three places around the pipe so that the collar may have uniform gap all round the pipe 
for pressing pipes together. At a time five or six pipes shall be jointed together. Alter putting 
bitumen soaked hemp rope, suitable jacks and wedges or any other approved method shall be 
used. The inside of the collar and outside portion of the pipe shall be cleaned with brush and 
cement mortar of 1: 1 proportion shall then be inserted from both ends of the collar. The 
mortar containing as little quantity of water as possible shall be carefully inserted by hand into 
the joints and tightly pressed with caulking tool. The mortar shall be finished off on the 
outside at an angle of 45 degree. The wooden wedges shall be carefully removed and mortar 
filled in the cavity before finishing. The joints shall be protected from weather and maintained 
wet for at least ten days and shall not be covered with backfill until the joints have been tested 
and approval given by the Consultantss. 

For jointing of pipes with spigot and socket joints, the first pipe shall be bedded with the 
socket end upstream. The interior surface of the socket shall be carefully cleaned with a wet 
brush and its lower portion filled with mortar to such a depth as to bring together the inner 
surfaces of the abutting pipes flush and even. All further joints shall be made in this manner. 
The remainder of the socket joint shall be filled in with mortar and well pressed with the help 
of caulking tool. The mortar shall be finished smooth on the outside at an angle of 85 degree. 
The joints shall be protected and cured as for collar joints. 

4.4 FLOOR TRAPS 

Floor traps with gratings shall be made of high grade, strong, tough, and even grained metals. 
Castings shall be free from blowholes porosity, hard spots, excessive shrinkage cracks, or 
other defects, shall be smooth and well cleaned both inside and outside. Castings shall not be 
repaired, plugged, brazed, or burned. The wall thickness of iron casting shall be not less than 
6.4 mm (1/4") 
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Joints for Cast Iron soil, waste and vent pipes shall be made with lead, jute, hemp or hempen 
spun yam. The packing material shall be well placed into the annular space so as to prevent 
the entrance of lead into the pipe. Run lead joints shall be applied to perfectly dry pies. Under 
wet condition lead fibre joints shall 

be made both with quantities and depth of jointing materials arid by method as per B.S. Code 
C.P. 301 (1950). The remainder of the space shall be filled with molten lead that is hot enough 
to show a rapid change in colour when stirred. The lead shall be caulked to form a tight joint 
without over straining the hell. 

4.5 TESTING OF PIPELINES 

No work shall be covered over or surrounded with concrete until it has been inspected, tested 
and approved by the Consultants. 

4.6 DRAINAGE PIPES 

The test shall be applied before the pipes are haunched with concrete or covered in and 
repeated after back filling the trench. Water test shall be carried out in drainage lines of RCC 
and the section of a test pressure of head of water equal to M.H. depth by suitably plugging 
the lower end and filling the system with water. 

The test pressure shall be maintained for 30 minutes without showing a drop of more than 7.5 
cm. (3"). 

In RCC pipelines water should be added until absorption by pipes and joints has ceased. A 
slight amount of sweating which is uniform may be over-looked but excessive. Sweating in a 
particular part or joint' shall be taken as a defect. Any leakage visible shall indicate defective 
work which shall be, cut out and made good by replacement by the. Contractor at hjs own cost 
and' re-tested for acceptance. 

Air test may be employed if allowed by the Consultants where an adequate supply of suitably 
plugged and air pumped until a pressure of 100 mm (4") of water is indicated in a glass U-tube 
connected to the system. Without further pumping the pressure should not full below 75 mm 
(3") during a period of 5 minutes. 

After testing the pipe lines as specified the interior of pipelines shall be inspected to ascertain 
that the pipes are entirely clear of obstruction and that the invert is smooth. For pipes less than 
75 mm (3") in diameter, a loose plug shall be passed through each pipeline to ensure that the 
pipes are entirely clear of obstruction and that the invert is smooth. The loose plug shall be in 
the form of a cylinder with solid ends made of timber not less than 2.5 cm (I ") in thickness, or 
by any other method as approved by the Consultants. 

RCC pipes below 300 mm dia shall conform to B.S. Class- A and dia 300 mm or above to 
ASTM C 76- 72-a. 

4.7 SAMPLES 

Samples of all materials shall be got approved before use from the Consultants Manufacture’s 
test certificate shall be submitted to the Consultants stating that the pipes confirm to the 
specified grade/ test pressure. 

Material may further be got tested, if required by the Consultants t at Contractor’s cost. 
Rejected materials shall be removed from the Site of Works immediately and same type of 
material as approved shall be used throughout the works. 
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4.8 MEASUREMENT 

All pipe work shall be measured in running foot of finished length. No wastage or length 
consumed in joints shall be measured for payment. Sockets, spigot and RCC collars shall not 
be measured separately. 

For cast iron pipeline the length consumed in valves, fittings and specials shall be measured 
along with pipeline. 

Cast Iron specials and fittings such as Tees, Tapers, Bends, Shoes,. Crosses, Offsets, flanged 
sockets and spigot, plugs and caps etc. shall be measured along with the pipeline, 

4.10 PAYMENT 

The rate for all items under this section shall cover the cost of all materials, labour, tools, 
equipment and appliance and performing all operations for laying, fixing and jointing and all 
work as specified in accordance with drawings, bill of Quantities and as directed by the 
Consultants. 

Rate for pipe work shall also include making arid repairing cut holes and chases in walls, 
floors and slabs etc. painting pipes, supports and accessories cleaning and clearing pipe lines 
and testing till approved by the Consultants. 
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SECTION- 5CONSTRUCTION OF MANHOLE 
___________________________________________________________________________________ 
___ 

5.1 DESCRIPTION 

The work consists of constructing manholes for sewerage of positions shown on the plans or 
where otherwise directed by the Consultants and in accordance with the detailed drawings 
supplied from time tb time, complete in all respects. 

5.2 MATERIAL REQUIREMENTS 

Brick masonry, Portland cement, concrete and other materials shall materials shall meet the 
specified requirement of the relevant sections of the specifications for ROC given Section-S 
"Portland Cement Concrete". Manhole steps shall be of mild steel as shown on the drawings. 

5.3 CONSTRUCTION REOUIREMENTS 

Manholes shall be constructed with brick masonry of specified wall thickness laid in I: 4 sand 
cement mortar built in concrete slab. The cover slab shall be. Class-C reinforced cement 
concrete, fitted with cast iron frame, which shall have weightl/2cwt, 18" (450 mm) diameter 
cast iron cover as shown in the plan. The inside of the walls shall be plastered with 1 :4 sand 
cement mortar. At the bottom of manho1es for sewers proper channel as per drawings, shall 
be constructed in the whole length of the manho1e along the centerline of the sewers, to lead 
the sewage from one sewer to the other. Mild Steel bar steps shall be installed inside the 
manhole, during the construction of the manhole w~1Is. Cutting holes into the wall for the 
steps after construction will not be permitted. Top rung shall be 18" (450 mm) below the 
manhole cover and the lowest not more than 12" (300 mm) above the benching (Floor). 
Manholes shall have cement concrete Class-C-1 benching as per drawings/specs. Manholes 
shall be connected with the nearby sewerage manholes through a reinforced cement concrete 
pipe as per details provided. Manholes along the central and primary drains shall also act as 
over-flow structures. The existing over-flow pipes shall be securely connected with these 
manholes. 

5.4 MEASURE ME NT 

Measurement shall be made for the actual number of manholes as shown in BOQs of the 
appropriate type constructed at site as per drawings and specifications laid down in this 
section and to the approval of the Consultants. 

5.5 PAYMENT 

The unit rate quoted in the priced Bill of Quantities for the construction of manholes shall be 
considered all compensation to cover the cost of all materials including framework and 
concrete, brick masonry, excavation, backfilling, steps frame and cover, and connecting pipe 
with the manhole, and all labour including curing, plastering, trenching, etc. and all incidentals 
to completely construct them at site, as per drawings and specifications laid down in this 
section. 

……End of Section….. 
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SECTION- 6EXCAVATION FOR WATER SUPPLY LINES AND APPURTENANCES 
___________________________________________________________________________________ 
___ 

6.1 DESCRIPTION 

The work covered by this section of the specifications consists of furnishing all plant, labour, 
equipment,’ appliances, and materials and performing all operations in connection with 
excavation, trenching and back filling for water lines and appurtenances in strict accordance 
with this section of the specifications and the applicable drawings, and subject to the terms 
and conditions of the contract. 

6.2 CLEARING AND GRUBBING 

The sites of all excavations shall be cleared of all shrubs, plants, hushes, large roots, rubbish 
and other surface materials. All such materials shall be removed and disposed off in a manner 
satisfactory to the Consultants. All trees and shrubbery that are designated by the Consultants 
to remain shall be adequately protected and preserved in an approved manner . 

6.3 

6.3.1 

EXCAVATION 

General 

All excavation of whatever substance encountered shall be performed to the depths indicated 
or as otherwise specified. During excavation, material suitable for backfilling shall be 
stockpiled in an orderly manner at a sufficient distance from the banks, of the excavation to 
avoid overloading and to prevent sides from caving. Alf excavated material unsuitable or not 
required for backfill shall be removed and wasted at a location approved by the Consultants. 
Excavation in the streets shall be done in such a manner that street passage is not blocked by 
excavated material. Grading shall be done as may be necessary to prevent surface water from 
flowing into trenches or other excavations, and any water accumulated therein shall be 
removed by pumping or by other approved methods. Unless, otherwise indicated or approved 
by the Consultants, excavation shall be open cut. 

6.3.2 Trench Excavation 

Unless otherwise directed or permitted by the Consultants not more than 500 ft. of any trench 
in advance of the end of the pipeline already laid shall be opened at any time, unless otherwise 
directed or permitted by the Consultants pot more than 1000 ft. of anyone trench shall be 
worked on at a time from removal of pavement bottom, not exceeding 5 feet in depth shall be 
a maximum of 20 inches plus the external diameter of the pipe barrel and the width of the 
trench exceeding 5 feet. in depth shall be maximum 30" plus external diameter of the pipe 
barrel; The banks of the pipe trench shall be as nearly vertical as practicable. Bell holes. arid 
depressions for joints shall be dug after the trench bottom has been prepared. The pip~, except 
for joints, shall rest on the prepared bottom for its ful11ength. Bell holes and depressions hall 
be only of such length, depth, and width as required for properly making the particular type of 
joints, Stones shall be removed to avoid point bearing. Whenever wet or otherwise unstable 
material that is incapable of properly supporting the pipe as determined by the Consultants is 
encountered in the bottom of the trench, such material shall be removed to the depth required 
and the trench backfilled to the proper grade with coarse sand, or other suitable approved 
granular material. Such replacement of unsuitable material shall be paid for at the contract unit 
price for that item of work. 
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Trenches shall be of a depth to provide a maximum cover, over the top of the pipe, of 30" 
from the existing ground surface or finished grade whichever is closer except that trenches for 
pipe laid in lanes and alleys of narrow traveled way (average width of8 feet or less between 
structures) shall be of a depth to provide a minimum cover, over the top of the pipe, of 18" 
from the existing ground surface or finished grade whichever is closer. 

6.3.3 Excavation for Appurtenances 

Excavation for appurtenances shall be sufficient to leave at least 12" but not more than 24" 
between the outer surface and the embalmment or timber that maybe used to hold and protect 
the banks. Any over-depth excavation below such appurtenances that has not been directed by 
the Consultants will be considered unauthorized and shall be refilled with compacted sand, 
gravel or concrete, as directed by the Consultants at no additional cost to the Owner. 

6.3.4 Maintenance of Excavation 

All excavation shall be properly maintained while they are open and exposed. Sufficient 
suitable barricades, warning lights, floodlights, signs, and similar items shall be provided by 
the Contractor. The Contractor shall be responsible for any damage due to this negligence. 

6.3.5 Removal of Water 

The Contractor shall build all drains and do ditching, pumping, well pointing, hailing, and all 
other work necessary to keep the excavation clear of ground water, sewage and storm water 
during the progress of the work and until the finished work is safe from injury. All water 
pumped or drained from the work shall be disposed of in a manner satisfactory to the 
Consultants and necessary precautions against flooding shall be taken. 

6.3.6 Sheeting and Bracing 

If ordinary open-cut excavation is not possible or advisable, sheeting and bracing shall be 
finished to the work and to provide working conditions, which are safe. The Contractor shall 
furnish and place all sheeting, shorting, wail braces, timbers and similar items, necessary for 
the safety of the work, the general public and adjacent property. Sheeting, shoring and bracing 
shall be removed as the working progresses arid in such a manner as to prevent damage to 
finished work and adjacent structures and property. As soon as withdrawn, all voids left by the 
sheeting and bracing shall be carefully filled with sand and compacted. The Contractor shall 
be fully responsible for the safety of work in progress, for the finished work, the workmen, the 
public and adjacent property. 

6.3.7 Protection of Facilities 

Existing subsurface facilities likely to be encountered during the execution of work require 
special precaution for the protection, such as sewers, drain pipes, water main, conduits and 
electric cables and the foundations of adjacent structures. The Contractor shall be responsible 
for the damage of any such facility and shall repair the same at his expense whether or not this 
facility has been shown on the drawings. 

6.3.8 Surplus Materials 

All surplus materials shall be disposed of at locations approved by the Consultants. Disposal 
of surplus material shall not interfere with other works and shall not damage or spoil other 
material. When it is necessary to haul earth or the material over street or pavement, the 
Contractor shall prevent such material from filling on the street or pavement. 
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6.3.9 Cutting Pavement 

In cutting or breaking street surfacing, the contractor shall not use equipment, which will 
damage the adjacent pavement. Existing paved surfaces shall be cut hack beyond the edges of 
the trenches to form neat square cuts. The road ballast brick pavement, and other materials 
shall be placed on one side and shall be preserved for re-installment when the trench is filled. 
Wherever necessary or required for the convenience or the public or individual residents, at 
street crossings and at private driveways, the Contractor shall provide suitable temporary 
bridges over unfilled excavations. All such bridges shall be maintained in service ul1til 
backfilling has been completed. The Contractor shall keep the road crossings manned 24 hours 
per day. During nighttime, enough red lights shall be provided to warn traffic. I(detour is 
necessary, the Contractor shall make proper detour for the traffic and shall install signs 3 feet 
by 4 feet in size indicating the detour. 

6.4 BACKFILLING 

The trenches shall not be completely backfilled until all required pressure tests are performed 
and until the water lines as instal1ed conform to the requirements of specifications. Where in 
the opinion of the Consultants, damage is likely to result from withdrawing sheeting, shoring, 
the same shall be left in place and cut off at a level 12" below ground surface. Sheeting left in 
place at the direction of the Consultants will be paid for at the contract unit price/approved 
rate for that item of work. Trenches shall be backfilled to the ground surface with selected 
excavated material or other material that is suitable for proper compaction. Trenches 
improperly backfilled shall be reopened to the depth required for proper compaction, then 
refilled and comp'4cted to the specified density. The surface shall be restored to is original or 
better condition. Pavement and base course disturbed by trenching operations shall be 
required. 

6.4.1 Lower Portion of Trench 

Backfill material shall be deposited in 5" maximum thickness layers and compacted with 
suitable and hand tampers to ninety-five percent of maximum density until there is a cover of 
not less than 12" over th(.; water lines. The backfill material in this portion of trench shall 
consist of sandy clay or other approved materials free from stones and humps. 

6.4.2 Remaining of Trench 

The remainder of the trench shall be backfilled with material that js free from stones larger 
than 5" in any dimension. Backfill material shall be compacted to 90 percent of maximum 
density for cohesive soils and 95 percent of maximum density for others. 

6.5 BORROW 

Where suitable material for backfill is not available in sufficient quantity from required 
excavations, suitable material shall be obtained from approved sources at the contractor's 
responsibility .The necessary clearing and grubbing or borrow areas, disposal and burning of 
debris therefrom, the developing of sources including any access roads for hauling and the 
necessary right-of-way, and the satisfactory drainage of the borrow shall be considered as 
incidental items to be borrow excavation. 

6.6 GRADING 

After completion of all backfilling operations, the Contractor shall grade the work areas to be 
lines, grades and elevation shown on the drawings. Finished grading shall not be done until 
the installation of all water lines has been completed and tested. The top surface after 
completion shall be in level to the adjacent existing surface. Prior to final acceptance, all, 
damage due to settlement shall be repaired by and at the expense of the Contractor. 
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6.7 TESTING DENSITY OF SOIL IN PLACE 

The Consultants may make tests using the calibrated sand cone method/core cutter method to 
determine the density of soil in place. If soil in place fails to meet the specified degree of 
compaction the areas represented by the failing tests shall be removed, replaced and 
compacted to the specified density in the manner directed by the Consultants and at no 
additional cost to the Owner. 

6.8 MEASUREMENT 

The measurement shall be made for the actual quantity of the work clone in cubic feel. The 
maximum width of the trenches allowed for payment for various pipe sizes will be as under: 

a) 
b) 
c) 
d) 
e) 
f) 
g) 
h) 

Upto 
Upto 
Upto 
Upto 
Upto 
Upto 
Upto 
Upto 

2" diameter pipe, the trench width will be 15" 
3” diameter pipe the trench width will be 18” 
4” diameter pipe the trench width will be 18” 
6” diameter pipe the trench width will be 21” 
8” diameter pipe the trench width will be 24” 
10” diameter pipe the trench width will be 26” 
12” diameter pipe the trench width will be 28 
16”diameter pipe, the trench width will be 32” 

6.9 RATE 

The unit rate tendered in the priced Bill, of Quantities for excavation of trenches for water 
supply lines shall be considered as full compensation for the work specified in this section and 
shall include constructing and removing of al1 temporary arrangements, backfilling pumping, 
sand filling under pipes and dewatering, removal of soft soil from bottom of trenches, 
removing the surface material and all incidentals to complete this work. 

6.10 PAYMENT 

Payment shall be made for this item of work at the unit rate quoted in the priced Bill of 
Quantities for. 

……End of Section….. 
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SECTION- 7EARTH WORK FOR SEWERS 
___________________________________________________________________________________ 
___ 

7.1 DESCRIPTION 

Work under this section shall consist of furnishing all materials, equipment and labour for 
excavation, trenching and backfilling for sewers, drainage facilities, structures and all other 
appurtenances of sewage collection system, in accordance with drawings to proper line and 
grade refilling the trenches and dressing them to proper surface. 

7.2 CLEARING AND GRUBBING 

The si1es of all excavations shall be cleared of all shrubs, plants, bushes, large roots, rubbish 
and other surface materials. All such materials shall be removed and disposed of in a manner, 
satisfactory to the Consultants, all trees and shrubbery that are designated by the preserved in 
an approved manner. 

7.3 

7.3.1 

EXCAVATION 

General 

The Contractor shall do all excavation of whatever substance encountered to the depth shown 
on the drawings or as otherwise specified. Excavation shall include without classification the 
removal and disposal of all material of whatever nature that would interfere with the proper 
construction and compaction of the work and shall include the furnishing, placing and 
maintenance of supports for the sides of the excavations. The work shall also include all 
pumping, ditching, dewatering and other measures required for the removal and exclusion of 
water. During excavation, material suitable for backfilling shall be stockpiled in an orderly 
manner at a sufficient distance from the bank of the excavation to avoid over-loading and to 
prevent sides from caving. Topsoil should be stockpiled separately for subsequent reuse as 
necessary. All excavated material unsuitable or not required for backfilling shall be removed 
and disposed of at a location approved by the Consultants, 

For contract purposes hereunder, the earth excavation work has been classified into two 
categories, earth excavation in trenches and earth excavation for structures. 

7.3.2 Earth Excavation in Trenches 

Except as otherwise provided herein, excavation for a sewer line shall be open cut trenches 
with I vertical side and not more than 150 feet of any trench in advance of the end of the built 
sewer shall lie, be opened at any time and unless written permission to the Contractor is given 
by the Consultants. II The trench shall be excavated to its full depth for a distance permitted 
for the sewer to be laid. Trenches for sewer-lines and appurtenances shall be to the lines and 
grades shown on the drawing ",," or as ordered in writing by the Consultants as necessary for 
the proper completion of the work, Bell holes and depressions for Joints shall be dug after the 
trench bottom has been graded. The pipe except for joints shal1 rest on the prepared bottom 
for its full length. Belt holes and depressions,"" shall be only of such length, depth and width 
as required for properly making the particular type of joint. Stones shall be removed to avoid 
point bearing. 

Where the bottom of the excavation is in material which in the judgment of the Consultants by 
reason of its hardness cannot be excavated to provide a uniform hearing for the pipe, said 
material shall he removed to minimum of6 inches below the grade of the bottom of the pipe, 
and the trench backfilled to the required pipe sub grade with river sand or other material 
acceptable to the required depth with concrete grade if so ordered. In no case material 
removed from such 
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excavation shall be used as backfill material unless approved by the Consultants. All 
instruction shall be in writing by the Consultants. 

7.3.3 Earth Excavation for Structures 

All earth excavation under this contract, which is not included under the classification of 
"Earth Excavation in Trenches" shall be classified and paid for as earth excavation for 
structures. 

The Contractor shall provide adequate timbering or shoring for excavations. Should the sides 
and ends of an) excavations give way the contractor shall, at no extra cost, remove all 
disturbed ground. Any excavation carried outside the limits shown or drawings and specified 
herein as the payment limits, shall not be treated as excavation and shall not be paid for. 

When foundation level is reached, the Consultants representative will inspect the exposed 
ground and give directions as to what further excavation, if any, he considers necessary. The 
excavation should be done in such a manner, as to ensure that the work rests in a solid and 
perfectly clean foundations. If the Contractor allows any portion of such foundations to 
deteriorate due to exposure, he shall make good the foundation to the satisfaction of the 
Consultants without extra cost. 

7.3.4 Alignment and Grade 

The sewers are to be laid to the alignment and gradient shown on the drawings, but subject to 
such Modifications as shall be ordered by the Consultants from time to time to meet the 
requirements of the works. No deviations from the lines, depths of cutting or gradients of the 
sewers shown on the drawings and sections shall be permitted except by express directions in 
writing of the Consultants. 

7.3.5 Setting of Sight Rails 

The sewers shall be constructed and laid to a true grade and in straight lines between curves as 
shown on the plan. The sewer shall be laid and constructed to their proper levels with the aid 
of suitable boning rods and sight rails which shall be fixed according to the requirements of 
the Consultants at intervals not exceeding 10 feet and also by leveling along the invert with 
leveling instruments, The sight rails and boning rods shall be provided, fixed and maintained 
by the Contractor who shall also provide and maintain suitable leveling instruments and 
equipment and shall set the positions and levels of the sewers and other work according to the 
drawings and any instructions which he may receive from the Consultants, all sight rails and 
posts shall be well seasoned deodar timber or ample size and strength. The rails and honing 
rods shall be suitably and accurately planned and no warped or otherwise defective or 
damaged sight rails or boning rods shall be used. Sight rails shall be secured to the posts by 
strong steel clamps to the approval of the Consultants and in such a manner that they shall be 
fixed as immovable, in relation to the correct liens and levels. All boning rods and sight rails 
shall have the center line accurately marked thereon by a fine saw cut and shall be painted 
black and white to the requirements of the Consultants. All honing rods shall suitably be 
showed with iron. At least four separate sight rails shaft always be maintained in correct level 
and alignment along the line of sewer at every place where construction work is proceeding 
and the alignment and' level of the sight rails shall be checked by the level and line at least 
twice every day to ensure that no disturbance or interference of the alignment and level have 
taken place. Whenever required the Contractor shall erect and maintain such additional sight 
rails as the Consultants shall direct. The Contractor shall, at all times, see that his workmen or 
other unauthorized persons are not allowed, accidentally or otherwise, to tamper or interfere 
with sight rails or other alignment or level marks. 

All bends and curves shall be set out mathematically in a manner or approved by the 
Consultants and the Contractor shall provide and maintain for the purpose such additional 
sight rail posts and other 
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wrought and rough timber work, steel wire and other articles as the Consultants shall require 
from time to time. 

7.3.5 Sheeting and Bracing 

If ordinary open-cut excavation is not possible or advisable, sheeting and bracing shall be 
furnished and installed in excavations to prevent damage and delay to the work and to provide 
working conditions which are safe, The Contractor shall furnish and place all shoring, 
sheeting, walls braces, timbers and similar items necessary for the safety of work, the general 
public and adjacent property. Sheeting, shorting arid wall bracing shall be removed as the 
work progresses and in such manner as to prevent damage to the finished work and adjacent 
structures and Property. As soon as it is withdrawn all voids left by the sheeting and bracing 
shall be carefully filled with selected material and compacted. The Contractor shall be fully 
responsible for the safety of work in progress, for tl1t: fulish~c.1 work, the workmen, the 
public expenses, as part of the work under the excavation items and at no extra cost. 

7.3.7 Dewatering of Trenches 

As part of the work under the excavation items and at no extra cost, the Contractor shall build 
at drains and do ditching, pumping, well-pointing, hailing and all other work necessary to 
keep the excavation clear of ground water, sewage and storm water during the progress of the 
work and until the finished work is safe from injury, the Contractor shall provide all necessary 
pumping equipment for the dewatering work, as well as operating personnel, maintenance, 
power etc. all at no extra cost. All water pumped or drained from the work shall be disposed of 
in a manner satisfactory to the Consultants. Necessary precautions against flooding shall be 
taken. 

7.3.8 Maintenance of Excavations 

All excavation made hereunder shall be properly maintained while these are open and 
exposed. Sufficient suitable barricades, warning lights, signs and similar items shall be 
provided by the Contractor. The Contractor shall be responsible for any personal injury or 
property damage due to his negligence. 

7.3.9 Protection of Existing Facilities 

The Contractor shall take special care of existing subsurface facilities likely to be encountered 
during the excavation for their protection, such as sewers, drain pipes water main conduits, 
electric cables, communication cables and the foundations of adjacent structures. The 
Contractor shall be responsible for any damage to any such facility and shall repair the same at 
his expense whether or not the facility has been shown on the drawing. 

7.3.10 Disposal of Surplus Excavated Material 

All surplus material excavated by the Contractor shall be disposed of at locations approved by 
the Consultants. The disposal of surplus material shall not interfere with other works and shall 
not damage or spoil other materials. When it is necessary to haul earth material over streets or 
pavements, the Contractor shall prevent such material from falling on the streets or 
pavements. 

7.4 

7.4.1 

BACKFILLING 

General 

After the completion of sewer line, drainage facilities foundations, walls and other structures 
below the elevation of the final grade all voids shall be backfilled with suitable materials 
specified below. 
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7.4.2 Backfilling for Structures 

Backfilling operations for structures shall be performed as part of the Contractor's work under 
the payment items for earth excavation and at no extra cost. Backfilling material for 
foundations, walls and other structures shall consist of excavated soil, which is free from 
stones and hard clods not larger than 3 inches in any dimension, and also free from trash, 
lumber and other debris. Backfill material shall have enough moisture for proper compaction 
and shall be compacted in an approved manner to 90 percent. of maximum density for 
cohesive soils and 95 percent of maximum density for cohesion-less soils. Backfill shall not 
be placed against foundation walls earlier that 4 days after placing of concrete or brick 
masonry. 

7.4.3 Backfilling for Trenches 

After the sewers have been constructed and proved to be water tight as per direction of the 
Consultants the trench shall be backfilled. Utmost care shall be taken in doing this so that no 
damage shall be caused to the sewer and other underground utilities. After this has been laid 
the trench and other excavation shall be backfilled carefully In 6" levels with earth as 
approved by the Consultants, each layer being watered to assist in the compaction unless the 
Consultants shall otherwise direct. 

7.5 MAXIMUM DENSITY DETERMINATION FOR COMPACTED SOIL 

The maximum density of the soil shall be determined in accordance with the latest revision of 
American Society for Testing Materials (ASTM) Standard D-1556 Density Relations of Soils, 
using 15 Ibs. Rammer and 18 inches Drop. 

7.5.1 Testing Density of Soil 

The Consultants may make tests using the calibrated sand cone method/core cutter method to 
determine the density of soil i11 place in accordance with ASTM Designation D 2558, latest 
revision. If soil in place fails to meet the specified degree of compaction the areas represented 
by the failing tests shall be re-excavated and compacted to the specified density in the manner 
directed by the Consultants at no extra cost. 

7.5.2 Top Soil 

Topsoil which has been stockpiled during excavation shall be used for the top 6" of backfill, in 
locations as ordered by the Consultants. Topsoil shall be saturated with water ad after it has 
dried, shall be spread to the required final grade and of required density. The work shall be 
performed at no extra cost. 

7.5.3 Proximity to Buildings 

Where buildings in the opinion of the Consultants near excavation are likely to be affected, the 
Contractor shall provide proper shoring to protect such buildings in addition to timbering of 
trenches. The Contractor shall be required to leave timbering inside trenches if so required by 
the Consultants for protection of these buildings at no extra cost. 

7.6 LENGTH OF TRENCHES IN ADV ANCE OF CONSTRUCTION 

Unless otherwise directed in writing by the Consultants of the work not more than 200 feet in 
advance of constructed or laid sewer shall be left open at any time. The trench shall, however, 
be excavated to full width to minimum length of 16 feet in advance of the constructed laid 
sewer unless otherwise directed by the Consultants. 
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7.7 DISPOSAL OF FILTH AND GARBAGE 

No night soil filth and garbage met with during the excavation shall be allowed to be 
deposited on side of road/street so as to cause nuisance or obstruction to traffic. The same 
shall be disposed of by the Contractor a place to the satisfaction of the Consultants. 

7.8 DISPOSAL OF SURPLUS EARTH 

The Contractor shall dispose of all surplus excavated materials not required to be used on the 
work. This shall include surplus earth after refilling and compaction. 

7.9 
7.9.1 

TUNNELLING 
Formation of Soil 

Tunneling shall only he permitted iI1 strung hard and homogeneous, clay formation which are 
not likely to collapse under normal working conditions. The work shall not be permitted in 
running sand. In weaker formation such as mixture of clay and sand which are liable to 
collapse when exposed to atmosphere. The roof shall be protected by adequate timbering and 
shoring of roof ad the walls, irrespective of any type of alluvial strata. If the tunnel is subject 
to any sort of traffic, it shall be provided with adequate timbering and shoring for its roof and 
walls. 

7.9.2 Length of Tunnel 
Normally the length of tunnel without adequate support shall not exceed 3'. This length shall, 
however, may be exceeded under the directions of the Consultants, where depth of tunnel 
below ground level is considerable to avoid any danger of collapse. The tunnel, however, shall 
be driven in longer lengths up to 150 feet, if drive casing is provided as the tunnel is being 
excavated. 

7.9.3 Horizontal Boring Machines 

When considered necessary by the Consultants, horizontal-boring machines shall be employed 
for crossing sewers underneath highways and canals. Whenever such machinery is used, drive 
casing of steel pipe, shall be drive to avoid any collapse of the tunnel. 

7.10 MEASUREMENT 
Measurement shall be made for the actual quantity in 3' of excavated trenches. The maximum 
width of trenches allowed for payment will be as follows 

a) Trenches not exceeding 6 feet in depth 24" plus external diameter of the barrel for 
pipe sewers. 

Trenches exceeding 6 feet and not exceeding 12' in depth, 30" plus external diameter 
of the barrel for pipe sewers. 

Trenches exceeding 12' in depth, 36" plus external diameter of the barrel for pipe 
sewers. 

b) 

c) 

7.11 RATE 

The unit rate tendered in the priced Bill of Quantities for excavation and back filling of 
trenches for sewer lines, shall be the full compensation for the cost of materials, labour, 1: 6: 
12 equipment, tools and all incidentals necessary completely to execute this item of work 
strictly as per specifications laid down in this section. 

7.12 PAYMENT 
Payment shall be made at the unit rate quoted in the priced Bill of Quantities. 
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                      DISMANTLING & RESTORATION OF PAVEMENTSECTION- 8 
___________________________________________________________________________________ 
___ 

8.1 DESCRIPTION 

The work covered by this section of the specifications consists in furnishing all labour, 
equipment, appliances and materials and in performing all operations in connection with 
cutting and restoration of road/street surface and pavement, cut or damaged as a result of work 
accomplished under this contract, in strict accordance with this section of the Specifications 
and the applicable drawings, and to the satisfaction of the Consultants. 

8.2 CUTTING OF ROAD/STREET SURF ACE AND PAVEMENT 

In cutting and breaking road or street surface and pavement, the contractor shall not use such 
equipment and appliances, which shall damage the adjacent surface. Existing paved surface 
shall be cut back beyond the edges of the trenches to form neat square cuts. The dismantled 
materials shall be placed on one side of the trench for reuse after backfilling, for the 
restoration of the road surface. Not more than 500 feet of continuous road, street surface shall 
be cut or disrupted at a tune for laying the drains. The Contractor shall take all safety measures 
against traffic hazards and shall provide proper diversion for the traffic where necessary. The 
diversion shall be indicated by suitable street signs 3-feet by 4-feet in size. During night 
enough red lights shall be provided to warn the traffic. 

8.3 BESTORA TIO~ OF ROADS/STBEET SURF ACE AND PA YEMENI 

After backfilling of trenches the cut road/street surface and pavement shall be restored as 
quickly as possible to original foundations and grade and line in such a manner as to 
acceptable surface for traffic. Intersections shall be restored within 24 hours after being. The 
payment for this is included 
in the relevant items of BOO. 

……End of Section….. 

149 



SECTION- 9SOIL, WASTE, VENT, Upvc PUSH PIPES SYSTEMS 
___________________________________________________________________________________ 
___ 

9.1 SCOPE OF WORK: 

The scope of work of this section covers the soils, waste, vent uPVC push system pipe work. 

9.2 MATERIALS 

Pipes and fittings shall be uPVC of indicated grade and size, of M/s Dadax ( NIKASI) or M/s 
HEPWORTH or M/s NIC, must be approved by the Chief Architect shall be acceptable. 

9.3 CONFORMITY TO STANDARDS: 

Pipes shall be perfectly straight and of uniform diameters and conforming: 

DADEX( NIKASI) –Upvc pipe conforming to ISO- 3633 & PS-3214 with P.P fittings 
conforming to DIN-19560. 

HEPWORTH –Upvc pipe conforming to BS-4513 & BS-5254. 

N.I.C –uPVC conforming to BS-4514 pipe & fittings. Pipe spcers of M/s N.I.C or Equivalent. 

Accessories like hangers, supports and achors shall be of approved design by the Consultants 
and shall be so arranged as to allow the pipes to lift. 

9.4 JOINTING: 

The pipes shall run exposed or embedded in walls and floors as specified or shown on 
drawings. Where embedding in walls or floors is required, Architect shall approve the 
necessary instruction and route of pipe work. Pipes running exposed on walls and ceiling shall 
be properly claimed with hangers, supports and clamps. For passage of pipes through masonry 
wall and R.C.C beams slab as walls, pipe sleeves shall be embedded and properly caulked and 
water proofed. 

Horizontal soil and waste pipes unless otherwise specified shall be given a grade of ¼ inch. 
Per ft. and 1/8 inch per ft. respectively. 

All main vertical soil stacks shall extend full size to above thereof line, except where wise 
indicated. The part of the soil stack carried up as vent pipe shall not have any bend oragnal 
except when unavoidable, in which case the angle shall be as suit as soil stack at point not less 
than 3ft above the highest connection to the soil stack. changes in pipe size of soil, waste and 
drain lines shall be made with reducing fittings or recessed reducers. All changes in direction 
shall be made by the appropriate use of 45 Yees, Long or short sweep ¼ to 1/16 bends, etc. or 
equivalent fittings as approved. Single and double sanitary tees and quarter bends may be used 
in drainage lines only where the direction of flow is from horizontal to vertical. Short sweep 
not less than 3 inches in diameter my be used where the change in direction of flow in either 
in plan or from vertical to horizontal and may be used for making necessary offsets between 
the ceiling and the next floor above. The use of short sweep bends or fittings, where deemed 
necessary because of installation conditions, shall be subject to the approval of Consultants. 

Contractor shall provide offsets in the piping where required or directed by Consultants to 
avoid interference with other work, or to increase the headroom under piping or to improve 
the appearance of 
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the pipe work. All pipes shall be installed in such a manner as to prevent delay or interference 
with the work of others working in the same area. All openings in pipes shall be kept closed 
during construction work plugs. 

9.5 SAMPLES: 

Samples of all materials shall be got approved before use from the Consultants Manufacturer’s 
test certificate shall be submitted to the Consultants stating that the pipes confirm to the 
specified grade/ test pressure. 

Materials may further be got tested, if required by Consultants at Contractor’s cost. Rejected 
materials shall be removed from the site of works immediately and same type of materials as 
approved shall be used throughout the works. 

9.6 TESTING OF PIPE LINES: 

No work shall be covered over or surrounded with concrete until it has been tested by the 
Contractor an in the pressure of the Consultants and approved by him. 

9.6.1 Drainage pipes 

The test shall be applies before the pipes are haunches with concrete. Water Test shall be 
carried out in uPVC pipes should be subjected to a test pressure of at least 5ft head of water at 
the highest point of the section under test. 
The test should be carried out by suitable plugging the lower end of the drain and the ends of 
connections, if an, and filling the system with water. A knuckle bend should be temporarily 
jointed in at the top end and a sufficient length of vertical pipe joined to it so as to vertical 
pipe joined to it so as to provide the required test head which shall be maintaining for 30 
minutes without showing a drop of more than 3 inches. 

Any leakage visible shall indicate defective work, which shall be cut out and made good by 
replacement by the Contractor at his cost and retested for acceptance. 

9.7 RATES 

Rates shall be full compensation for everything required to be furnished and done to complete 
the work items as per specifications in all respects. 

Inter-alia specified and required, the rates shall cover all costs for all material, labour T& P 
etc. and handling, laying, jointing, installation, fixing, painting, jointing, installation, fixing, 
painting, testing and dis-infecting. Protective coatings and wrappings specially required for 
metallic lines buried in earth as specified. Building is walls, floors and structure. Cutting holes 
through walls, floors or other structure and making good and finishing the same. Cutting 
chases in walls etc. and making good and finishing the same, fixing arrangements such as 
hanging systems, clamps, holders bats, nuts, bolts, screws, sleeves etc., and all jointing 
materials. 

9.8 MEASUREMENT: 

Pipes shall be measure in running feet ( as given in BOQ) of the finished length without 
adding lengths consumed in joints and without deducting lengths of specials, fittings, valves 
and the installed in the line. 

……End of Section….. 
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SECTION- 10MISCELLANEOUS WORK 
__________________________________________________________________________________ 

10.1 DESCRIPTION 

The work covered by this section of the specifications Consists in furnishing all labour 
equipment, appliances and materials and in performing all operation in connection with 
providing water, sewerage and drainage and gas connections to the existing lines. 

This Section of the Specifications is intended to cover all miscellaneous items which are not 
specifically Called for in other sections of these Specifications, Items shown or called for on 
the drawing, but not itemized herein, shall be furnished under the Conditions of this section 
and shall generally conform, as closely as possible to these Specifications unless otherwise 
directed by the Consultants. 

10.2 MEASUREMENT 

Measurement will be made for the actual work executed at the unit rate entered in the Bill of 
Quantities; all connections to the specified lines (i.e. water, sewerage and drainage) shall be 
lump sum. 

10.3 PAYMENT 

Payment shall be made at the unit rate stated in the Bill of Quantities. Such payment shall 
constitute full compensation for furnishing all materials equipment and labour including 
testing and all other incidentals necessary to complete the work according to the applicable 
drawings and directions of the Consultants. 

……End of Section….. 
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SPECIFICATIONS 

(ELECTRICAL WORKS) 
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SECTION-1GENERAL SPECIFICATION 
____________________________________________________________________ 

1.1 SCOPE OF WORK: 

The Work under these specifications includes providing of all materials and equipment and 
performing the work necessary for the complete execution of all the electrical works, as 
shown on the Drawings, and as specified herein, which shall include, but no the limited to, the 
items in the Bill of Quantities. 

The Scope of work also includes the arrangement of inspection by, and the obtaining of all 
necessary clearances; certificates, etc. form the relevant authorities. 

1.2 CODES, STANDARDS, PERMITS 

The electrification work shall be carried out by licensed workmen authorized to undertake 
such work under the provisions of the Electricity Act, 1910 and the Electricity Rules 1937, as 
adopted and modified by the Government of Pakistan. 

The installation in general shall be carried out in conformity with the Electricity Rules 1937, 
and the Fifteenth Edition (1981) of the Regulation for the electrical Installation (IEE Wiring 
Regulation) issued by the Institution of Electrical Consultantss, London (IEE). However in 
case of conflict between the technical specification and the EWW Regulation, these technical 
specifications shall be followed. 

Any special requirements of the local electrical Supply Company and of the Regional 
Electrical Inspector shall be complied with. The Contractor shall also be responsible for 
submitting the test certificate and getting the installation passed by the Regional Electric 
Inspector, Government of Pakistan. 

The Contractor’s license number and supervising competency certificate is to be furnished 
before the Work is taken in hand. The bio-data of the supervisor shall be submitted before 
commencement of the work for approval of the Consultants/Consultant. 

The Contractor shall familiarize himself with all requirements as to permits licenses, fees and 
codes and arrange to comply with them. All permits, licenses, fees, inspection and 
arrangements required for the Contractor at his own expenses shall obtain the work under this 
Contract. 

1.3 MATERIALS 

All materials shall be in accordance with the types and manufacture described in the Bill of 
Quantities and or as shown on the relevant Drawings. Where the Contractor desires to use 
materials differing from those described, he shall obtain the approval of 
Consultants/Consultant in writing before tendering. Materials shall be in accordance with 
appropriate Pakistan and British and VDE standard specifications. The Consultants/Consultant 
to inspect materials on SITE at reasonable times and to reject any materials not complying 
with the specifications reserves the rights. The cost of any dismantling and or re-erection of 
the installation occasioned by the removal of rejected materials shall be borne by the 
Contractor. 
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1.4 CUTTING FLOORS, WALL OR CEILING 

The Contractor should work out in advance the position of holes, channels, etc., to be left in 
the Building structure. Where this is not reasonably possible, cutting and chipping of walls, 
etc. may be permitted only with the Written permission of the Consultants/Consultant. All 
cutting and chipping of walls, etc. For installing materials concerning electrification will be 
done by the Contractor who shall also repair any damage caused and will be responsible for 
bringing back the general finish to the position as it was before the cutting and chipping done 
by the Contractor Cutting, chipping, repairing, patching of plaster and finishing of carpentry 
work, metal work of concrete work, etc., which may be required for the electrical work, shall 
be done by craftsmen skilled in their respective trades, when cutting is required, it shall be 
done in such a manner so as not to weaken walls partitions or floors. The holes required to be 
cut in floors must be drilled without breaking out around the holes. Where patching is 
necessary in finished areas of the Building, the Consultants/Consultant to determine the extent 
of such patching and or refinishing reserves rights. The work should be done only upon the 
express instructions of the Consultants/Consultant. 

1.4 SLEEVES 

Through floors and walls shall be of black iron pipe, flush with walls, and ceiling or finished 
floors of a size to accommodate the conduit. Sleeves through outside walls shall be chalked 
with an approved chalking material. 

1.5 IDENTIFICATION OF CIRCUITS 

Switch panels; fuse boards, machine control centers and similar distribution units shall be 
designated in accordance with the reference of number used in the Specifications and or 
shown not on the Drawings but the legend and description shall clearly spell out the full name 
of the equipment. 

A. All distribution boards shall be provided with detailed circuit sheet fixed by Screws inside the 
front cover. The function of each circuit shall be clearly printed on the Chart under the 
respective circuit number. Spare branch way shall not print, “ SPARE” but left blank. 

On A.C. system the phase sequences shall be maintained through the installation and all phase 
connection shall be in the order of red, yellow, blue from top to bottom and or left to right. 
Neutral connections are to be kept below or to the side of the phase connection of the link or 
bus bars provided for the purpose. 

Tee particular phase connected to a N.F.B. AND bus bar shall be clearly indicated by making 
with the appropriate colour. 

Where low voltage of 400 or above exists a label shall be fitted externally so as to provide for 
easy access for operation, repair and maintenance. If concealed, access doors shall be 
provided. 

ACCESS TO EQUIPMENT 

Contactors, starters, switches, outlets, pull boxes, etc, shall be located so as to provide for easy 
access for operation, repair and maintenance. If concealed, access doors shall be provided. 

B. 

C. 

D. 

1.6 

1.7 PROTECTION OF APPARATUS, ETC 

Necessary precautions must be taken to properly protect all apparatus, fixtures appliances, 
materials, equipment and installations from damage of any kind. Failure to provide such 
protection to the entire satisfaction of the Consultants/Consultant shall be sufficient cause for 
the rejection, of any particular piece of material, apparatus equipment, etc. 
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1.8 OPERATIONS AND MAINTENANCE MANUALS 

During the time of the CONTRACT and before final approval of the electrical installation, 
three copies of descriptive literature of maintenance and operation data and parts list of each 
item of electrical equipment installed under this CONTRACT should be submitted to the 
Consultants/Consultant. 

1.9 ELECTRICAL DEFINITIONS 

These specifications and Drawings are based on electrical systems and apparatus terminology 
defined in the INDIAN Electricity Act and Rules as adopted in Pakistan and latest edition of 
the regulation for Electrical installation by I.E.E edition (London). If some clarification is 
required in some instance a reference should be made to the Consultants/Consultant whose 
interpretation will be binding and final. 

1.10 OUTLET LOCATIONS 

A. Position of OUTLETS: 

Center all outlets with regard to paneling, Furring, trim, etc. Where several outlets occur in a 
room, they shall be symmetrically arranged. Outlets improperly located or installed shall be 
satisfactorily corrected. Outlets shall be set with the finished surface of the wall without 
projecting beyond it. Receptacles, switches etc. shown in work trim cases or other fixture shall 
be set with the long dimension of the plate horizontal or gauged in tandem. 

B. Mounting Heights: 

Mounting heights, to bottom of box above finished floor for the below named item shall be as 
follows, unless otherwise shown or indicated during construction: 

Pendant florescent lighting fixture 

Switch box mounted single or 
Multiple flush switches 

Telephone outlets on wall 

5 Amps and 15 Amps outlets 
Away form switch boards 

Fire alarm power bell 

Wall bracket lights 

Distribution Boards 

Call bell outlets on wall 

1.11 PROTECTION OF WORK 

Contractors shall effectively protect his own work form damage during and, as may be 
necessary, after installation, and he shall likewise protect adjoining work of other trades from 
damage resulting form installation of electrical work. 

1.12 

A. 

Testing 

General: 

Upon completion of the installations, the CONTRACTOR shall perform field tests on all 
equipment, material and system. All tests shall be conducted in presence of ARCHITECT’S 

2700mm 

1200mm 

50mm 

50mm 

2200mm 

2100mm 

1350mm 

50mm 
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representatives. In general all Tests made by the CONTRACTOR shall be of the nature to 
ensure that the Installation is sound and that the circuits, lighting and power and equipment etc. 
will function properly and as intended. 

B. Installation Tests: 

The insulation resistance test shall be performed on all Electrical equipment and wiring. Using 
Magger tester or any self contained instrument such as direct indicating ohmmeter of the 
generator type. Only D.C. potentials shall be used for such testing and these shall be as follows: 

Circuit under 220 Volts 

Circuit 230 to 400 volts 

500 test voltage 

1000 volt test 

Minimum acceptable insulation value of PVC cables shall be l mega OHMS. Insulation test 
between each cable of a circuit shall be make and also between earth and individual cable. All 
equipment shall be tested to earth. 

If the insulation resistance of the circuit under test is found less that specified above, the cause 
of low reading should be determined and removed. If equipment is found to contain moisture 
the corrective measures shall include dry out procedure by means of heater but if the circuit 
cables are found defective these shall be removed and replaced and tested again. The test shall 
be carried out at least three times and the lowest reading shall not be less than 70% of the 
average value. 

C. Earth Resistance Test: 

 The CONTRACTOR on the Earthing system shall make Earth resistance test by separating and 
reconnecting each Earth connection as may be required. 

The electrical resistance of the E.C.C. together with the resistance of the Earthing lead 
measured from the connection with earth electrodes to any other position in the completed 
installation shall not exceed one Ohm. 

D. Phase Sequence Test: 

 The CONTRACTOR shall determine correct rotation of all motors and phasing the entire 
power installation before final connections to the line. Final connection shall only be made 
after correct phase relation of Power Company’s primary line has been established 

1.13 As Installed Drawings 

The CONTRACTOR shall during the progress of the work, keep a careful record of all changes 
where the actual installation differs from that shown of the CONTRACT Drawings. The 
CONTRACTOR shall in a neat and accurate manner make a complete record of all changes 
and revisions to the original design, as installed in the completed work. These as-built 
Drawings shall be submitted to the ARCHITECT for approval. After approval they shall 
become Owner’s property. Final payment will be withheld until receipt of the approved as 
installed drawings. 

The CONTRACTOR shall have on file, for ready access and reference, a set of drawings 
indicating all work as actually installed incorporating in the same all the changes and additions. 
Upon the termination of the CONTRACTOR, he shall prepare a set of tracings indicating there 
in the Electrical work as actually and finally installed. These tracing shall be handed over to the 
Owner through ARCHITECT. 
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1.15 

A. 

Shop Drawings and Samples 

The Contractor shall prepare and submit for approval to ARCHITECT drawings and cuts of all 
equipment, appliances and fixtures furnished. After final approval a sufficient number of copies 
as directed shall be furnished for distribution. Fixtures and devices. Cuts and or catalogues shall 
be clearly marked to indicate the items furnished. Individual sheets, cuts, catalogues or 
drawings will not be accepted. For instance, lighting fixture cuts should be for all fixtures 
furnished, rather than a few types. 

The CONTRACTOR shall submit samples of conduits, wires, wiring devices, finished plates 
and of any other items as may be asked by the ARCHITECT for his approval. No material shall 
be ordered or installed without the written approval of the ARCHITET. 

Cooperation 

The CONTRACTOR shall co- operate in every way and work with all other specialist 
Contractors to whose apparatus he shall connect a part of his work, and provide in his work 
connections and facilities for connections of their work. 

B. 

1.16 

1.17 Minor Modification 

The plans as drawn are based upon architectural plans and details and show conditions as 
accurately as it is possible to indicate them in scale. The plans are Diagrammatical and do not 
necessarily show all fittings, etc. necessarily to fit the Building conditions, The location of 
outlets, apparatus and appliance shown not he a plan are approximate. The CONTRACTOR 
shall be responsible for the proper location in order to make them fir with architectural details 
and instruction given to him at the Site. 

1.18 Guarantees 

The CONTRACTOR shall guarantee that the electrical systems are free from all Ground and 
from all defective workmanship and materials and will remain so far a period of one year from 
date of acceptance of the work. The CONTRACTOR at his own expense shall rectify any defects 
appearing within the aforesaid period. 

1.19 Approvals, Substitutions etc. 

Where herein after the words “ For approval” or “ Approved” (make, type. Size, arrangement, 
etc.) Are used, especially in regard to manufactured specialties, etc. or wherever it is desired to 
substitute a different to the adequacy and adaptability of the proposed apparatus, shall be 
submitted to the ARCHITECT and their written approval secured before the apparatus is ordered 
or installed. 

1.20 Sub- Contractors, etc. 

The CONTRACTOR shall be held fully responsible for the work of any sub-contractor or 
manufacturer performing work for or supply materials from, as it is intended that the entire 
Electrical Work, when finally delivered to the OWNER shall be ready in every respect for 
satisfactory and efficient operation. 

1.21 Workmanship 

The work throughout shall be executed in the best and most thorough manner under the direction 
of the ARCHITECT and to his entire satisfaction. The ARCHITECT to reject any work and or 
material reserves rights, which are not in full accordance with the Drawings and specifications 
and shall have the power to reject any work and material which in his judgment are not in full 
accordance therewith. 
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1.22 Approval of material, etc. 

All electrical materials shall be brand new and shall meet the requirements of Pakistan Standards 
Institute or equal specifications. As soon as practicable and within thirty days after the official 
award of CONTRACT and before any materials or equipment are ordered, the CONTRACTOR 
shall submit for ARCHITECT’S approval, one complete list of materials, apparatus and 
equipment, in triplicate, giving the manufacturer’s name, address, descriptive data, trade name of 
items, rated capacities, certified analysis, catalogue numbers, etc., and when called upon to do so, 
complete specification and cut or drawing of each item, of whole or portion of list, as required 
which is proposed to be used or installed 

1.23 Inserts, ANCHORS, etc. 

The location of various items indicated on the Drawings are presumed to be approximately 
correct, but it is to be understood, however, that the small scale Drawings are necessarily 
diagrammatic and that such locations as shown, are subject to slight revision, as the work is 
installed, which may be necessary to accommodate local construction. No major change shall be 
made, except with the approval in writing. The CONTRACTOR shall examine and study the 
architectural scale Drawings, large scale and full size details, the approved shop drawings of other 
trades and he shall frequently conduct with the ARCHITECT to ascertain any changes that may 
have been made, and he shall be guided accordingly before establishing the precise location of 
conduit runs, panel, pull and junction boxes, and outlets for all lighting, power telephone, fire 
alarm and sound system. All outlets covered for partially covered by ducts, piping etc. shall be 
extended laterally or to underside of it so that fixtures may be properly installed. Outlets indicated 
where beam occurs shall be located adjacent to same, with proper clearance for fixtures as 
required. 

1.24 

A. 

Inspection, Acceptance and Rejection 

The CONTRACTOR shall furnish promptly without additional charge all reasonable facilities, 
labour and assistance for the safe, convenient inspection and or testes which may be required. All 
inspection and tests will be performed in such a manner as to avoid unnecessary delay of the 
work. 

The rights are reserved for all times and places by the ARCHITECT to reject articles or materials 
to be furnished here under which in any respect, fail to meet the requirement of these 
specifications regardless of whether the defects in such articles or materials are detected at the 
point of manufacture or after delivery to the SITE. If the ARCHITECT, through an oversight or 
otherwise has accepted unsuitable materials, no matter in what stage or condition of manufacture 
or delivery, said material may be rejected. Compliance with the specification is the responsibility 
of the CONTRACTOR and this shall not be vided by act of commission on the part of the 
ARCHITECT. 

No inspection or acceptance of, or payment, by the OWNER of, for any of the materials described 
 herein shall relieve or release the CONTRACTOR from any obligation pertaining to the 
 conditions of CONTRACT. 

Appointment of Inspector: 

The OWNER shall on his own discretion appoint representative for inspection of stores at 
manufacture’s work and or at port of embarkation and disembarkation and or at SITE and this 
shall be conveyed to the CONTRACTOR who should then keep the representatives duly 
informed of the progress with copies to be submitted. 

B. 

C. 

D. 

1.25 

A. 

Foundation, Pads, Bases, Supports and Fasteners 

Channel sills for leveling and support of all floors mounted electrical Equipment shall be 
provided as part of the Electrical work. 
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B. Where an item of floor-mounted equipment is to be installed, floor and deck Loading shall be 
checked. If it is found that permitted loading have exceeded by direct application of the 
equipment on the slab or deck, suitable Dun age approved by the ARCHITECT shall be provided, 
to make the Electrical Work to distribute the weight in a safe manner. The CONTACTOR shall 
submit the Loads of each equipment to the ARCHITECT. 

All necessary concrete foundation pads and bases exterior to the Building for Lighting installation 
or other electrical equipment installed as part of the Electrical work including such base or 
foundation as detailed on architectural drawings shall be provided as part of the electrical work. 

Supporting methods for all electrical equipment and circuitry shall conform to be best practice, 
shall utilize only approved materials and shall be in accordance with the standards published by 
the United States National Electrical Contractor Association BS.S. Specifications. 

All fastenings to attach electrical work to the Building structure shall be of an approved type, in 
general, the only acceptable fastening methods shall be as follows. 

Wood screws on Wood 

Bolts and expansion shields on concrete or C.C.Masonry. 

Toggle bolts on hollow Masonry. 

Machine screws approved clamps or welded threaded studs on steel. 

C. 

D. 

E. 

1.26 

A. 

Spares 

When main equipment is part of OWNER’S supplied material, the 12 months maintenance spares 
supplied by the equipment manufacturer will be handed over to the CONTRACTOR who will 
maintain record. For equipment which are part of CONTRACTOR’S supplied material, the 
CONTRACTOR will maintain a similar recorded of consumption of the maintenance spares 
supplied by the equipment supplier in accordance with the requirement of this contract and hand 
over the unutilized spare part to the OWNER at the end of the maintenance period. 

Any spare parts required by the CONTRACTOR for satisfactory completion of maintenance 
work during the maintenance period but not supplied by the manufacturer, as the 
CONTRACTOR through his own resources and at his own cost shall procure normal supply with 
equipment. 

A list of spare parts as recommended by the manufacturer or as specified for the maintenance of 
installation for a period of two years (or as specified otherwise) after expiry of maintenance 
period shall be quoted. Individual prices shall be quoted for each recommended spare. 

Electrical Service Connection 

It shall be the CONTRACTOR’S responsibility to intimate the power supply authority and make 
such tests as required by them to demonstrate conformation with their regulation prior to their 
connection to the installation. The extent of work here in specified represents the minimum 
requirements and the extent of work shall be extended as required to include at no increase in cost 
compliance and fulfillment of the requirements of the local power supply authority for an 
installation of this type. 

If inspection by the government constituted body is to be carried out, the CONTRACTOR shall 
be responsible for carrying out he it. If any fee is paid for such inspection CONTRACTOR at 
shall pay the same actual upon presentation of payment receipts. 

B. 

C. 

1.27 

……End of Section….. 
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SECTION-2INTERIOR WIRING REQUIREMENTS 
___________________________________________________________________ 

2.1 Scope 

The work included under this section consists of furnishing all labour, materials, services and 
skilled supervision necessary for the construction, erection, installation and connection of all 
circuits and equipment specified herein, shown or noted on the Drawings, and /or normally for 
an installation of this type and its delivery to the EMPLOYER upon completion in all respects 
ready for use. The extent of work specified herein and/or shown on the DRAWINGS 
represents the minimum requirements. 

2.2 Workmanship 

All materials and equipment shall be installed in accordance with recommendations of the 
manufacturer as approved by the EMPLOYER to be conformed to the CONTRACT 
Documents. The Workmen skilled in this type of work shall carry out the installation. 

2.3 Wiring Method 

The wiring shall consist of insulated conductors installed in PVC Pressure Pipe class D 
(Conduit) BS 3505) or flexible conduit for equipment connections or as shown on the 
Drawings. 

2.4 Conduit and Conduit Accessories 

The PVC Pressure pipe class D (conduit) shall be electric grade manufactured according to BS 
3505 1968 PVC pipe. Conduits shall be installed in accordance with applicable codes and 
regulations. Minimum size of conduit shall be 25 mm unless noted otherwise. Conduit shall be 
concealed within finished walls, ceilings, and floors where possible and shall be kept 150 mm 
away form parallel runs if flues and steam or hot water pipes. Conduit shall be supported and 
secured at intervals of not more than 60mm. Exposed conditions shall have runs installed 
parallel or perpendicular to walls, structural members or intersections of Vertical concrete 
places and ceilings. Field made bends and off sets shall be made with tools, specifically made 
for this purpose. Change in direction of runs shall be made with symmetrical bends or cast 
metal fittings. A maximum of two 90-degree bends will be permitted without a pull box. 
Cursed or deformed conduit shall to be installed. Trapped conduits in damp and wet locations 
shall be avoided where possible, care shall be taken to prevent the lodgment of plaster, dirt, or 
trash in conduit, boxes, fittings, and equipment during the course of construction. Clogged 
conduit shall be entirely freed of obstructions or shall be replaced. Conduits shall be fastened 
to all sheet metal boxes and cabinets with flanged couplings or with locking and insulation 
bushing cabinets with flanged couplings or with locking and insulation bushing duly approved 
by the ARCHITECT. Bushing shall be installed on the ends of all conduits. 

These standards and specifications will be same as those of M/S NIC, M/S Dadex. 

2.5 Installation 

General requirements applying to the installation of the conduits shall be as follows: 

A. Concealed Conduit Runs 

The conduit runs shall be concealed in ceilings, floors slabs, columns, walls, etc. Changes in 
direction of conduit runs shall be made with sweep bends using bending machines in case of 
steel conduit or with being spring in case of PVC conduit. Standard conduit bends and elbows 
may be 
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used to facilitate installation and where conduit runs out of thin slabs. Where conduit is to be 
concealed in RC work they laying of conduit shall be laid above the bottom reinforcement 
steel of the slab and shall be firmly secured to the steel in order to avoid displacement during 
the pouring or vibrating of concrete. After pouring, the conduit shall have a cover of 40 mm to 
50 mm. Junction boxes, pull boxes, outlet boxes, etc., shall be held firmly and shall be flush 
with the soffit of the slab or beam. The heights of these boxes shall thus be appropriately 
sized. No reinforcing steel shall be displaced to accommodate the instigation of conduit and 
outlet boxes. Outlet boxes shall be installed in beams. In general all embedded conditions shall 
be located in the physical center of the particular section of concrete. 

All opening through which concrete may leak shall be carefully plugged and boxed they shall 
be suitable protected from filing with concrete. 

All ends of conduit shall utilize flaring prevent sharp edges of conduit ends from cutting or 
damaging wires and cables to be pulled through them. 

Conduits passing through expansion joints in concrete slabs shall b provided with expansion, 
fittings. 

Conduits to be installed in already poured RC members shall be placed in chases such that a 
minimum cover of 1.25” is available prior to plastering. Chasing routes shall be determined 
after coordination and clearance with all other trades. Holes for conduits passing through RC 
members shall be of the minimum possible diameter and cleanly made. Conduits shall be run 
at least 6” away form flues, steam or water pipes. 

B. Conduits on Surface 

Exposed runs of conduits shall be as indicated on the DRAWING. Conduits shall be firmly 
held to bearing surface by means of clamps, saddles, brackets, etc. Surface Rawal Plugs or 
Phil Plugs shall be used for fixing of such supports. In cases where the use of such plugs is not 
feasible, wooden plugs may be used with prior permission of the CONSULTANTS, such that 
these are fixed a maximum distance of 30” o.c. Straight runs of conduit shall run not more that 
18” to 24” below the slab. If hindrances are encountered, conduits shall be run around, above 
or below such hindrance, as the case may require, and then the run shall continue at the same 
level as before. Exposed conduits and accessories shall be painted in approved anti- corrosive 
paint before and after installation in case of steel conduits. In all areas where conduits may be 
exposed to damp or wet conditions, supports shall be fixed with areas or stainless steel screws. 
Conduits mounted on walls, slabs, columns, etc., shall be mounted with a minimum gap of 6 
mm in between. In no case shall a conduit be mounted flush or in contact with such bearing 
surfaces. Across beams, plain stamped saddles shall be used. Samples of all such supporting 
devices shall be submitted to the ARCHITECT for approval prior to their incorporation in the 
WORK. 

C. Conduit in Plain Concrete 

Conduit shall not be placed in plain concrete such as cement toppings on R.C.slabs, without 
prior approval of the ARCHITECT. 

D. Conduit through Roof 

Where conduit penetrates the roof seal, suitable pitch pockets or load flashing shall be 
provided. Shop Drawings shall be provided for method used. 
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E. Conduit in Furred Spaces 

In general, conduits shall be anchored and strapped to the Building structure, Conduit shall not 
be installed resting on ceiling furring channels or attached to furred ceiling hanger wires 
without the CONSULTANTSS’ written approval. 

F. Straps and Hangers 

Straps, suitable clamps or hangers to provide a rigid installation shall substantially support 
conduit. Perforated straphanger and twisted wire attachments will not be acceptable. In no 
case conduit shall be supported on other pipe. 

G. Joints and Connections 

Couplings and threaded connections in threaded conduit shall be made up watertight. All 
joints shall be cut square, reamed smooth and properly threaded. No running threads will be 
permitted. All box connections shall be fitted with an approved lock nut and brass bushing 
forming an approved right bond with box. 

Plastic bushings may be installed provided lock nuts are installed both inside and outside of 
the enclosure to which the conduit is attached. 

H. Wiring Cables 

All wiring cables should be copper. The cables shall be PVC insulated suitable for use in 
conduit or trucking. Wire connectors of insulated material or solder less pressure connectors 
properly taped shall be utilized for all splices. Soldered mechanical joints insulated with taps 
shall be kept to a minimum. Vinyl tape of suitable quality is acceptable in lieu of rubber and 
friction tapes. All devices and methods utilized for splicing and/or terminating cable shall be 
suitable for use with copper wires and shall be in strict accordance with the cable 
manufacture’s recommendations. 

The BSS standards and specifications of wires and cables will be same as those of M/s 
Pakistan Cables (Pvt.) Ltd. 

I. Conduit Sizes 

Conductor sizes shall not be less than the sizes indicated. Brach circuit conductors shall not be 
smaller than 1.5mm2. Remote control and signal circuit conductors shall be not less than 
2.5mm2. 

J. Wire & Cable Installation 

All wires and cables shall be arranged to provide bends of reasonably large radii, whether run 
in conduit or on timber battens. Minimum radii shall be 10 times the overall diameter of the 
cables. Wiring between terminations shall be continues and joints or connectors shall not be 
used unless with prior approval of the ARCHITECT. On all wiring for HAVC equipment, live 
load and neutral shall be contained in the same conduit, and every single pole switch and 
circuit breaker in a 2 wire derived form 3 wire circuit or 4 wire circuit or supply must be fitted 
in the phase conductor of such supply. 

The quantity and size of cables contained in any one conduit shall not exceed the numbers as 
below, as per IEE Regulations:- 
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Wire Size 
 (mm) 

20 mm 
Conduit Size 
  25 mm 32 mm 

1.5 
31 

2.5 
20 

4 
16 

6 
4 

10 
7 

16 
5 

25 
3 

35 
2 

50 
2 

1.5 10 17 

2.5 7 11 

4.0 5 9 

6 4 7 

10 2 4 

16 - 3 

25 - 2 

35 - - 

- - 

L. Water in Conduits 

Water that has entered a conduit system shall be removed by drawing Swabs through the 
conduits, or an alternate suitable method with a prior Approval of the ARCHITECT. No 
cables shall be pulled until the water has thoroughly dried out. 
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M. Stripping off insulation 

The insulation of cables shall always be brought into fixtures such as luminaries, accessories, 
etc., to which cables are connected. All opening where insulation is removed shall be sealed 
by means of a plastic compound or other means with prior approval of the CONSULTANTS. 

N. Earth Continuity Conductor (ECC) 

Circuit and Sub-main wiring shall have an Earth Continuity Conductor (ECC) as per IEE 
regulations, but not less than 2.5mm, run alongside it and bonded to all its fittings, as well as 
all other metal work not intended to carry current. When cables are run in conduits, ECC shall 
be run in the same conduit. The maximum continuity resistance form any point of the 
installation including the earth Continuity and earthing lead to the earth electrode shall not 
exceed one Ohm. 

The removal of insulation from the individual cores shall be carried out by thermal insulation 
removers and not be cable knives combination plies or side cutters as is conventionally 
practiced. 

2.6 Conductor Identification 

The conductor identification of Brach Circuits shall be by colour coding. Control circuit 
conductor identification shall be made by colour coded insulated conductor, plastic coated self 
sticking printed markers, permanently attached stamped metal foil markers, or equivalent 
means as approved by the ARCHITECT. Conductor identification shall be provided within 
each enclosure where a tap, splice or termination is made. Control circuit terminals of 
equipment shall be properly identified. Terminal and conductor identification shall match to 
that shown on approved shop Drawings. Hand lettering or marking is not acceptable. 

2.7 Outlets 

Each outlet in the wiring or conduit systems shall be provided with an outlet box to suit the 
conditions encountered. Where outlet boxes are exposed tothe weather or normally wet 
locations, including flush and surface mountings on exterior surfaces of exterior walls exposed 
on walls and in explosive locations, boxes shall be of the CST metal type having threaded 
pubs. Boxes in other areas shall be of the black enameled sheet steel or zinc coated sheet steel 
type. Each box shall have sufficient volume to accommodate the number of conductors 
entering the boxes, in accordance with the code requirements. Ceiling and bracket outlet boxes 
shall be not less than 3” rectangular except that smaller boxes may be used where required by 
the particular fixtures to be installed or approved by the CONSULTANTS. Boxes installed in 
concealed locations shall be set flush with the finished surface and shall be provided with the 
proper type expansion rings or plaster covers where required. 

A. Boxes for use with conduit system: Shall be not less than 37.5mm deep except where lower 
boxes are required by structural conditions and are approved by the ARCHITECT. Switch and 
socket outlet boxes shall be not less than 90 x 90 x75mm. Telephone outlets shall be sized as 
recommended by the Telephone department for the installation shown on the DRAWINGS. 
All boxes shall be concrete tight where installed in concrete or other fluid material. 

Pull Boxes shall be not less than the minimum size required by the codes and shall be 
constructed of heavy gauge sheet steel. Boxes shall be furnished with screw fastened covers 
for multiple cables passing through a common pull box, the feeders shall be tagged to indicate 
clearly the electrical characteristics, circuit number and panel designation. 

B. 
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The maximum spacing between pull boxes on conduit runs shall be as follows: 

1. Straight Runs 

2. Runs with one 90 deg bend 

100ft. 

50ft. 

The minimum length of all inspection/ pull boxes shall be four times the cable manufacture’s 
recommended bending radius of the respective cable. 

2.8 Outlet Cover Plates 

Where not integral with the device shall be of the one-piece type and shall be provided for all 
outlets to suit the devices installed. Plates on unfinished walls or one the fittings shall be of 
primed sheet steel having rounded or beveled edges. Plates on finished walls shall be of 
brushed bronze or bronze plates brass, provided with beveled edges. Screws shall be of metal 
with counter sunk heads, in a colour to match the finished wall surface without the use of mats 
or similar devices. Plates shall be installed vertically and with an alignment tolerance of 
1.50mm. The use of sectional type device plates will not be permitted. 

2.9 

A. 

Socket Outlets 

In general socket outlets are 3 wire, line neutral and ground, 5/15/20 Amps, 250 volts, with 
grounding slots. 

All socket outlets in finished areas shall be flush mounted. Weatherproof socket outlets shall 
be instead in cast metal boxes, with screw cap to cover outlet. 

Switched socket outlets with or without neon light will be 87mm x 87mm for 1- gang and 
147 mm x 87mm for 2- gang with or without neon lights. (E 15/5N, E 15/5, E15, E15N. E25. 
E25N. E426/15). There will also be polycarbonate thermal plastic, fire resistant, operation life 
50,000 times (min), zero% power losses on terminals, no sparking on terminals, 100% 
flexibility against voltage fluctuations. 

All these will be as per BS.3676 British Standards and specifications and those of M/S Clipsal 
Co. 

2.10 Switches. 

In general switches shall be 5 Amps in flush mounted installations or where surface mounted 
with covers of an identical size with the outlet box. Where the DRAWINGS indicate two 
switches side by side or switch and receptacle side by side, they shall be mounted in a multiple 
gang box with appropriate cover. Finish on all plates in painted areas shall be brushed bronzed 
or as approved by the ARCHITECT. 

The sizes of these switches will be 87mm x 87mm for 1 gang, 2- gang, 3-gang, 4-gang and 5- 
gang, 1-way, 2- terminal whereas size will be 147mm x 87 mm for the gang, 1 way, 2 terminal 
flush type switches (E31/1/2A, E32/1/2A,E33/1/2A, E34/1/2A, E35/1/2A, E36/1/2A)(E- 
Series) 

These will also be polycarbonate thermal plastic, fire resistant, operation life 50,000times 
(min), zero% power losses on terminals, no sparking on terminals, and 100% flexibility 
against voltage fluctuations. 

These entire etc. will be as per BS: 3676 British Standards and specifications and those of M/S 
Clipsal Co. or as approved by the CHIEF ARCHITECT. 

B. 

166 



SECTION-3CABLES & ACCESSORIES 
___________________________________________________________________ 

3.1. GENERAL 

Power cables conforming to these specifications, described in the B.O.Q. and as shown on 
drawings shall be supplied, tested and installed. The cables shall be manufactured as specified 
hereunder. 

3.2 11/15 KV POWER CABLES (H.T CABLES) 
All XLPE cables shall be manufactured to I.E.S. standard 502 or BSS-5467. 

The XLPE cables shall be provided with extruded semi conducting conductor screen over 
stranded circular copper conductors before XLPE insulation is provided. On each core of 
conductor another layer of extruded semi-conducting core screen and copper tape screen are 
provided. The number of cores required then shall be put together and the antisepses filled 
with non-hygroscopic fiber filler and binding tape. The core is extruded with another PVC 
bedding. 

Galvanized steel Armour is provided underneath an overall PVC sheath. 

11-KV XLPE cables shall be manufactured by M/S Pakistan Cables Ltd or M/s Pioneer 
            Cables Ltd. or as approved by the Consultants In-charge 

The high-tension cable shall be cross-linked polyethylene (XLPE) insulated of 11/15 KV grade. 

The conductor shall be of high purity copper stranded circular conductor. The conductors shall 
be provided with conductor screening with a layer of semi conducting cross-linked co polymer 
applied over the insulation. The cross shall have copper tape screened. The cable shall be PVC 
bedded, armored, and PVC over sheath. The Armor will comprise galvanized steel wire. The 
cable in general will comply with IEC 502-1978. 

The jointing accessories shall be of manufacturer of repute. The cold pouring resin-jointing 
system shall be applied. The resin shall be nontoxic bonding the thermoplastic sheet cable 
material with excellent electrical and mechanical prosperities. The resin shall have two separate 
ingredients, a power and a liquid mixed in power bag. The mixed resin shall be given the time 
required for setting then back filling applied. For conductor and Armor connections, 
compression fitting of identical specification shall be used. 

The XLPE cable termination shall be made as shown on the Drawings and shall be based on heat 
shrinkable material, it is necessary to make of the protective armoring. This to be done either by 
mechanical glands or by an alternative Armor clamping arrangement. 

3.3. L.T. CABLES 

All the low tension cables shall be of size specified on the Drawings or stated in the schedule of 
quantities, single core, 3 cores, or 3-1/2 cores 4-core, PVC insulated and PVC sheathed. The 
cables shall be used either in floor trenches or in conduit and therefore should be suitable for 
above conditions. 

The Low Tension cables shall be manufactured to the requirements of B.S. 2004, B.S. 6004, 
B.S.3346, B.S.6346 latest or VDE 0271 and rated at 250/400 and 600/1000 volts as the case 
may 
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be. The cables for street lighting shall be with split concentric neutral to B.S.S. 4553/latest. 
The cables shall be manufactured by as approved manufacturer. 

The conductors shall be annealed copper conductors, single or stranded, circular or shaped as 
the case may be, to B.S.S. 6360/69. 

The Conductors specified for use in the cables shall be of at least 98.00% IASC conductivity. 

The reference temperature for the purpose of determining the standard resistance of the 
conductors shall be 20 degree centigrade. 

The conductors shall be insulated with poly-vinyl-chloride insulation. The minimum thickness 
of the insulation shall be in conformity with the specifications to which it is manufactured. 

On all multi-core cables proper markings for core identification shall be provided to B.S. 
Specifications. 

Power cables shall be multi-core cables, insulated and sheathed, armored or un-armored as 
required/approved. 

Various conductors forming the cables shall be laid together and voids shall be filled with soft 
plastic or fibrous materials so as to give a circular shape to the cable. 

A tough PVC shall be extruded over the cable so as to coyer the insulated conductors and 
fillers. 

Where armoring is required, a soft PVC jacket shall be provided over the laid up cable. Steel 
wire armoring shall be applied on a tough PVC sheathed extruded over the cable so as to 
cover the insulated conductors, fillers, jacket and armoring. 

Complete identification of the cable together with Owner's identification markings if required 
shall be embossed on the final over sheath of the cable at every meter length. 

The following tests shall be carried out by the manufacturers: - 

i) Dielectric Strength Test 

ii) Instantaneous and long-time break down strength test. 

iii) Temperature rise test. 

v) High voltage test. 

Test certificates covering all these tests shall accompany the cables supplied by the 
Contractor. 

After carrying out the tests as laid down in these specifications both ends of the cables shall be 
sealed at the manufacturers works. 

The cables shall be delivered wound over strong drums of suitable dimensions. The cables 
ends shall be fastened to the drums and completely protected in suitable manner to protect any 
injury to the cables during transportation and handling. The direction of rolling shall be clearly 
marked with bold arrows on both faces of the drums. 
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The Owner may require the Consultants/Consultant to witness the tests as specified herein and 
the Contractor shall make necessary arrangements for the presence of the Consultants on such 
tests and obtain their signatures in testimony thereof without any cost to the Owner. 

The L.T. cable end box shall be suitable for termination and sealing 3 ½ core 1000 volts, PVC 
insulated or armored and served cable of size specified conforming to B.S 480, Part-1, 1954 and 
as used on 3 phase, 4 wire, 50 cycle system. Brass wiping glands of the, Universal, type suitable 
for a minimum size of cable shall be fitted to the box. The gland shall be tapered and grooved to 
facilitate cutting to suit cable of greater diameter up to the size of 300 mm2. The box shall be 
made of ferrous material and shall be painted with corrosion resisting paint preferably gray in 
colour. 

The box shall be fitted with horizontal insulator bushing placed vertically one above the other to 
suit bus bar connections. Insulator shall be made in one piece of glazed porcelain and shall 
conform toB.S.223: 1956. 

Clamps for clamping and bending the Armor of the cables to the terminal box and other 
installation materials shall be provided where needed. 

3.4. CABLES TERMINATIONS 

All PVC power cables shall be terminated with suitable tinned brass cable glands for securing 
the armour wires and incorporating a packing ring for exclusion of water and moisture. The 
cables shall be secured at required spacing by means of cleats fixed to walls or roofs or 
hangers and where multiple runs occur perforated metal tray made of heavy gauge- galvanized 
steel shall be used. 

3.5. CABLE MARKER 

For underground installation cable position markers shall be sited in the ground where cables 
change direction and at 30-meter intervals along straight runs of the cables. Markers shall also 
be provided to locate the position of joints. Cable markers shall be made of cast iron. Anyone 
of the following words shall be embossed/engraved for the identification of cable routes. 

11000 
440 
11000 
 440 

V cable 
V cable 
V cable joint 
V cable Joint 

The markers shall comprise of a cast iron circular disc of 115 mm dia and 10 mm thick to 
which an angle iron 25x3 mm bar 710 mm long shall be riveted at one end. The end of the bar 
shall be fork- opened up to a length of 75 mm. This end shall be embedded in a cement 
concrete block of ratio 1:3:6 to a length of 180 mm. The concrete block shall have a shape of 
truncated pyramid with base dimensions of 305x305 mm and top dimensions of 152x152 mm 
and a vertical height of 200 mm. The cable marker shall be buried in the ground such that its 
total height above ground level is 267 mm 

3.6 CABLE JOINTS 

The Contractor shall be in possession of a cable jointing kit and all termination, shall be made 
by a bona-fide and experienced cable jointer. All cable termination boxes kits and glands shall 
be of recognized makes and complete with claw clamps, ferrules, lugs, tapes, solders and 
jointing compounds. 
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3.7 INSTALLATION INSTRUCTIONS 

The Contractor shall be under obligations to provide all labour, material and accessories for 
the installation of cables shown on drawings and listed in the BOQ conforming to the 
specifications in this section. 

The Contractor shall provide without any extra cost, all material for termination of cables such 
as lugs, solders, clamps, supports, ferrules, bushes, fluxes, tapes, fixing pins, identification 
tags, earthing clip, straps for a complete terminal jointing operation in accordance with the 
best modern practice. 

For underground cable installation the depth of digging the trench shall be such that the top 
surface of the cable shall not be less than 900mm and more than 1100 mm from the finished 
ground level. It will be contractor’s responsibility to obtain true trench levels. 

Cable routes indicated on the drawings shall be followed unless otherwise specified or agreed 
to by Consultants/consultant. Where change in direction of the cable is necessitated, the 
bending radius of the cable shall not be less than the diameter of the cable drum or 12-times 
the diameter of the cable which ever is greater. 

At all road crossings the cables shall pass through 100/150 mm dia PVC pipes shrouded in 
cast concrete, the mouths of which shall be sealed with cable bitumen compound of approved 
quality after drawing the cable. The road cuts shall be first filled with mud and 50mm size 
ballast up to 182 mm level below the road surface and after ramming it properly 150 mm thick 
layer of cement concrete 1:3:6 shall be laid over it. 

The cushion of sand to be provided in the trench before laying the cable shall not be less than 
75mm and after laying the cable 150 mm. The total depth of cushion of sand shall be not less 
than 225 mm. Over the final layer of sand, cable marking tiles/bricks or concrete masonry 
blocks of adequate strength 2"-thick and 300mmx200mm in size shall be provided to the 
satisfaction of the Consultants/Consultant. The rest of the trench shall be back-filled with earth 
in 150mm layers and rammed properly before dressing. 

All trenches and holes dug for laying the cables shall not be left open and unprotected for any 
length of time without completing the job and back-filling it to the satisfaction of the 
Consultants/Consultant. Where trenches are left open due to some unavoidable reasons the 
Contractor shall exhibit suitable danger signals such as banners, red flags and red lamps etc. 
etc. 

All cables shall always be lead out or lead into the ground through 2.5-meter long G.I pipe of 
75 mm dia. or size as approved by the Consultants/Consultant. The length of the pipe in the 
ground shall be 600mm. The pipe should be attached to the poles with approved clamps. 

Markers of approved design and inscription shall be installed as specified. 

For installation of cable in perforated metal trays, the cable shall be tied or bunched properly 
in an approved manner. Similarly for installation of cables on cleats or raceways approval of 
the Consultants/Consultant shall be obtained. 

3.8 MEASUREMENTS 

For the purposes of measurement this item shall be treated as actual lengths of cables installed 
in meters at site. 
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 SECTION-4 UNDER GROUND TRENCH & LYING OF UNDERGROUND 
                              CABLES 
____________________________________________________________________ 

4.1 

A. 

Under Ground Trench 

The underground trench for the carrying of underground cables and wires through pipes, etc., 
shall be provided internally and externally as shown on the Drawings. While the routes for 
external runs are to be followed taking intro account clearance form under ground sanitary and 
water supply pipe lines, etc., those required internally are dependent up to the type and size of 
equipment being installed in the substation and equipment rooms, etc., and hence this shall 
have to be specially modified on the basis of the requirements of the equipment manufacturers 
or suppliers. 

The layout and the design of the duct shall be approved by the ARCHITCT before actually 
commencing the work on it. All other trades shall have to be coordinated while deciding the 
alignment of underground trenches. The construction of the trench shall be totally water proof 
such that no seepage or leakage of water takes place either form top, bottom, or sides. 

The cables pipes shall be supported on two horizontally placed metal supports of 37mmx3/16 L 
iron and duly clamped at interval not exceeding 750mm. A covering of 3.8mm thick of soft but 
indestructible by heat material shall be applied to unserved cables. The supports shall be 
staggered as detailed in Drawings. 

The angle iron shall be buried in the trench masonry at the time of Construction. 

The trench shall be absolutely clean when the cable is laid. 

Suitable slope shall be provided in the floor of the trench the lowest point shall be connected 
to the drainage system so as to ensure self- drainage of water, if any. 

The trench outside the Building shall be water tight, and shall be covered 
slabs. This shall further be covered by 37mm mortar for waterproofing. 

by R.C.C. precast 

B. 

C. 

D. 

E. 

F. 

G. 

H.  The manholes of the trench shall be kept open till cable is pulled in and positioned. Thereafter 
the trench shall be covered with RCC slabs and motor. 

Trench inside the building shall be covered with6.5 mm thick, M.S. checkered plate. 

 The manholes covers outside the building shall be of cast iron waterproof type of the size of 
openings indicated on the Drawings. The covers for the inside trench however, shall be of 6.50 
mm thick-checkered plates. 

 The CONTRACTOR shall arrange to provide for a watertight entry of cables where the enter 
the building. This shall be done by the use of cement concrete pipes provided one for each 
cable in a reverse slope and with bitumen filling of the end. 

Laying Underground Cable 

The size of the trench to be excavated shall be 90mm in depth and 450mm in width for each 
cable to be laid. Where more than one cable is to be laid in the same trench, width of the trench 
to be increased by 150mm for each extra cable for size below 70mm 2 and 300 mm for bigger 
sizes. 

I. 

J. 

K. 

4.2 

A. 
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B. The cushion of sand to be provided both above and the below the cable must not be less than 
 100mm in depth, i.e., the total depth of sand shall not be less than 200mm. The sand shall be 
 laid in trenches as under. 

 After laying the cable in the trench 75mm of sand shall be put over the cable. The cable then 
shall be lifted and placed over the sand bed and the balance 125mm of sand put over it before 
filling. Where cable is laid in rocky situation extra thick cushioning as may be decided by the 
ARCHITECT shall have to be done without extra charge. Over the final layer of sand, C.C. 
Slabs 100mm thick and 300mmx 200mm inside of approved make shall be placed end to end 
along the whole length of the cable. As a protection from injury gives indication that a power 
cable is laid there. The rest of the trench shall be filled up with earth, which will be rammed in 
layers of 150mm each. 

In excavating a trench as direct a route as possible must be taken and will be decided by the 
ARCHITECT. 

Where it is necessary to divert the cable, the radius of the bend may not be less than twice the 
diameter of the cable drum or 20 times the diameter of the cable which ever is greater. 

Where trenches are left open overnight and where roads are being cut in the day or night, the 
CONTRACTOR shall exhibit suitable danger signals such as banners, red flags and red lamps 
at his own cost. 

If any damage is done, to the existing cables, etc., the cost of making good such damages or 
 entire replacement shall be recovered from the CONTRACTOR. 

Road crossing, if necessary, shall be filled in and repaired with cement concrete in proportions 
of 1:3:6 (one cement, three sand and six ballast). The size of ballast to be used shall be 25mm. 
The finishing surface shall, however, comply with he specifications of the road. 

The road cuts and filing shall be filled up and suitably watered and cement shall not be laid 
until all subsidence stops and no time shall be lost in putting the cement concrete. Wet gunny 
bags shall be spared over it for a period of not less than three days order to allow full setting of 
the cement concrete. 

All the trenches shall be watered and rammed properly before final dressing. The same applies 
to lawns public or private but here in place of cement filling some manure of good quality shall 
be utilized. The turf shall be carefully rammed and preserved in a convenient place before 
excavation and shall be re-laid after filling up, watering and manuring is completed. 

The road cuts shall be filled up first with mud concrete in the proportion of 1:2, i.e., one mud 
and 2 ballast up to150mm blow the road level and after consolidating it properly 150mm below 
the road level and after consolidating it properly 150mm of concrete in cement shall be laid 
over it. But in the case of bitumen surface of road the top dressing are to be adjusted. 

No trenches shall be dug until the CONTRACTOR is certain that the cable is available for 
laying in it. 

Wherever cables are required to be installed inside a building or in any other masonry or 
channel work it shall be done neatly y use of cleats or any other deceives as directed by the 
ARCHITECT. 

Cement concrete pipes or G.L.Pipes whichever is required shall be provided for all road 
crossing and nothing extra will be paid for these. The size of the pipe will be decided by the 
ARCHITECT and shall not less than 100mm in diameter for a single cable and not less that 
150mm for more than one cable. These pipes will be laid direct in the grounds without any bed 
without pacca joint. No sand cushioning or tiles used in such situations. 

C. 

D. 

E. 

F. 

G. 

H. 

I. 

J. 

K. 

L. 

M. 

N. 
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O. Cables shall always be laid out or laid into the ground through 200mm ling C.C.pipe of suitable 
size. Nothing extra will be paid for this pipe. A reasonable length of cable in the form of coil 
shall be left at ends of the under ground run of the cable for subsequent use. 

The CONTRACTOR should exercise great care in handling the cable and avoid forming kinks. 
The cable drum should invariably be conveyed on the wheels and the cables should be unrolled 
in right direction as indicated on the drum by the manufacturers. 

After the cable is laid it will be tested by the ARCHITECT. If the test is unsatisfactory, the cost 
of all repairs and replacement and all extra works of removal and lying will be recovered from 
the CONTRACTOR. 

Filling of trenches shall be done after the sand cushion and lying of tiles is carried out to the 
satisfaction of the ARCHITECT. Where road berms have been cut or kerbstones displaced the 
CONTRACTOR shall repair all damages to the satisfaction of the ARCHITECT and all surplus 
earth or lock removed to a suitable dumping place, which will be indicated by the 
ARCHITECT. Where in the course of excavation lawns or roads have to be cut it shall be done 
under the supervision of the staff of the ARCHITECT and in such a way that the turf removed 
can be re-laid. 

When commencing work the material shall be collected at places which are out of way and out 
of sight of all traffic and after completion of material left over shall be removed without laying 
any unsightly patches on the downs and road berms. If this condition is not fulfilled the 
OWNER a shall get the work done by other agency and recover the cost form the 
CONTRACTOR. 

If any damage is done to any other services during the execution of the work and due to 
operation of the CONTRACTOR, the whole cost of making good such damage is excessive or 
deliberate, it shall amount to breach of the terms of this CONTRACT, the ARCHITECT may at 
his discretion take appropriate action at the cost of the CONTRACTOR. 

P. 

Q. 

R. 

S. 

T. 

……End of Section….. 
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SECTION-5SWITCHGEAR & RELATED EQUIPMENT 
____________________________________________________________________ 

5.1 

A. 

General 

All apparatus and equipment specified hereinafter in this section shall fully conform to current 
standards of BSS to the extent applicable to each type and class of equipment and apparatus 
described, and individually bear the seal of manufacturer. 

To the maximum extend feasible all such apparatus and materials shall be of one and the same 
manufacturer. 

The type, class, and catalogue number hereinafter stated and employed to establish the class 
and quality of apparatus and equipment required for this work. 

Enclosures 

The enclosures shall be of M.S. sheet steel not less than 16 SWG dust protecting for all 
apparatus mounted inside the building. 

Ferrous parts of dust protecting type enclosure shall be adequately dust protected and shall be 
finished with a coat of paint stove dried and hardened. 

Weather proof type enclosure shall be provided with hot dip galvanized coating complying 
with BS 729. A decorative finish is not required. 

Provision for locking shall be provided unless specifically asked by the ARCHITECT not to 
provide. 

 Fixing holes in the dust protecting type enclosure may be inside or outside the 
enclosure.Weatherproof type enclosure will have external fixing lugs. 

Bus- Structure 

Bus- bars shall have 98% conductivity, round edge, silver plated copper sized2000 Amps per 25 
 mm2 and shall be braced for 50,000 amps RMS symmetrical short circuit current. 

Bus shall be mounted on supports of high impact, non- tracking insulating material. 

Provide a full- length ground bus in the rear of each cubicle. 

Metering Equipment 

Where mentioned on the Drawings provide material as detailed below. 

B. 

C. 

5.2 

A. 

B. 

C. 

D. 

E. 

5.3 

A. 

B. 

C. 

5.4 

A. One 112.5mm square 1% accuracy 250 degree indicating scale voltmeter having 0-500 volts 
scale. 

One seven position voltmeter selector switch, 1-2,3-3,3-2 1-N, 2-N, 3-N and OFF. 

One 112.5mm square 1% accuracy 250 degree indicating scale ammeter having required 
scale. Use 3 ammeters if asked. 

One flush type ammeter selector switch, 1,2,3 and OFF. 

Three required ratio current transformers 

B. 

C. 

D. 

E. 
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5.5 

A. 

Circuit Protective Devices 

Molded Case Circuit Breaker 

Molded case circuit breakers shall be panel mooted having not less than 25,000 amps RMS 
symmetrical short circuit capacity. Trips shall be standard dual magnetic type or solid-state 
type with built in ground fault sized as shown on the Drawings. Except where shown 
specifically breakers shall be manually operated 

B. Miniature Circuit Breakers 

The miniature circuit breaker shall have built in over load and short circuit protection 
mechanism. The unit shall be suitable for rupturing capacity of 2,500 amps RMS and 2,000 
switching operations. 

C. Fuses 

All fuses shall be totally sealed, HRC, complying fully with BS-88 for BS-11361. The fuses 
shall have category duty of AC-46 and fusing factor of Q-1. Where fuses are used in machine 
have fusing factor of Q-2 Where fuses are employed to provide back up protection to mould 
case or miniature circuit breakers their rating at particular point shall suit the short circuit level. 

These will have standardized to five module types (in the pursuit of ever easier operation and 
allowing denationalization and standardization of the panel design), panel cutout design unified 
to include 30- 800A frame, cassette-type accessories (it provides flexibility when upgrading 
circuit), improved performance and safety (PSS-II) because of IEC60947-2 compliance, rated 
service short circuit (Ics) will be equal to 100% Icu Utilization category ‘B’ (it is regulation on 
application with respect to selectivity),Standardized as suitable for isolation and dispatching, 

Class –II insulation, IEC-664 (double insulation to make it safer than ever), digital current 
evaluation delivers a higher level of protection (Safer and more reliable power), standard pre- 
alarm system lights LED and output signal (Alarm function monitors and anticipates 
interruptions), coordinated protection form multiple (6) tripping characteristics improved 
protection against fluctuations in the load current), Neutral pole overload protection for 4-wire 
electronic circuit breakers (improved protection and safety), portable tester facilitates checking 
and maintenance (i) Long –delay tripping,(ii) Short- delay tripping, (iii) Instantaneous tripping, 
(iv) Pre-alarm Characteristics). 

(These standards and specifications will be same as those of M/s Mitsubishi Electronic Co. and 
M/s ABB). 

5.6 Circuit Breaker Combination Starters: 

Circuit breaker combination starter shall be as follows: 

A. Full draw-out (plug-in) type (except load terminals) made in standard modular sizes so that a 
starter form one motor control center can be moved to another motor control center without 
modification. It will not be necessary to remove control wiring from terminal blocks to 
withdraw the starter unit. 

Circuit breakers in combination with the motor starters shall be of the high interrupting 
capacity type having a minimum interrupting ability of 14,000 amps RMS symmetrical at 380 
volts. Circuit breakers shall contain an auxiliary switch to disconnect control power when 
breaker is turned OFF. 

 Overload relays shall be provided in each let of the starter. Operation of the ‘Reset’ button 
will hot cause the starter to drop out. 

B. 

C. 
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D. 

E. 

Each starter shall be wired for a control voltage of 220 volts. 

Starter operating coils shall be pressure molded hermetically sealed so that they will not 
bubbles, melt or extent and so that they will not prohibit the starter form dropping out upon coil 
failure. 

Each starter shall be provided with 220 volts, red running pilot light, and a hand-off automatic 
or start- stop push button as required. Pilot light will be operated by an interlock contact on the 
starter placed across the operating coil. 

 In addition to the ‘Holding Interlock’ and the pilot light interlock, each starter shall contain 
two extra auxiliary interlock. These interlocks will be capable of being covered to normally 
open or normally closed in the field. 

Each starter shall be provided with a black luminous nameplate with 3.8mm 
letters engraved to identify served. 

Disconnect Switches 

The disconnect switches shall be iron clad with or without fuse as noted. The switch shall be 
heavy-duty double isolation quick make. Quick break and provided with padlocking 
arrangement. Disconnect switches shall be provided at each motor that is out of sight. 

high white 

F. 

G. 

H. 

5.7 

5.8 

A. 

Motor Control Centers 

Motor control centers shall be combination fuse/circuit breaker and starter type of the size and 
rating as shown on the Drawings and shall be designed, tested and assembled in accordance 
with NEMA or BSS standards. 

The enclosures shall consist of standard modular cubicles bolted and bussed together to form a 
rigid, structure having the following features in each cubicle, top and bottom lateral wiring pull 
boxes, one vertical wire way per vertical grouping of starter, capability making the addition of 
future cubicles by simply bolting on a new cubicle and making the addition of simple splice 
plates to the main bus. All doors shall be formed up on all sides and shall be equipped with 
captive screw fasteners and concealed hinges. 

Bus structure shall be as follows: 

Silver-plated, 89% connectively copper with provisions for coordination with 
cables as indicated on the Drawings. 

- Bracing shall be good for fault level of. KA. 

- Bus bars shall be supported on high impact, non-tracking insulating material. 

- A ground bus shall be provided across the bottom of the cubicle. 

- Horizontal bus shall be rated for amps specified for each MCC and shall be braced To 
withstand short circuit stresses of. Amps RMS symmetrical at 380 volts. 

- Bus shall be sized to limit temperature rise to 50 degree above a 40 degree C Ambient with 
 maximum current density of …… amps per 25 mm square. 

- Bus shall be carried with fiberglass to protect for arcing fault to ground conditions. 

incoming 

B. 
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 These standards and specifications will be those of M/s Syed Bhai Electric Company, M/s 
PEL, M/s Siemens Consultantsing Co. or as given in the related items of BOQs or as approved 
by the Consultants /Consultant 

5.9 Appliances, Plugs and Sockets General Purpose 

For certain portable appliances and prepared machines, socket outlets and plugs are to be 
provided and installed as per detail in Drawings and BOQ. 

These socket outlets and plugs shall be wall mounted suitable for 240/415 volts, single phase of 
three phase Neutral + Earth with interlocked switch, made of castration; the rating shall be as 
per design Drawings requirements. 

……End of Section….. 
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SECTION-6DISTRIBUTION BOARDS. 
____________________________________________________________________ 

6.1 GENERAL 

The distribution boards shall be free standing, cubicle type or wall mounting type suitable for 
surface and/or recessed mounting. Each distribution board (D.B.) shall be tropical in design, 
fully dust and vermin proof and liquid repellent. The cabinet housing the main components 
shall be fabricated from mild steel sheets 16 SWG thick and reinforced with structural steel 
members welded to it. Front access, mechanically locked and hinged doors, fully gasketed, 
having one or two leaves depending upon the size of the cabinet shall be provided on each 
Cabinet. All open-able parts shall be provided with gaskets or lining and screwed to the main 
body with chromium plated screws. The cabinets after fabrication shall be thoroughly cleaned 
completely de-rusted and greased before applying one coat of zinc or lead- based primer and 
then two coats of top quality synthetic emulsion or stove enamel paint in battleship grey 
colour. All exposed parts of the DBs shall be covered with 5mm thick Bakelite sheet. A load 
distribution chart shall be provided in each DB showing the areas fed by each circuit and a 
suitably sized pocket inside the front door shall be provided for the purpose. Each DB shall be 
delivered complete with all instruments accessories, rating plates, designations, as approved 
by the Consultants/Consultant. 

Suitable cable entry glands shall be provided as required for floor mounted boards on the 
incoming cables but for outgoing cables and/or wall mounted boards exact number of conduit 
entry holes as are required shall be provided with male brass bushes. The bushes shall be tin- 
plated and fully shrouded or housed in gasketed compartments. 

6.2 COMPONENTS 

The Main components e.g. Moulded case circuit breakers, load break switches, HRC fuses and 
instruments that are required for DB's as shown on drawings and as described in schedule of 
quantities (BOQ’s) shall be the same as described in the related section However miniature 
circuit breakers (MCBs) used in DB's are briefly described hereunder:- 

6.3 MCBs 

The incoming shall have triple pole MCB's suitable for use on 415V 50 Hz, AC and the 
outgoing MCBs shall be single pole or single phase for use on 220V, 50 Hz, AC. The ratings 
are as shown in drawings and/or described in the Schedule of Quantities (BOQ’s). 

The MCBs shall be moulded case type having hydraulic magnetic short circuit releases, 
contacts, operating mechanism and arcing chambers. 

The MCBs shall be manufactured and tested to BSS 3871/1966, and shall have a rupturing 
capacity of 7.5 KA. The final circuit MCBs, on the outgoing, shall however be rated 5KA. 
The MCBs manufactured by Clipsal, Marlin & Gerin France or Mitsubishi Japan or as 
approved by the Consultants/Consultant. The Distribution Boards shall be manufactured by as 
approved manufacturer. 

6.4 INSTALLATION INSTRUCTIONS 

All labour, equipment, tools, plant and accessories, required to complete the installation, shall 
be provided by the Contractor. The distribution board shall be fixed as required in perfect line 
and plumb. All incoming and outgoing cables shall be terminated properly. All earth 
terminations shall be made on the neutral block. 
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6.5 TESTING 

All DB’s shall be tested at manufacturer's works and tests, shall be witnessed by the 
Consultants/Consultant without incurring any additional expense to the Owner. 

6.6 MEASUREMENTS 

Each distribution board for the purpose of measurement shall be treated as a lump sum job. 

……End of Section….. 
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SECTION-7LIGHTING FIXURES 
___________________________________________________________________ 

7.1 

A. 

General 

The lighting fixtures are described in the Bill of Quantities/ Drawings with a particular 
manufacturer’s catalogue number. The fixtures to be offered shall be either of the original 
manufacturer of whom the catalogue number is quoted or alternatively can be of any other 
standard manufacturers, but strictly complying, as regards the shape quality, ague of material 
used and the workmanship to that of the original manufacturers. 

The ARCHITECT shall have the absolute right to judge for approval or rejection the quality and 
shape of fixture for which the Tenderer shall have to submit samples for approval before 
commencing on the bulk procurement. Action taken for build procurement of light fixture prior 
to final approval shall be entirely at the risk of the CONTRACTOR. 

The tenderer shall have to specifically mention the name of manufacturers of different types of 
light fixtures, which he is offering and shall become bound to supply fittings of the same 
manufactures. 

The lighting fixtures are to be installed indoors or outdoors, and are to be treated suitable for 
installations and use in the corresponding situation. 

All pendant fixtures shall be supplied with required wiring material and down rods for hanging 
at the height specified along with complete hardware for suspension. Similarly, all bracket 
fittings are to be supplied with wiring leads and the required fixing hardware. 

All lights fixtures are to operate on the single phase 230 volts, 50 cycles, alternating current 
mains supply. A fluctuation of 10% on this declared voltage has to be tolerated and therefore the 
starting gears to be furnished, particularly with the discharge type of lamps and tubes, has to be 
of suitable characteristics. 

B. 

C. 

D. 

E. 

F. 

7.2 Incandescent Lighting Fixtures 

A. The fixtures shall comprise of the metal part including the lamp holder, with aluminum cylinder 
with stove enameled paint, the glass 

of the heat resisting grade or the opal plexiformed material, fixing or hanging attachment with 
necessary hardware and connecting wiring leads, etc; requiring coeternal material for their 
installation. 

The glass used throughout shall be opal with an absorption factor of 15% 

All pendant fixtures shall have suit able canopies constructed of sheet steel store enameled. 

All ceiling mounted fixtures shall have suitable gallery constructed of heavy gauge sheet metal 
work with stove enameled white finish. 

All screws to be used shall be with counter sunk heads, brass, chromium plated of the required 
gauge. 

The flexible wires to be used for the purpose of connecting the fittings with the permanent 
wiring shall be rounding, similar to Pakistan Cables Ref. No. 09193 Y White in colour with a 
minimum size of 23/. 0076” wherever the wire is exposed for hanging the pendant fittings and is 
to take the load of the fittings. The third core to be connected to the earth terminal of the fittings 
of fixtures. Wherever the wires are to pass through the metal road or in a bracket fittings, the 
wire used shall be similar to Pakistan Cables Ref. No. 98182Y. 

B. 

C. 

D. 

E. 

F. 

G. 
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G. Holders used throughout shall besides being suitable for respective type of service shall be of 
brass with porcelain inside or screw type porcelain lamp holder for pressed glass lamp. 

The light fixtures and other lights t o be installed in humid areas or externally as per schedule of 
quantities/Drawings shall be constructed of heavy gauge non ferrous metal and of water proof, 
whether treated type. The tenderer shall have to specifically mention the special applications 
employed to achieve the above requirements. 

Fluorescent Lighting Fixtures 

The fixtures shall comprise of the metallic enclosure, reflectors, diffusers or louvers, high power 
factor ballasts or choke with matching capacitors, holders, starters, starter bases, fluorescent 
lamps and complete hanging attachment with suitable canopies. 

The metallic enclosures shall be constructed of heavy gauge mild steel sheet metal, power 
pressed to form the desired shape. End plates, etc., to be riveted or welded and properly finished 
after the respective operation. The enclosure shall house the lamp gears and shall have proper 
ventilation. 

The metallic reflector shall be constructed of heavy gauge mild steel sheet metal workand 
shall be fixed to the enclosure with adequate number chromium plated screws. The reflector 
shall be machine pressed to the required shape. 

The entire metal works shall be stove enameled white finish inside and outside, through surface 
making and finishing. 

The diffusers shall be either transparent or opal plexi material with absorption factor of below 
15% minimum, 3.8mm thick and of uniform destroy and sturdy construction of the shape and 
type as per schedule of Quantities /Drawings. The fixing arrangement of the diffusers shall be 
such that it is quickly detachable for the purpose of replacement of lamp, etc. 

The louvers shall be of unit construction type, molded from semi flexible plastic material under 
high pressure, opal colour, diamond cut and sturdy in construction. The cutting of the unit shall 
be at the diamond corners, so as to leave complete diamonds at the end or M.S. sheet metal 
louvers. 

The ballast shall be of high power factor type of a combination of choke with matching 
capacitors; both rated for the type of lamps to be connected to. The ballast shall conforms with 
reared to the General construction, creep age distances and clearances, high voltage test, 
temperature rise and endurance as well as the noise level to the relevant standards of B.S.S 2818 
part- 1:1962. The capacitors, if separately installed, shall comply with the standards of B.S. 
4017. 

The fluorescent tubes shall be of Bi- Pin type 37.5mm dia. of the length and wattage specified in 
the Bill of Quantities/Drawings. These shall be “cool White” of “Day Light” in colour as 
required. The types shall comply in every detail with B.S. 1853: 1960. 

The lamp holders and bases for the starters shall be of bakelite, complying strictly to B.S. 1875. 

The fluorescent lamp starter shall be of capacitor type suitable for the respective size of lamp 
and complying strictly to the provisions of B.S. 3772 

All wiring for connecting various gear of the fitting shall be suitably clamped. The ends shall be 
soldered and terminated in a 2-way porcelain connector. The wire used shall be 23/. 0076 similar 
of Pakistan Cables Ref. No. 09183Y. 

The load current per 40-watt fluorescent tube shall not exceed 0.46 amps on 230 volts, 50 
cycles, and main supply. 

H. 

7.3 

A. 

B. 

C. 

D. 

E. 

F. 

G. 

H. 

I. 

J. 

K. 

L. 
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M. The manufacturers shall of the size and shape generally recommend suspension rods and 
canopies. The rods shall be of minimum 12.7 mm size light seamless pipe of 16 gauge thickness 
and canopy fabricated from heavy gauge sheet in power press Both shall be stove enameled 
white after through surface making and clearing. 

The fixtures required to be installed in location where acidic fumes or to her gases encouraging 
the corrosion may be present, shall be provided with the fittings of corrosion resistant 
construction employing all white PVC sheet and black nylon covers. 

Fluorescent light fittings and fixtures will be electro-galvanized steel body, fully powder coated 
with pyrite’s exclusive pier white. Ripple edge to the body to avoid cut fingers and increase 
protection against corrosion. Rolled edges to large cable tray. Large terminal block positioned to 
give easy access for termination. 2 Nos ballasts in twin tube models at one end for faster wiring. 
Replaceable lamp holders’ quality approved ballast, capacitor, starter lamp holders and cable 
and captive cover plate screw. 

Lamp holders packed inside batten, snap- lock into position without tools. It will be fast, fool- 
proof operation with no additional wiring required. Diffuser will be linear prismatic type will 
have 604 mm (Pin to pin) length and diameter 26mm, current 0.36 amps, voltage 59 volts and 
power 18 watts. Whereas for 36 watts, length 1204. 1mm and diameter 26mm, current 0.44 
amps, voltage 103 and power 36 watts. 

Color temperature (K) and colour renderings will be 4300 K, 6200 K (max) 75 for cool white 
and day light colours respectively. 

For 60mm GLS, E27 OR B22 caps 240 volts clear or pearl lamp maxi length for E27 = 104 MM 
+ 3mm (for E22 = 102.5mm + 3mm) and maxi diameter for E27/B22 will be 60mm +1mm. For 
main roads etc. lights will have Highly utilization factor, good glare control, IP65 protection 
class for lamp compartment prevents ingress of moisture and dust, easy access to glare tray, the 
bowl is kept in position by means of 3 clips, hence accidental opening of the diffuser bowl will 
be impossible and SABS 1277 mark (Bekasun and Bekalux). For Parks and pubic area, the light 
will have IP55, SABS 1277 standards, corrosion resistant, robust top cover, easy maintenance, 
housing incorporates all electric gears and will be provided as wall- bracket or post- top fitting 
(Beka Ray). For Façade/Flood light, the light will have asymmetric IP65 for high intensity 
discharge lamps, die-cast aluminum body, 99.9% pure aluminum reflector, anodized and 
polished for greater reflectivity, PG 13.5 Nylon gland, lamps holder and wiring to BSS, 
tempered glass for thermal shock resistance, adjustable airming angle, asymmetric reflector, 
approved by CE1-34-21, EN60598-1 and protection IP657. 

N. 

7.4 Battery Operated Emergency Lights 

The unit shall be combination of lead acid batteries, battery, charger, sealed beam lamp, 
electrical circuitry. During the normal course the batteries shall be under charging state. When 
the main power fails, the batteries shall discharge through sealed beam lamps. The changeover 
shall be instantaneous, the unit shall incorporated 2 Nos. 12 volts 35 amps/hour lead acid 
batteries solid state silicon controlled battery charger with monitoring circuit, indication lamps 
showing following conditions. 

7.5. Charge – Power – Test – Lights 

The unit shall have two lamps of 12 volts, 45-candle power sealed beam type mounted on swivel 
neck necessary wall mounting bracket, remote connection cord and 5A 3 pin plug. 

The unit with all its components shall be guaranteed for safe and useful life of minimum 12 
months. 
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7.6. Ceiling Fans and Exhaust Fans 

 These will be best in quality and durable in design, totally enclosed capacitor type motor, 
insulation quality as required by our extreme weather conditions, available with indication type 
regulator and dimmer switch, available in sizes 36”, 48”, 56” and 60” 

For exhaust fans, these will be designed for the worst conditions, totally enclosed condenser 
motor, safety guard and blades. 

These standards and specifications will be same as that of M/s GFC fans, M/s Pak fans, M/s 
Millat Fans and M/s Royal Fans etc. 

……End of Section….. 
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SECTION-8EARTHING SYSTEM 
_____________________________________________________________________ 

8.1 General 

All exposed conductive non-current carrying parts of the installation, comprising of conduit, 
switchgear, junction boxes, cable trays, etc., shall be efficiently earthed, Where the installation 
is supplied by a privately owned transformer or where the supply is obtained form the private 
generating plant in such a way that there is no metallic connection with the commercial public 
supply, the star point of the transformer or the generator shall be effectively earthed. 

Earthing of non-current carrying conductive parts shall be independent of the earthing of star 
point of transformer or the generator. 

The earthing shall be done to comply with the following regulations: 

A. 

B. 

Electricity Rules 1937 as adopted in Pakistan. 

Chapter 54 “Earthing Arrangements and Protective Conductors” of the IEE London Wiring 

Regulations 15th Edition. 

C. 

D. 

British Standard Code of Practice CP 1013- 1965. 

The specifications given hereinafter. 

The earthing arrangement shall be such that: 

- The value of resistance from consumers’ main earthing terminal to the earthed point of supply 
is in accordance with the protective and functional requirements of the installation and 
expected to be continuously effective. 

Earth fault current and earth leakage currents likely to occur are carried without danger, 
particularly from Thermal, Electro-Mechanical and Thermo-Mechanical stresses. 

They are adequately sobust or have additional mechanical protection appropriate to the 
assessed conditions of external influences. 

Necessary precaution is taken against the risk of damage to another metallic parts through 
electrolysis. 

Earth Electrodes 

The following types of earth electrodes are recognized unless otherwise called in the Bill of 
Quantities for the purpose of earthing. 

A. 

B. 

C. 

D. 

E. 

F. 

Earth rod 

Earth tapes or wires 

Earth plates 

Earth electrode embedded in foundation 

Metallic reinforcement concrete 

Metallic pipe system other than metal work of public gas and water services. 

- 

- 

- 

8.2 
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Lead sheaths and other metallic covering of cables not liable to deterioration through excessive 
corrosion; provided that the consent of the owner of the cable is obtained and suitable 
arrangements exist for the owner of the electrical installation to be warned for any proposed 
change to the cable that might effect its suitability as an earth electrode is also acceptable as 
earth electrode wherever the earth plate is specified as earth electrode. 

The work shall include excavation of the pit in the soil of the SITE at least 30m away form the 
 Building structure, refilling the pit with earth, lime and charcoal, watering, consolidation, and 
 ramming of the layers to full compaction. 

The earth plate other than for transformer or generator star point earthing shall be 60x60 x 5mm 
copper plate buried in the ground at a depth of 5m or less according to moisture in this start. 

Different earth electrodes shall be located 10 meter apart so that resistance shall not overlap the 
earth electrodes for transformer or generator star point shall be of size indicated in the Bill of 
Quantities. The earthing connection shall distinctly bear indication “Not TO DISCONNECT” 

8.3 Main Earthing Terminal 

In the installation of main earthing terminal or bar shall be provided to connect the following 
conductors to earthing conductor. 

A. 

B. 

C. 

The circuit protective conductor 

The main bonding conductor 

Functional earthing conductor 

The main earthing terminal shall be cast and machined in electrolytic copper 

The size of terminal shall be 300 x 100 x 10mm. The terminal shall be suitable for connecting 
two sets of earthing conductor and 10 or more protective conductor. Suitable number of brass 
bolt terminal shall be provided for terminating earthing conductor, protective conductors, and 
sheathing of armored cables. 

Provisions shall be made in an accessible position for disconnecting the main earthing terminal 
from the main of earthing to permit measurement of the resistance of the earthing arrangement. 
The joints shall be such that it can be disconnected only by means of a tool, and shall be 
mechanically strong. 

8.4 Earthing Conductor 

The connection between earth terminal and earth electrode shall be made by means of earthing 
conductor. The earthing conductor shall be of size indicated on the Drawings or Bill of 
Quantities, of soft annealed electrolytic copper. The earthing conductor shall run in G.l. Pipe or 
huge pipe of specified size as far as it runs in ground till it enters sub-station or electric room 
where it shall be fixed on saddles and supports. 

The upper end of the jump pipe or G.l. pipe shall terminate in a main hole so as to inject water 
for lowering the earth resistance as and when necessary. There shall be no joint in earthing 
conductor between the earth electrode and earth terminal. 

The shortest route of the earthing conductor shall be adopted, but sharp bends and joints in all 
cases shall be avoided. The joint between earthing conductor and earth terminal shall be made 
by means of sweating sockets, bras nut and bolts and double washers so fixed to make a 
permanent and positive connection with the earth electrode. 
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8.5 Testing 

The earth electrode resistance shall be tested for effectiveness of earthing. The test shall be 
carried out by means of earth tester; the maximum continuity resistance from any point in the 
installation including earthing conductor to the earth electrode shall not exceed 1 Ohm. The 
CONTRACTOR therefore, must ensure that earthing conductor are efficiently bonded to all 
metal works other that the currents carrying parts so that the above resistance limit is not 
exceeded. The testing shall be carried out as per procedure laid down in the regulations for 
Electrical installation 15th Edition. 

8.6 Lightning Protection System 

The system of lightning protection shall be installed so as to protect the building against 
lightning, conforming to B.S.S. code of Practice C.P. 326.101 of 1948 (hereinafter referred as 
C.P.326.101) as per Drawing. 
The installation shall comprise of the following: 

A. 

B. 

C. 

D. 

E. 

F. 

Network of Air terminations. 

Bonds 

Roof Conductors 

Down Terminations 

Earth Terminations 

Testing Points 

There shall be air termination points on the building installed 100mm above the finished floor 
levels as per Drawings. The air termination shall be cast and machined in electrolytic copper, 
conforming to B.S.S 1400, as per Drawings. The air termination shall be complete with single 
pointer, rod as per Drawings. The rod shall be of high tensile brass bar, conforming to B.S.S. 
251C (Grady). The air termination shall be reinforced, so as to withstand the excessive pressure 
of air during storms. 

The bends roof conductor shall be of soft annealed electrolytic copper strips 1” x 1/8” 
conforming to B.S.S. No. 899. 

The down conductors shall be of a soft annealed, electrolytic copper strip 12mm x 3mm, 
conforming to B.S.S. 899. There shall be two down conductors for each building as per 
Drawings. Each down conductor shall be equipped with independent testing points, earth 
termination lead and earth. 

The earth termination lead shall be of soft annealed, electrolytic copper strip 12mm x 3mm 
conforming B.S.S 899. 

……End of Section….. 
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SECTION-9TELEPHONE SYSTEM 
____________________________________________________________________ 

9.1 

A. 

- 

General 

The telephone installation include the following items: 

Supply and installation of telephone system comprising of steel conduit telephone channel, pull 
boxes, junction boxes, terminal strips and cabinets. 

 Supply and drawing of telephone cables, testing and making connections, subject to the 
approval of T & T Department of Pakistan. 

B. The work shall be carried out in accordance with the Electrical Code of practice CP 327-101, 
OP 327-102 of England and to the entire satisfaction of the Telephone Department of Pakistan 
and ARCHITECT. 

The main jumper stand in PDBX Rectifier, Telephone Exchange Equipment and telephone 
instruments, telephone cables, will be supplied and installed by the Telephone Department of 
Pakistan or by nominated supplier of the OWNER. 

The earth continuity shall be maintained through out the telephone installation. An earth 
terminal in the pull- out box shall be used to feed earth continuity to telephone instruments. The 
earth continuity wire will be 14 SWG HDBC. 

Telephone Junction Cabinet 

The junction cabinets shall be metal clad, made of safety dead from flush types, cubical design 
with hinged doors, built in concealed locks. 

The cabinets shall be designed for easy access, services and replacements. 

The cabinets shall be made of heavy 16 SWG mild steel metal with standard concentric 
knockouts all around at suitable places. The doors of all the cabinets shall be keyed a like. 

The cabinet shall be proofed against ingress of vermin. The cabinet shall be designed to 
accommodate connecting terminals with indicating and marking arrangements. It shall be 
equipped with terminal as shown in BOQ. 

The cabinets shall be equipped with PVC molded terminal strips and the screws shall make of 
dull chrome plated brass. 

C. 

D. 

9.2 

A. 

B. 

C. 

D. 

E. 

9.3 

A. 

Telephone Cables 

The telephone cables shall be installed indoor in conduit, under floor trucking, and outdoor in 
G.L. pipe and shall be designed and built to give efficient and reliable service continuously at 
the normal voltage, current and audition frequency ratings in the climatic and atmospheric 
conditions prevalent at SITE. 

The telephone cables shall be indoor, PVC insulated complying with B.S.S. 2746 and sheathed. 
It shall be possible to connect the conductors directly to the equipment circuit or through strip 
connector housed in the junction boxes and cabinets. The cables shall be multi-pair as per 
Drawings and schedule of Quantities. 

The conductors shall be of annealed high conductivity tinned copper, diameter 0.6mm 
weighing 2.7Kg/km PVC covered, nominal wall thickness of 0.2mm, wires twisted to pairs. 

The conductor diameter 0.6mm at temperature shall have the following characteristic: 

B. 

C. 

D. 
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Maximum loop resistance 

Minimum insulation resistance 

Mutual Capacity 

Test voltage 

Operating voltage 

E. 

13ohms/K.M. 

100 Meg. Ohms/K.M. 

160MF/K.M. 

300 volts A.C. 

60 volts DC. 

The cable shall be drawn in the conduit or under floor trucking in accordance with the 
telephone layout Drawings. All wires shall be continuous between the telephone outlet, 
junction boxes, and junction cabinet, junction posts and between junction boxes, as applicable 
in accordance with the Drawings. 

All connections shall be made, marked and identified on the terminal strips provided in the 
junction boxes, cabinets and the posts. 

2-METER length of cable beyond the rubber grommet shall be provided at each telephone 
outlet to facilitate connection of telephone instruments. 

Unless otherwise particularly approved, no wire shall be pulled in until the conduit and 
trucking system is completed. No grease, oil or lubricant other than powered soapstone shall be 
used to facilitate the pulling of wires. 

All the accessories that will be used in telephone, intercom and computer systems will have 
same standards and specifications as that of M/s Motab Co. and M/s Sysnet Co. or as approved 
by the Consultants/Consultant 

F. 

G. 

H. 

……End of Section….. 
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SECTION-10CABLE TRAY 
____________________________________________________________________ 

10.1 Specifications & Fixing 

 The cable tray shall be made of. SWG heavy gauge G.l. Sheets of various sizes as shown on 
the Drawings and mentioned in schedule of quantities with perforations for ventilation. The 
cable tray specially cutted ends and perforations shall be treated with three coats of anti 
corrosion paint “ Barhakey” form M/s. BERLAL A- G Sissah / Switzerland or approved equal 
paint available local, also two coats of enameled paint colour to be selected by the 
Consultants/Consultant. 

Complete with suspension system hangers, rod, nuts, bolts, etc., the cable tray shall be without 
covers in whole Building, and with covers when cable tray in running vertically. 

Code and IEE regulations and cable tray from floor to floor or one section of the building to 
the other section of the Building should be sealed with fireproof material. Cable trays and 
accessories will be completed in all respects and to entries satisfaction of 
Consultants/Consultant. 

……End of Section….. 
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SECTION-11 

11.1 GENERAL 

TESTING 
________________________________________________________________________ 

Upon completion of the installation the Contractor shall perform field tests on all equipment, 
material and systems. All tests shall be conducted in the presence of the 
Consultants/Consultant for the purpose of demonstrating equipment or system compliance 
with specifications. 

The Contractor shall furnish, install and maintain all tools, instruments, test equipment, 
material, connections, etc. and furnish all personnel including supervision and "Standby" 
labour required for the testing, setting and adjustment of all electrical facilities and their 
component parts, including putting the same into operation. 

All tests shall be made with the proper regard for the protection of the equipment, and the 
contractor shall be responsible for adequate protection to all personnel during such tests. 

The Contractor shall record all test values of the tests made by him on all equipment, giving 
both 'as found" and ''as Left" conditions. Three (3) copies of all test data shall be given to the 
Consultants/Consultant for record purposes. 

The witnessing of any test by the Consultants/Consultant do not relieve the Contractor of his 
guarantees for materials, equipment and workmanship as specified in the Conditions of 
Contract. 

11.2 INSULATION TESTS 
Insulation resistance tests shall be made on all electrical equipment, using a self- contained 
instrument such as the direct indicating ohmmeter of the generator type. Direct current 
potentials shall be used in these tests and shall be as follows: - 

Circuit under 230 volts -500 volts test. 
Circuit 230 volts to 400 volts-l 000 volts test. 
The minimum acceptable insulation resistance value will be 5 Mega ohms. The Contractor 
will furnish the test equipment for insulation testing. 

Before making connections at the ends of each cable run, the insulation resistance test of each 
cable shall be made. Each conductor of a multi-core cable shall be tested individually to each 
other conductor of the group and also to earth. If insulation resistance test readings are found 
to be less than the specified minimum in any conductor, the entire cable shall be replaced and 
the new cable tested. 

All transformers, and switchgear shall be given an insulation resistance measurement test to 
ground after installation but before any wiring is energized. Insulation tests shall be made 
between open contacts of circuit breakers, switches and between each phase and earth. 
If the insulation resistance of the circuit under test is less than that specified above, the cause 
of the low reading shall be determined and removed. Corrective measures shall include dry- 
out procedure by means of heaters if equipment is found to contain moisture. Where 
corrective measures have been necessary and the insulation resistance reading taken after the 
correction has been made it should satisfy the requirements specified herein. Repeated 
insulation resistance maintenance test shall be made twice and at least 12 hours apart. The 
maximum range for each reading on the 3 successive tests shall not exceed 20% of the average 
value. After all tests have been made successfully, the equipment shall be reconnected. 

Alarm system, telephone system, sound distribution system shall be checked and tested as per 
manufacturer's instructions and in the presence of the Consultants Incharge/Consultant. 
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Each resistance tests shall be made by the Contractor on the earthing system, separating and 
reconnecting each earth connection as may be required by the Consultants In-charge If it is 
indicated that soil treatment or other corrective measures are required to lower the ground 
resistance values, the Consultants In-charge/Consultant will determine the extent of such 
corrective measures. 

The electrical resistance of the ECC together with the resistance of the earthing lead measured 
from the connection with earth electrode to any other position in the completed installation 
shall not exceed one ohm. 

Earth resistance test shall be performed as per Electrical Inspector's requirements. Where more 
than one earthing sets are installed, the earth resistance test between two sets shall be 
measured by means of Resistance Bridge Instrument. The earth resistance between two sets 
shall not exceed one ohm. 

11.3 TRANSFORMER SWITCHGEAR 

In addition to the Insulation resistance tests on the transformer, a polarity or phase rotation test 
shall also be made. Auxiliary devices, breather, Bucholz relay etc. shall be tested for 
satisfactory operation. 

Each air circuit breaker shall be operated electrically and mechanically, ascertaining that 
handle mechanisms are operating. All interlock control circuit shall be checked out for proper 
connections in accordance with the wiring diagrams given by the manufacturer. 

Series over-current trip elements shall he checked against rating of equipment served. Also to 
be checked for correct size, function of fuses, disconnect switches, number of inter locks, 
indicating alarms and remote control devices. Nameplates shall be checked for proper 
designation of equipment. 

11.4 OPERATING TESTS 

The load measurement shall be made on equipment am\nd on all power and lighting feeders. 

The current reading shall be taken in each phase wire and each neutral wire while the circuit 
or equipment is operating under actual load conditions. Clip-on ammeter may be used to take 
current readings. All light fittings shall be tested electrically and mechanically to check 
whether they comply with the standard specifications. Fluorescent light fittings shall be tested 
so that when functioning properly no flickering is observed or choke noise is heard. 

The lightning protection system shall be tested for earth resistance and for electrical and 
mechanical joints. The combined resistance to earth to the whole lighting protection system 
shall not exceed 5 ohms. 

The alarm system, telephone system, sound distribution system shall be checked and tested as 
per manufacturer’s instructions and in the presence of the Consultants/Consultant. 

After any equipment has been tested, checked for operation etc., and is accepted by the 
Consultants/Consultant the Contractor shall be responsible for the proper protection of such 
equipment for assurance that subsequent testing of other equipment of systems do not disturb 
the completed work. 

End of Section 
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	84. Penalty on Non-Compliance of HSEQ requirements
	Non-compliance of HSEQ requirements by the bidder at site will as per provisions of bid documents / technical evaluation criteria will entitle the Engineer to deduct an amount @ 0.1 % of contract price per day and maximum upto 3 % of contract price. F...
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	TECHNICAL EVALUATION CRITERIA FOR EVALUATION OF BIDDERS FOR PRE-DRILLING ENGINEERING WORKS / WORKOVER JOBS
	(for all estimated costs).
	SUMMARY OF TECHNICAL EVALUATION CRITERIA FOR BIDDERS
	The bidding shall be as per Single Stage One Envelope Procedure. All bids received shall be opened and evaluated in the manner prescribed in the bidding documents and as per criteria hereunder: -
	Mandatory Requirement.
	Financial Soundness.
	Bank Statement for the last 03 months (07 days prior to bid opening)   - 10 marks
	Bank Statement of the firm for the last 03 months
	Showing minimum closing balance equal to or more than
	25 % of the estimated cost. - 10 marks.
	Bank Statement of the firm for the last 03 months
	Showing minimum closing balance equal to or more than
	20 % of the estimated cost. - 7.5 marks
	Bank Statement of the firm for the last 03 months
	Showing minimum closing balance equal to or more than
	15 % of the estimated cost. - 05 marks.
	Bank Statement of the firm for the last 03 months
	Showing minimum closing balance less than
	15 % of the estimated cost. - 0 Marks /Non-Responsive
	Marks will be awarded on pro rata basis where minimum closing Bank balance for the last 03 months is more than 15 % of the estimated cost.

	Audited Accounts for last three years (duly signed & stamped by Chartered Accountant) -30 marks
	Average Annual Turn Over of last three year,
	if 03 times the estimated cost of this project - 15 marks.
	Average Annual Turn Over of last three year,
	if 02 times the estimated cost of this project  - 10 marks
	Average Annual Turn Over of last three year,
	if equal to estimated cost of this project - 05 marks.
	Average annual Turnover of last three years,
	If less than estimated cost of this project    - 0 Marks /Non-responsive
	Marks will be awarded on pro rata basis where average annual turnover of last 03 years is  more  than estimated cost.
	If the Contractor failed to provide required documents against audited accounts for last 03 years, the Contractor will be “Non-Responsive”, irrespective of his total score in Technical Evaluation.

	General Experience - 10 marks
	No of years of establishment of the firm.
	If the number of establishment of the firm is 10 years or more - 5 marks.
	(for number of years less than 10 years, marks will be awarded on pro rata basis).
	Established Office of the firm.
	If the firm has owned independent office    - 3 marks
	If the firm has rented independent office    - 2 marks.
	If the firm has shared office      - 1 mark.
	If the firm has no office      - 0 mark.
	(Proof of Office to be provided along with technical bid).
	List of Staff (regular / contract basis).
	List of staff of the firm provided & meeting requirements  - 2 marks.
	List of staff of the firm provided but not meeting requirements - 1 mark.
	List of staff of the firm not provided     - 0 mark.

	Relevant Experience - 40 marks
	Max Four (04) No of similar nature projects completed in last 15 years as main contractor or JV partner (not as subcontractor) will be considered for evaluation. If the no of completed similar nature projects of a contractor is less than 04 then his i...
	If the similar nature projects whose work orders are issued after 30th June 2022 then such projects with 75 % of the estimated cost or above will be considered for evaluation.
	If the similar nature projects whose work orders are issued upto 30th June 2022 then projects with 50 % of the estimated cost will be considered for evaluation.
	Contractor securing zero marks in relevant experience will be non-responsive.

	Undertaking of Machinery, Tools & Plants. – 05 marks
	Bidder shall provide undertaking on stamp paper duly attested by notary public for provision of machinery for the project as per its requirement and instructions of Engineer In charge. It will be responsibility of contractor to arrange such machinery ...
	Number of Graduate Engineers shall be according to PEC requirements as per cost of this project. Offer letter & copy of latest valid employment agreement and detailed CVs of Engineers with the firm are required which may also include their work experi...
	a. Provided   - 10 Marks.
	Not provided.   - 0  Marks.

	HSE, QC & QA Management Plan
	Bidder shall provide an undertaking on stamp paper for provision of ambulance / vehicle to meet emergency, first aid kits, and professionals for providing first aid, PPEs, Fire Extinguishers and other necessary equipments as advised by the Engineer fo...
	Undertaking & HSE, QC & QA Management Plan Provided - 10 marks.
	Not provided - 0 marks.
	(Note: Non compliance of HSE requirements by the bidder at site will entitle the Engineer to deduct an amount @ 0.1 % of contract price per day maximum upto 3 % of contract price. Further payment against HESQ requirements as per BOQ for period of such...






