



 


PRE BID CLARIFICATION NO.03
Title :  MARU-RETI COMPRESSION PROJECT ( PROC-FC/CB/PROJ/MARU-RETI-5034/2021)

	Sr No.
	CLARIFICATION / OBSERVATION / COMMENT

/ QUERY
	TENDER REFERENCE
	CLIENT RESPONSE

	
	Technical
	
	

	1
	We are unable to find G.A of HP Separator Skid. Please provide.
	0504196-Maru Reti Compression (Tender Document - Volume-I) – Construction BOQS - SR# 5.1 (b)
	Drawings are attached.

	2
	We understand that integration, interlocking and commissioning with each other and with existing system will be done by OEM whereas contractor’s responsibility limited to provision of assistance only. Please confirm.
	0504196-Maru Reti Compression (Tender Document - Volume-I) – Construction BOQS - SR# 7.1
	In reference to the clause 7, “Preamble to Bill of quantities” attached in Schedule-A, Volume-I of the Tender document. The Construction BOQs shall not be used for the complete understanding of works. Please refer to the scope of work document (bearing document # 0504196-SOW-001) for the complete description of work which is self-explanatory.
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