

## OIL & GAS DEVELOPMENT COMPANY LTD

C&ESS DEPARTMENT, CONTRACTS SECTION, <u>ISLAMABAD.</u>



## TECHNICAL EVALUATION OF CONSTRUCTION/REPAIR OF INTERNAL ROADS, DRAINAGE SYSTEM & HARD STANDING AT DAKHNI PLANT, DISTT. ATTOCK

## (PROC-LB/PT/C&ESS/17041/17

Sr. No.	Name of Firm	Responsive ness	Remarks (Responsiveness or reasons for being non- responsive)
1	M/s M. Yousaf Govt. Contractor, Multan	Yes	Responsive
2	M/S Latif Petroleum & Engg. Services	Yes	Responsive
3	M/S Malik Jahan Khan & Co. Rwp.	No	Non Responsive on account of non-provision of Proof of enlistments for 2014, 15, 16, Audited account for 2014,15, 16, HSE Policy, lease agreement or sale & purchase agreement of tools and plants and CVs of relevant qualified staff.
4	M/S Ali & Rashid Co. Iba.	No	Non Responsive on account of non-provision of Proof of enlistments for 2014, 15, 16, Audited account for 2014,15, 16, HSE Policy, lease agreement or sale & purchase agreement of tools and plants and less work orders for general work experience

(Malik Ahmad Ghaffar) DCE. (CIVIL) EXT.5085

(P.A. JUNAID) PTO (CIVIL) EXT.5102 (Muhammad Umair) A.E (CIVIL)-NORTH EXT.5069