

## OIL & GAS DEVELOPMENT COMPANY LTD

C&ESS DEPARTMENT, CONTRACTS SECTION, ISLAMABAD.



## TECHNICAL EVALUATION OF CONSTRUCTION OF NEW ADMIN BUILDING AT DARU CENTRAL FACILITY, TANDO ALAM OIL COMPLEX, SINDH

## (PROC-LB/PT/C&ESS/17726-A/2020)

Sr. No.	Name of Firm	Responsiveness	Remarks (Responsiveness or reasons for being non-responsive)
1.	M/s The Sescon Pvt. Ltd IBA (JV) M/s Tasbeel Engineering & Services Ghotki	Yes	Responsive
2.	M/s Reliance Construction Co. Sadiqabad.	No	Non-Responsive as work orders were denied by issuing employers.

(Muhammad Umair)

A.E (Civil)-Contracts

(Malik Ahmad Ghaffar)

03/02/21

D.C.E (Contracts)

03-02-202) (Waseem Ul Haq) C.E (Civil) South