NASHPA COMPRESSION FACILITY PROJECT P
‘m Tender Enquiry No.: PROC/FC/CB/PROJ/NASHPA-3268/2018 %@eﬂbf

PRE-BID CLARIFICATION # 19

One of the bidder has asked following queries, OGDCL/ENAR responses are as follows:

Sr.

No Clarification By Bidder OGDCL / ENAR Response

Bid Price Schedule Summary — Appendix - C1 & C2

Refer Serial #: 5.3 - Construction & Installation, Fabrication & Pre-Commissioning Engineering and Refer
Serial #s: 5.4to 5.7

Query: Serial # 5.3.1 t0 5.3.6 is the summary for Breakups of Serial # 5.4 to 5.7. Bidder may do
renumbering the heads accordingly and may also add further breakups/details of

1 |itis not clear what exactly is required to be included under Serial #s: 5.3.1 to 5.3.6, whereas detailed breakdown items |items/activities.

related to “Construction, Fabrication and Installation” are already listed under 5.4 to 5.7. Kindly clarify.
The editable copy of Appendic-C (Bid Price Schedule) is attached.
Secondly please provide revised Bid Price Schedule Summary - Appendix - C1 & C2 (preferably in native editable
format), with Construction, Installation, Fabrication items (refer to existing serial #s: 5.3 to 5.7), preferably covered as
part of Serial # 7 - “Fabrication and Construction”, for all the bidders to accordingly use the same template.




Appendix-C2
BID PRICE SCHEDULE SUMMARY

DETAILED DESIGN, ENGINEERING, SUPPLY, CONSTRUCTION, INSTALLATION/ERECTION, TESTING,PRE-COMMISSIONING,
COMMISSIONING, PERFORMANCE TEST, RGT AND STARTUP OF NASHPA COMPRESSION FACILITY PROJECT

FOREIGN SUPPLY ON CFR BASIS LOCAL SUPPLY FOR BASIS SERVICES
(EX-SITE)
TOTAL PRICE TOTAL TOTAL
S. No. DESCRIPTION UNIT PR_|CE In Foreign UNIT PRICE TOTAL PRICE In Foreign In Local Foreign Currency | Local Currency
UOM In Foreign Currency In Local In Local Currency Currency (in US$) (In Pak Rs.)
Currency (US$) Currency Currency (US$) (Pak Rs.)
(US$) (Pak Rs.) (Pak Rs.) '
SUPPLY
1-- PROCUREMENT (SUPPLY) OF EQUIPMENT AND MATERIAL
1.1 FOREIGN SUPPLY OF EQUIPMENT (Foreign Preferred Vendor List attached)
1.1.1 Four (04) Compressor Packages
1.1.2 Fire Protection & Fighting System
1.1.3 Control Panels (for Control Room) / DCS
1.1.4 Fire and Gas Detectors & Devices.
All Equipment and Material Like Lighting Distribution Boards, Lighting Fixtures Internal Wiring &
1.1.5 Connectors, Lighting Poles, Junction Boxes, LV Power & Control Cables, Earthing Cables, Cable
Glands, Cable Tray (Ladder Type), Welding Outlet etc.
1.1.6 Plant Instrumentation
1.1.7 Commissioning & Start up Spares for whole facilities (Break up to be provided)
11.8 Supply of special maintenance operational startup testing and Lifting Devices (Break up to be
provided)
Two years (After defect liability Period) recommended spares Parts list (subject to wear and tear
1.1.9 as per OEM) with item wise prices of unit/system (optional) which shall not be part of financial
evaluation
1.1.10 One year recommended spares Parts list (subject to wear and tear as per OEM) and OEM
Consumables with item wise prices of unit/system
1.1.11 Other Equipment
1.2 SUPPLY OF BULK MATERIALS
1.2.1 CIVILS
1.2.2 STRUCTURAL AND MISCELLANEOUS STEEL
1.2.3 PROCESS PLANT PIPING
1.2.4 FITTINGS
1.2.5 VALVES
1.2.6 PIPE SUPPORTS
All Electrical Material Like Earthging & Lightning Material (earth pits, earth bars, earth electrodes,
127 brach connectors etc.), Cathodic Protection Material (Transformer Rectifiers etc.), Power &
o Control Cable Accessories including Cable Lugs, Structure Supports, Cable Ties, Conduits, Route
Markers, Cover Blocks/Bricks, Concrete Trenches, Slabs, Heat Tracing Material ets.
1.2.8 INSTRUMENTATION
1.2.9 DATA COMMUNICATIONS CABLES & EQUIPMENTS(FO & ETHERNET)
1.2.10 FIRE PROTECTION
1.2.11 PROTECTIVE COATINGS
1.2.12 INSULATION
1.2.13 OTHERS
1.3 LOCAL SUPPLY OF MATERIAL AND EQUIPMENT
1.3.1 Local Material and Equipment (Recommended Local Vendors List by EDB Enclosed)
1.3.1.1 For Civil Works
1.3.1.2 For Instrumentation Works
1.3.1.3 For Electrical Works
1.3.1.4 For Mechanical Works
1.3.1.5 Other (Specify)
TOTAL PRICE INCLUSIVE OF ALL TAXES (1)
5 OTHER GENERAL / MISCELLANEOUS ITEMS INCLUDING LUBRICANTS, CONSUMABLES,
- FILLS CHARGE (TILL SUCCESSFUL COMPLETION OF RGT)
TOTAL PRICE INCLUSIVE OF ALL TAXES (2)
SERVICES

3-- PROJECT MANAGEMENT CONTROL AND ADMINISTRATION SERVICES
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Appendix-C2
BID PRICE SCHEDULE SUMMARY

DETAILED DESIGN, ENGINEERING, SUPPLY, CONSTRUCTION, INSTALLATION/ERECTION, TESTING,PRE-COMMISSIONING,
COMMISSIONING, PERFORMANCE TEST, RGT AND STARTUP OF NASHPA COMPRESSION FACILITY PROJECT

LOCAL SUPPLY FOR BASIS

FOREIGN SUPPLY ON CFR BASIS (EX-SITE) SERVICES
TOTAL PRICE TOTAL TOTAL
S. No. DESCRIPTION LIJrI:”I;roreRiICnE In Foreign U':'ATLESLCI:E Tol-lr-lAll__ozzllCE In Foreign In Local Foreign Currency | Local Currency
UOM J Currency Currency Currency (in US$) (In Pak Rs.)
Currency (US$) Currency Currency (US$) (Pak Rs.)
(US$) (Pak Rs.) (Pak Rs.) '
i) PROJECT MANAGEMENT
i) PROJECT CONTROL AND ADMINISTRATION
TOTAL PRICE INCLUSIVE OF ALL TAXES (3)

4-- GENERAL SERVICES

i) SUBCONTRACTOR ASSISTANCE

i) SERVICES & FACILITIES TO COMPANY

a -- At Project Offices

-- At Engineering Offices

-- At SUBCONTRACTOR Offices & work sites

b

Cc

d -- At Construction Site
e -- Others (Specify)

TOTAL PRICE INCLUSIVE OF ALL TAXES (4)

5-- ENGINEERING
5.1 VERIFICATION & VALIDATION OF FEED DOCUMENT
5.2 DETAILED ENGINEERING
5.2.1 Process
5.2.2 Civil and Underground
5.2.3 Piping
5.2.4 Four (04) Compressor Packages
5.2.5 Structural Steel
5.2.6 Piping Layouts & Piping Isometrics
5.2.7 Painting
5.2.8 Electrical
5.2.9 Instrumentation and Controls
5.2.10 Safety and Environmental
5.2.11 Tie-ins
5.2.12 Miscellaneous

5.2.13 SITE Engineering

5.2.14 Design Review Meeting

5.2.15 HAZOP

5.2.16 Shop Witness Test

5.2.17 Third party inspection charges

5.3 CONSTRUCTION & INSTALLATION, FABRICATION & PRE-COMMISSIONING ENGINEERING
5.3.1 Civil & underground works

5.3.2 Piping

5.3.3 Electrical

5.3.4 Instrumentation

5.3.5 Data Communications

5.3.6 Painting and coating

5.3.7 Noise Abatement

5.3.8 Safety Equipment

5.3.9 Equipment packages

5.3.10 Steel work

5.3.11 Tie-Ins

5.3.12 Inspection and Testing & Commissioning

5.3.13 Any other disciplines

5.3.14 FINAL DOCUMENTATION

5.4 CIVIL WORKS, ERECTION AND CONSTRUCTION
5.4.1 Site Investigation, clearing Demolition and Grading
5.4.2 Major Foundation.

5.4.3 Paving and Graveled Area.
5.4.4 Main Pipe supports.

5.4.5 Drainage

5.4.6 Others (Specify)

5.5 PLANT ELECTRICAL LIGHTING
5.5.1 Site Lighting
5.5.2 Cabling
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Appendix-C2
BID PRICE SCHEDULE SUMMARY

DETAILED DESIGN, ENGINEERING, SUPPLY, CONSTRUCTION, INSTALLATION/ERECTION, TESTING,PRE-COMMISSIONING,
COMMISSIONING, PERFORMANCE TEST, RGT AND STARTUP OF NASHPA COMPRESSION FACILITY PROJECT

LOCAL SUPPLY FOR BASIS

FOREIGN SUPPLY ON CFR BASIS (EX-SITE) SERVICES
TOTAL PRICE TOTAL TOTAL
S. No. DESCRIPTION UNIT PR_|CE In Foreign UNIT PRKI:E TOTAL PR:CE In Foreign In Local Foreign Currency | Local Currency
UOM In Foreign Currency In Loca In Loca Currency Currency (in US$) (In Pak Rs.)
Currency (US$) Currency Currency (US$) (Pak Rs.)
(US$) (Pak Rs.) (Pak Rs.) '
5.5.3 Earthing
5.5.4 Connection
5.5.5 Other (Specify)
5.6 PLANT INSTRUMENT WORKS
5.6.1 Instrumentataion
5.6.2 Cabling
5.6.3 Loop Test
5.6.4 Other (Specify)
5.7 PLANT MECHANICAL WORKS
5.7.1 Equipment On Foundations and Reassembly.
5.7.2 Main Pipe Spools.
5.7.3 Piping Connection and completion.
5.7.4 Minor Pipe Supports.
5.7.5 NDT works.
5.7.6 Hydro testing.
5.7.7 Painting
5.7.8 Insulation.
5.7.9 Others( Specify)
TOTAL PRICE INCLUSIVE OF ALL TAXES (5)
6-- INSURANCE BY EPCC DURING CONSTRUCTION, ERECTION & TESTING
6.1 Construction/Erection/ Testing All Risk
6.2 Third Party Liability
6.3 Employee/Workmen Compensation
TOTAL PRICE INCLUSIVE OF ALL TAXES (6)
7-- FABRICATION AND CONSTRUCTION
7.1 HSE AND SECURITY
7.2 TEMPORARY CONSTRUCTION EQUIPMENT and CAMP
7.2.1 Mobilization
7.2.2 SITE Utilities
7.2.3 SITE Facilities
7.2.4 Construction Camp (If Applicable)
7.2.4.1 Camp Construction
7.2.4.2 Camp Administration and Operations
7.2.4.3 Camp Maintenance
7.2.4.4 Camp Waste Disposal
7.2.4.5 Camp Communications System
7.2.4.6 SITE / Camp Access and Transport
7.2.4.7 Camp HSE and Security
7.2.4.8 Dismantling and Removal of Camp
7.2.4.9 Other (Specify)
TOTAL PRICE INCLUSIVE OF ALL TAXES (7)
8-- HOOK UP AND PRE-COMMISSIONING
8.1 HOOK UP
8.2 PRE-COMMISSIONING AND TEMPORARY PROTECTION
TOTAL PRICE INCLUSIVE OF ALL TAXES (8)
9-- COMMISSIONING AND TESTING
TOTAL PRICE INCLUSIVE OF ALL TAXES (9)
10-- TRAINING and DOCUMENTATION
10.1 Pre commissioning Phase
10.2 Commissioning Phase
10.3 Performance Test
10.4 Reliability Guarantee Test
10.5 Site Training
10.6 Documentation

10.7 Other (Specify)
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BID PRICE SCHEDULE SUMMARY

DETAILED DESIGN, ENGINEERING, SUPPLY, CONSTRUCTION, INSTALLATION/ERECTION, TESTING,PRE-COMMISSIONING,

COMMISSIONING, PERFORMANCE TEST, RGT AND STARTUP OF NASHPA COMPRESSION FACILITY PROJECT

Appendix-C2

LOCAL SUPPLY FOR BASIS

FOREIGN SUPPLY ON CFR BASIS (EX-SITE) SERVICES
TOTAL PRICE TOTAL TOTAL
S. No. DESCRIPTION UNIT PR_|CE In Foreign UNIT PRICE TOTAL PRICE In Foreign In Local Foreign Currency | Local Currency
UOM In Foreign Currency In Local In Local Currency Currency (in US$) (In Pak Rs.)
Currency (US$) Currency Currency (US$) (Pak Rs.)
(US$) (Pak Rs.) (Pak Rs.) '
TOTAL PRICE INCLUSIVE OF ALL TAXES (10)
GRAND TOTAL (1 TO 10)
Note.-

1- Bidder must provide item-wise and quantity wise cost (break-up) and BOQ for all the items and equipments mentioned in Sr. No. 1 as per the format.

2- Price shall be paid on actuals quantity but not exceeding this amount.
3- Local Supplies/Services must be quoted in Pak Rupees as payment shall be made through Inland LC only.

4- Bidder has to provide separate item-wise Priced list of Commissioning and two years spare parts (on OEM Letterhead for 2 year spares) with following details to be provided:

a. Main equipment details

b. Name, address & fax nos. of manufacturers
c. Item-wise unit price of all the items with qunatities
d. Item-wise unit price of spares with quantities
5- The prices shall include all taxes as per Tax Clause 28 of Condition of Contract.
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