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PRE-BID CLARIFICATION NO. 6 

COMPANY'S RESPONSE TO BIDDERS' CLARIFICATIONS ON TENDER DOCUMENT FOR 

HIRING THE SERVICES OF PCC CONTRACTOR FOR SUPPLY / INSTALLATION / CIVIL FOUNDATIONS FOR 

MISCELLANEOUS EQUIPMENTS & PLANT BUILDING WORKS FOR MELA DEVELOPMENT PROJECT (PCC) 

(TENDER ENQUIRY NO. PROC-FC/CB/PROJ/MELA-3368/2018) 

 

Sr. No. BIDDERS' QUERY REFERENCE COMPANY REPLY / CLARIFICATION 

1.  Kindly provide the details, drawings and quantity required for pipe supports as 

there is no line item available for pipe supports in BOQ. It was communicated 

during site visit that this information will be provided.  

BOQ for Process & Fire 

Fighting Piping Works 

 

For details of pipe supports Refer Page 625/653 item # 1.6 of 165-2-

BQC-002, Rev. 1. 

Further to the clarification, please note that Bidder to quote as per 

details mentioned in 165-2-BQC-001, Rev. 0.  

e.g.: 1.6 (a) of 165-2-BQC-002, Rev. 1 mentions EXCAVATION AS 

PER ITEM NO. 1.1; which means item # 1.1 of 165-2-BQC-001, 

Rev. 0 which details out the excavation requirements. Same will be 

applied for rest of the items. 

2.  According to the Pre-bid clarification-01 “Space for PCC contractor offices, 

accommodation and warehouse will be provided by client on rental basis”. 

It is our understanding that space for contractor offices, accommodation, 

warehouse and fabrication shop will be provided by the client on rental basis 

within the boundary of the plant area. Please confirm.  

 

Pre-bid clarification-01 

Point#12 

OGDCL clarified that Space for PCC contractor technical offices, 

warehouse and fabrication shop will be provided by client at Mela 

Project Site and no rent will be charged. Space for PCC contractor 

accommodation will not be provided and contractor may please 

arrange accommodation outside Mela Project site by his own 

resources. After completion of the project, cleaning and reinstating of 

these areas, shall also be the responsibility of Contractor. 

3.  Kindly provide the details for the rent per month for the land provided by the 

client for contractors TSF and camps. 
Pre-bid clarification-01 

Point#12 

 

See point no.2 above. 

4.  It is our understanding that number of sprinklers/Nozzles required for the fire 

fighting system shall be estimated by the contractor as there is no line item 

provided in BOQ for sprinklers/Nozzles. Please confirm.  

 

Also advise where to consider this price in the price schedule. 

  

BOQ for Process & Fire 

Fighting Piping Works 

 

Sprinklers / Nozzles required for the fire fighting system shall be 

estimated by the contractor as per the Scope mentioned in Tender 

Document. 

Bidder to quote this in section 9.0 of 165-2-BQM-001, Rev. 1 
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Bidder are requested to go through the Tender Document carefully, 

all details are already mentioned in page 32 of 1625 Clause 3.3.2 

(Firewater / Fire Fighting System) of 165-2-SPG-130, Rev. 0. 

5.  There are two painting systems given for tanks; 

 

1- 1st in Painting specifications 165-2-SPM-013,Rev-1 following tables has 

been given for tanks painting. 

 
 

 

 Bidder to follow the specification for painting 165-2-SPM-013 Rev. 

1. 
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2- In BOQ for tanks following specifications for tanks painting has been 

given: 

 

a- SUPPLY OF ALL MATERIALS, SURFACE PREPARATION BY 

SAND BLASTING TO S.A. 2 1/2 AND  PAINTING OF TANKS  

WHICH INCLUDES 2 COATS OF RED OXIDE (LEAD FREE) 

PRIMER (40-45 MICRONS EACH) FOLLOWED BY TWO COATS 

OF ALKYD ENAMEL (20-25 MICRONS EACH)  GIVING A 

TOTAL DRY FILM THICKNESS (DFT) OF 125 MICRONS 

MINIMUM ON EXTERNAL SURFACES (INCLUDING ALL 

NOZZLES ETC.) OF THE FOLLOWING TANK ACCORDING TO 

SPECIFICATIONS AND TO THE ENTIRE SATISFACTION OF 

THE OWNER'S REPRESENTATIVE. 

b- SUPPLY OF ALL MATERIALS, SURFACE PREPARATION BY 

SAND BLASTING TO S.A. 2 1/2 AND APPLICATION OF 3 

COATS OF COALTAR EPOXY (125 MICRONS EACH) GIVING A 

TOTAL DRY FILM THICKNESS OF 375 MICRONS. ON UNDER 

SIDE OF BOTTOM PLATES AND INTERNAL PAINTING ON 

INSIDE OF TANK SHELL HEIGHT FOR THE FIRE WATER 

TANK. 

c- SUPPLY OF ALL MATERIALS, SURFACE PREPARATION BY 

SAND BLASTING TO S.A. 2 1/2 AND APPLICATION OF 3 

COATS OF EPOXY ULTRABUILD LINER (125 MICRONS EACH) 

GIVING A TOTAL DRY FILM THICKNESS OF 375 MICRONS. 

ON UNDER SIDE OF BOTTOM PLATES AND INTERNAL 

PAINTING ON 1 METER OF SHELL HEIGHT FOR THE 

FOLLOWING TANK 

Please clarify which painting system should be used for tanks painting. 

 

6.  Kindly extend the bid submission date by two weeks.  General OGDCL has extended the bid submission date to 6th Aug 2018. 

 


