

### **Clarification No.1**

#### **Consultancy Services for Detailed Design, Preparation of Construction Drawings, BOQ, Detailed Estimate and Tender Documents including Technical Specifications for Construction of External Emergency Exit Stairs (Steel Structure) at OGDCL House Islamabad and Construction Supervision thereof. TENDER ENQUIRY NO. PROC-SERVICES/CB/C&ESS-4175/2018**

The following points are clarified for all prospective bidders:-

- i. Design Approval Fee as mentioned in the Schedule of Prices at S.No. 2 is deleted.

The inputs of the bidder (consultant) for submission of design / drawings to CDA / other required department, any clarification / additional info / documents required at that stage, follow up of approval and other expenditure shall be calculated by the bidder and make it built-in the their quoted design fee at S.No.1 of the schedule of prices. The CDA or other department official fee for approval will be reimbursed to consultant on provision of receipt, as per TOR clause 4.1. Revised Schedule of prices is attached herewith. Revised Schedule of Prices are as under, which should be followed in letter & spirit.

- ii. The clause No.2.10 of ToR is rephrased and replaced as under:-

“In case the structure Engineer / Architect of the bidder is not enlisted with CDA, signing & stamping of design / drawings from CDA enlisted structure engineer / architect for submission and approval purpose shall be reasonability of the bidder (consultant).

- iii. Since this tender pertains to design & supervision therefore Defects Liability Period is not part of scope of services.

- iv. In case of delay on part of employer, payment for the extended period shall be paid on monthly basis as per remuneration table based on actual attendance of supervising staff as per ToR / required by employer and certified accordingly by the employer, however, in case of prolonged delay work may be suspended by the employer. No payment shall be paid for the suspended period for which the consultant staff was advised to demobilize from site till resumption of work.

- v. For visit of site, the bidder may contact the following officials for facilitation:-

- i. Mohammad Alam Incharge (Contracts) 0330-9506492 051-9262840
- ii. Tariq Sharif Chief Admin Officer OGDCL House. 0301-7143517

# OIL & GAS DEVELOPMENT COMPANY LTD,

## Schedule of Prices

SR. NO.	NAME OF WORK	QUOTED FEE / CHARGES
	<b>Consultancy Services For Detailed Design, Preparation of Construction Drawings, BOQ, Detailed Estimate and Tender Documents including Technical Specifications for Construction of External Emergency Exit Stairs (Steel Structure) at OGDCL House Islamabad and Construction Supervision thereof.</b>	
01.	<b>DESIGN FEE/ CONSULTANCY FEE</b> (Lump sum )  (preliminary design, detailed design, estimate, complete drawings, BOQ, tender documents and consultant inputs for submission & approval of design / drawings from CDA / other departments)	Rs. _____
02	i. <b>CONSTRUCTION SUPERVISION FEE PER MONTH</b> AS PER TOR.	Rs. _____
	ii. <b>TOTAL SUPERVISION FEE AS PER TOR.</b> (Supervision fee per month X 12 months)	Rs. _____
03	<b>TOTAL OF DESIGN FEE, &amp; CONSTRUCTION SUPERVISION FEE</b>  (01)+(02(ii))	Rs. _____

(RUPEES \_\_\_\_\_ ONLY)

1. Bid price shall be inclusive of all taxes (except ICT Sale Tax on services), duties, levies, charges etc.If contractor fails to include the taxes as per ToR, the rates will be considered as inclusive of the taxes.
2. Bidders must submit complete tender documents as available on website and having duly stamped and signed at the time of submission of bid.
3. Bidder shall clearly mention if he is opting for any reduced rate of ICT Sale Tax and his bid shall be evaluated accordingly. No change will be acceptable in this option of reduced rate for ICT Sale Tax during evaluation stage and payment stage.

**(CONSULTANT)**