

CLARIFICATION NO.3

TENDER ENQUIRY NO. PROC-SERVICE/CB/C&ESS-4210/2018

LAYING OF FLOW LINES (APPROX 38.8 KM's)FOR TIE-IN OF WELL BHAMBRA & THAL EAST-1 PROJECT

Some of the Prospective bidders have raised some queries against the subject case. The queries along with OGDCL reply are listed below for information of all the bidders.

S#	Bidder Clarification	OGDCL Response
01	Please confirm that OGDCL will provide the space for contractor office, camp and storage yard.	OGDCL will not provide space for camp contractor office and storage yard.
02	12.2 meter ROW will be provided by the OGDCL, please confirm.	ROW will be provided by OGDCL.
03	Bidder scope is not included any type of crossing (road, canal or railway) please confirm.	Crossing are not included in contractor scope.
04	Please confirm OGDCL will provide the line pipe to contractor near to the ROW.	Pipe line will be provided by OGDCL.
05	OGDCL will provide the temporary pig launcher/receiver for pigging, please confirm.	OGDCL will not provide temporary pig launcher pig receiver.
06	Our understanding that pipeline ROW is consist of dune and there is no water log area. Please confirm.	Please visit the site if need help. Coordinate with Part Chief (FGCP-II) Cell #0300-5553401.
07	OGDCL will provide all permanent materials including line pipe, heat shrink sleeves, pipe fittings, valves etc. Please confirm.	OGDCL will provide all permanent martial including line pipe valves fitting. HSS selves ETC.
08	Please confirm when OGDCL will plan for site visit. To evaluate the SOW and to make bid comprehensive and competitive and site visit request you to extend the bid submission date minimum by 3 week.	All ready Reply in pint No. 06 .(Bid submission date will not be extended)

All the other terms and conditions are remains same.