PROCUREMENT (SUPPLY), CONSTRUCTION, INSTALLATION/ERECTION, PRE-COMMISSIONING, & COMMISSIONING ASSISTANCE FOR NEW

CENTRIFUGAL COMPRESSORS AND MODIFICATION WORKS OF EXISTING TURBO COMPRESSOR TRAINS FOR QADIRPUR COMPRESSION PROJECT

TENDER ENQUIRY NO. PROC-FC/CB/PROJ/QP-4369/2019
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Sr. No. Bidder Query OGDCL/ENAR Response (01-Nov-2019)
1 |overall scope of removal of J-Bot. Blngr to _con3|der_ the descrlptlo_n & quantity as the same have
sufficient information to quote this item.
2 |Please clear the Mix ratio for PCC concrete screeding. (PS-102,S.No.3c) rBelgs:(r:tto consider the relevant drawing and specification in this
Scope of all demolishing/dismantling work.
3 ie. Bidder to consider the BOQ quantities and respective description,
(i)Complete existing concrete foundations or only skids and specification in this respect to quote these items.
(ii)existing concrete of catch basin/man holes.
Removal of Bidder to consider the BOQ description, quantities in this respect to
4 |(i) catch basin cover & frames and fixing. h . !
(i) removal of existing cast iron cover. quote these items.
5 |Please provide the length of Anchors Bolts. (PS-101,5.No.7) Bidder to_quote based on BOQs quantity and units, details will be
shared with successful Bidder.
6 |Please clear the all concrete mixing with mixer machine. Bidder to consider the BOQ description and specification in this
respect.
7 Kindly provide the Geo-technical Investigation Report for better understanding |Latest Soil Insvestigation report is attached. Please ignore earlier
of soil conditions and scope of dewatering. issued report attached with Clarification #004.
8 Please identify the location and scope of sheet piling if there is any favorable [Bidder to consider the BOQ quantities and respective description
conditions for this job. and specification to quote against the required works.
9 Please identify the location of removal of trees and debris as during site visit |Bidder to consider the BOQ quantities and respective description

scope for this activity was not clearly mentioned.

and specification in this respect to quote against the required works.




