

## **UCH COMPRESSION PROJECT**



Design Engineering, Procurement (Supply), Construction, Installation/Erection, Pre-Commissioning, Commissioning & Start-up (including performance testing and Reliability Guarantee Test) of Compression System at UCH Compression Project

Tender Enquiry No. PROC-FC/CB/PROJ/UCH(COM)-4462/2019

## PRF-BID CLARIFICATION-23

|             | TRE-BID CLARIFICATION-25  |  |  |
|-------------|---|--|--|
| Item<br>No. | Tender Document Reference                                       | Query  | Response   |
|             | SEC - III _Scope of Work_<br>12.3.12 Civil and Structural Works | As said in ITB: During the construction phase, the EPCC Contractor shall be responsible for the clearance of area. The clearance of area shall be monitored in such a manner that all undesired/surplus material shall be disposed off within two (02) days of completion of individual item/ activity and within ten days of completion of construction phase. The undesired material shall be disposed to a lead as directed by OGDCL / Consultant.  Please kindly provide the distance from undesired material dispose location to UCH Plant? | Undesired material to be disposed-off at near-by location i.e. 5-7 kms from UCH Plant. |