CLARIFICATION # 1

TENDER # PROC-SERVICES/CB/P&P-5054/2021

HIRING OF SERVICES FOR EXECUTION OF ATA-2021 JOBS AT SINJHORO GAS FIELD

Following clarifications have been made against subject mentioned tender:-

Sr. # Questions for Clarification OGDCL Reply
. . st
1 Please provide a tentative start date of TA. The Tentative start date of ATA 2021 s 1
September 2021.
2 C{al?nlltn toS:rZ:o:z :::;ftlc\;en el‘or:aes(trinrr?;t:; Area of insulation vide work order #129,130,131,
painting ploy 132 and 133 is 90 (m2); Estimated.
accordingly.
3 Client jco provide a tentative area (T“Z) of Area of painting vide work order# 134 and 135 is
Insulation so deployment can be estimated .
. 90 (m2); Estimated.
accordingly.
4 In serial # 19 of Mechanical Section
(Installation/Removal of scaffolding for NDT | Scaffolding required for NDT jobs vide work order
of piping and equipment).The Quantity of | # 136 is 400 (m3); Estimated.
scaffolding is not mentioned. Please provide.
5 (i) Welding /Fabrication of Pandhi Tie-In project

Class of Pipe, Drawing and Dia inch for each
job is not mentioned for fabrication jobs in
scope. Please provide.

vide Work order #127 and 128, PEC design
package is attached.

(i) Installation of isolation valve at instrument line
A, vide work order #122. Drawing is attached.

(iii) Installation of PSV isolation bypass vide work
order# 123. Drawing is attached.

(iii) Welding / Fabrication Jobs vide work order
#125 and 126, may be cancel.

Estimated total dia inch of welding/fabrication is
1100 dia inch of pipe welding. The schedule of
pipe is 40/80/ 120 & 160 and pipe sizes are
multiple. Rate of welding / fabrication may be
qguoted per dia inch -schedule wise.

However; for budget estimation for welding jobs,
rate of schedule 80 may be referred for 1100 dia
inch pipe welding.




