
CLARIFICATION # 1  

TENDER # PROC-SERVICES/CB/P&P-5054/2021 

HIRING OF SERVICES FOR EXECUTION OF ATA-2021 JOBS AT SINJHORO GAS FIELD 
 

Following clarifications have been made against subject mentioned tender:- 

 

Sr. # Questions for Clarification OGDCL Reply 

1 
Please provide a tentative start date of TA. 

The Tentative start date of ATA 2021 is 1st 
September 2021. 

2 Client to provide tentative area (m2) of 
painting so deployment can be estimated 
accordingly. 

Area of insulation vide work order #129,130,131, 
132 and 133 is 90 (m2); Estimated. 

3 Client to provide a tentative area (m2) of 
Insulation so deployment can be estimated 
accordingly. 

Area of painting vide work order# 134 and 135 is 
90 (m2); Estimated. 

4 In serial # 19 of Mechanical Section 
(Installation/Removal of scaffolding for NDT 
of piping and equipment).The Quantity of 
scaffolding is not mentioned. Please provide. 

Scaffolding required for NDT jobs vide work order 
# 136 is 400 (m3); Estimated. 

5 

Class of Pipe, Drawing and Dia inch for each 
job is not mentioned for fabrication jobs in 
scope. Please provide. 

(i) Welding /Fabrication of Pandhi  Tie-In project 
vide Work order #127 and 128, PEC design 
package is attached. 
(ii) Installation of isolation valve at instrument line 
A, vide work order #122. Drawing is attached. 
(iii) Installation of PSV isolation bypass vide work 
order# 123. Drawing is attached. 
(iii)  Welding / Fabrication Jobs vide work order 
#125 and 126, may be cancel. 
 
Estimated total dia inch of welding/fabrication is 
1100 dia inch of pipe welding. The schedule of 
pipe is 40/80/ 120 & 160 and  pipe sizes are 
multiple. Rate of welding / fabrication may be 
quoted per dia inch -schedule wise. 
However; for budget estimation for welding jobs, 
rate of schedule 80 may be referred for 1100 dia 
inch pipe welding.  

 


