UCH COMPRESSION PROJECT

Design Engineering, Procurement (Supply), Construction, Installation/Erection,
Pre-Commissioning, Commissioning & Start-up (including performance testing and Reliability Guarantee Test) of
UCH Front End Compression Project

Tender Enquiry No. PROC-FC/CB/PROJ/UCH (COM)-5155/2021

Pre-Bid Clarification-02

Sr. No. General Description

As per tender documents (ITB Clause 1.6 & 1.7) & bidders request, a Pre-bid Site Visit (daytime) of Uch Compression Project
on Tuesday 23 Nov. 2021 is being planned. For participation of local reps. of bidders, a special convoy is being arranged by
Uch Field Management, departing from Sohbatpur (1000 hrs while exact meeting location shall be communicated later on) for
Uch Plant & returning on the same day from Uch plant (tentatively 1400-1500 hrs.) to Sohbatpur.

Moreover, Foreign Expat. of bidders are also allowed for visit as per CoC Security clause: 11.11. sub-clause c(iii): Contractor
will arrange and provide the chartered flight from Islamabad/ Karachi to UCH Plant airstrip and back. provided respective
SEC-11 (ITB) Security Clearances / NOC from Pakistan Federal/ Balochistan Provincial Govt. Security Agencies / Home Deptts. have been
l (Clause # 1.6 & 1.7) acquired by Bidder as per sub-clause ¢(v) in addition to submission of Covid-19 Vaccination Certificate. Medical Fitness
certificate & Passport copy as per sub-clause c(i) .

Also. Pre-bid Meeting is being scheduled in OGDCL House Islamabad on Dec. 01, 2021 (in which bidders may participate
physically or through online video conference i.e. ZOOM/ MS TEAM).

All Bidders are advised to confirm/submit the requisite documents latest by Nov. 17,2021 to finalize the security /

administrative arrangements as per OGDCL SOPs.

Muhammad iqb{iﬁ?&éﬁé/ll

Manager \/C (Projects)
Ext:3549
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