

CLARIFICATION NO.1

Tender No. **PROC/LC/PT/DS-18555/21**

Description: **Cement additives**

Delivery Period:

The delivery period has been extended from 60 days to **90 Days.**