

**FINAL EVALUATION REPORT**  
**As Per Rule 35 of PPRA Rules, 2004**

|   |                              |  |
|---|------------------------------|--|
| 1 | Name of Procuring Agency     | Oil & Gas Development Company Limited, IBA   |
| 2 | Method of Procurement:       | Press Tender (Single Stage One Envelope)     |
| 3 | Title of Procurement:        | PDEW at Well Location TAY X-1                |
| 4 | RFP No.                      | OGDCL-SCM-LBF-PT-CESS-TAY X-1-278918287-2025 |
| 5 | PPRA Ref. No. (TSE):         | N/A  |
| 6 | Date & Time of Bid Closing:  | 28.02.2025 at 11:30 HRS                      |
| 7 | Date & Time of Bid Opening:  | 28.02.2025 at 12:00 HRS                      |
| 8 | No. of Bids Received:        | Seven (07)                                   |
| 9 | Criteria for Bid Evaluation: | Whole Work Basis                             |

**Details of Bid(s) Evaluation:**

| Name of Bidder   | Marks                        |                              | Evaluated Cost<br>Rs. (Inclusive of<br>all applicable<br>taxes except PST) | Rule/Regulation/SBD*/<br>Policy/Basis for<br>Rejection/Acceptance<br>as per Rule 35 of PP<br>Rules, 2004 |
|--|------------------------------|------------------------------|--|--|
|  | Technical<br>(if applicable) | Financial<br>(if applicable) |  |  |
| M/s ABA<br>Enterprises.  | 97                           | N/A                          | 48,334,959.14  | Technically responsive<br>and Financially lowest as<br>per clause 38 of PPRA.                            |
| M/s Tasbeel<br>Engineering &<br>Services.                      | 87                           | N/A                          | 57,483,605.28  | Technically responsive<br>but financially on higher<br>side.   |
| M/s Latif<br>petroleum and<br>Engineering<br>services Pvt ltd. | 94.5                         | N/A                          | 59,190,731.79  | Technically responsive<br>but financially on higher<br>side.   |
| M/s AMK<br>Construction<br>Company.                            | 98                           | N/A                          | 64,149,158.33  | Technically responsive<br>but financially on higher<br>side  |
| M/s Indus<br>Construction Co.                                  | 99                           | N/A                          | 65,957,160.49  | Technically responsive<br>but financially on higher<br>side.   |

**Note:**

- Bidder may submit grievance within Five (07) days of announcement of Financial Evaluation Report.
- The grievance if any shall be sent to [bgrc@ogdcl.com](mailto:bgrc@ogdcl.com) as per format available on OGDCL website.

*Hasam Wahed*  
07/03/25


*07/03/25*  
LIA AHMAD GHAFFAR  
Chief Engineer (Civil)


*07/03/25*  
SYED KHALID SHAH  
J.E (Civil)- South


**FINAL EVALUATION REPORT**  
**As Per Rule 35 of PPRA Rules, 2004**

|                          |    |     |               |   |
|--------------------------|----|-----|---------------|---|
| M/s Rajindar Kumar & Co. | 77 | N/A | 65,957,160.49 | Technically responsive but financially on higher side.  |
| M/s Rajput Enterprises.  | 57 | N/A | 81,476,492.37 | Technically Non-responsive due to lack of relevant Experience as per Technical Evaluation Criteria. |

**Most Advantageous Bidder: M/s ABA Enterprises.**

  
Hasam Waheed  
07/03/25

  
07/03/25  
WALIK AHMAD GHAFFAR  
Dy Chief Engineer (Civil)  
Ex: 5035

  
07.03.2025  
SYED KHALID SHAH  
J.E (Civil)- South

**Note:**

1. Bidder may submit grievance within Five (07) days of announcement of Financial Evaluation Report.
2. The grievance if any shall be sent to [bgrc@ogdcl.com](mailto:bgrc@ogdcl.com) as per format available on OGDCL website.