
Sr. No. Bidder Query  (01‐Dec‐2021) OGDCL / ENAR Response (03‐Dec‐2021)

1
Bidder understand that for estimating Piping Lengths, Bidder shall required native file of 
Piping/Plot Plan, in order to make estimations.

Piping lengths could be estimated with dimensions already provided in PDF format drawings. 
However, for bidders' convenience native file of Plot plan is also attached for piping lengths estimation 
purpose only. Piping plans (pdf) are already part of tender document.

2 Tie in Points with the existing systems are not defined in any layout. Please clarify.
Please refer Piping Plans' already part of tender (Vol‐II\IIB Mechanical\Drawings) where tie‐ins 
(denoted by TP/TIP) with existing network are clearly marked. Further during site visit, same has 
already been physcically identified.

3
Diesel Tank structure drawing and other details are not provided. Please specify, so that bidder 
can evaluate the scope of relocation.

Tank details already provided in Plotplan and P&IDs which are sufficient for estimation purposes. 
Hoever, GA drawing of Diesel Storage Tank (Rev. IFC) is attached for estimation of relocation works 
only. Whereas, detailed engineering for relocation works shall be in scope of EPC contractor.

4
Bidder understand that F&G Detection philosophy to be provided, in order to finalize number of 
detectors and type of Detectors, otherwise detectors quantity can not be finalized and can not 
be fixed.

Minimum numbers of fire & gas detectors required are already mentioned in Tender/project 
documents, however the quantities and location shall further be finalized after F&G maping study 
during detail engineering stage by EPC Contractor.

5
Bidder understand that Cable laying from Main Plant MCC switchgear to New MCC shall be in 
bidder scope. Whereas Length of cable can not be estimated through PDF layout, Please 
provide editable existing Cable routing layout so that cable length can be estimated.

Bidder's understanding is correct. Further, Cable routing layout is already submitted (pdf format) for 
estimation of cable routing. And, editable plot plan is attached herewith, therefore, bidder can 
measure length of required cable respectively. 

6
Considering Cable laying in Compression area and from New MCC to Plant Equipment, bidder 
understand that no method is clearly defined and this will effect cable sizing also. Please clarify.

Cable laying method from new MCC to plant/field equipment is direct buried. Only cables laying on 
skid / structure shall be above ground i.e. via cable tray or conduite. Also, if there is any paved area, 
cable laying shall be in RCC cable trenches. 

7 Please provide details about existing DCS System, including vendor details.
The details of existing DCS are already mantioned in Tender/Project documents. Refer Vol‐II (IID‐
Instrumentation) of the tender document.

8
Please provide location of Existing Control Room in Plot Plan, as existing Control room is not 
marked in Plot Plan.

Refer attached native file.
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9
Bidder understand that Shutdown shall be provided for Tie in of New Plant and all shutdown 
activity including depressurization of existing Plant shall be carried out by OGDCL.

For shutdown, OGDCL shall communicate EPCC as per their planned schedule, which shall be followed 
by EPCC for early tie‐ins. Depressurization of the respective area shall be carried out by EPCC under 
supervision of OGDCL including flushing, purging activities etc.

10
Bidder understand that Slug Catcher size is fixed and Bidder shall quote accordingly, whereas 
transient modeling of Slugs has been carried out for sizing of Slug catcher and no further study 
is required. 

Bidder's understanding is correct. However, EPCC Contractor shall vet and endorse Process FEED 
package (Tender Document/Volume‐IIA) and shall submit Vetting & Endorsement Report to 
OGDCL/Consultant prior to performing Detailed Engineering.

11

Bidder understand Gas Dispersion modeling is not yet carried out and type of detectors shall be 
selected based on gas dispersion modeling. Further studies shall be carried out including 
Isopleth modeling for H2S, So quantity and location of detectors shall be assessed during 
detailed engineering. Please clarify how bidder shall quote at this stage.

As stated in Tender/project documents that F&G mapping study shall be conducted by EPC Contractor 
during detail engineering stage, further H2s detectors where required shall be supplied and installed 
by EPC Contractor.

12
Bidder understand that Material selection study is carried out and all provided material for 
piping is fixed. Please confirm.

Considering the brownfield project, existing material selection study is used. Furthermore, bidder shall 
be responsible to vet/endorse the FEED study as per tender requirements.

13
Bidder understand that existing Flare has been evaluated and any short coming in existing flare 
system due to addition of FEC shall not be in Bidder's scope.

Bidder's undertanding is not correct. Bidder is advised to refer Sec‐2.6 of SEC‐III (Scope of Work).The 
requirements are well elaborated and bidder to quote accordingly.

14
Bidder understand that Given wellheads are controlled through existing system and No 
modification shall be made in controlling of wellheads after addition of hydrate inhibitor 
packages.

The I/Os of Hydrate Injection skid as mentioned in project I/O list shall interface with respective 
wellhead RTU (Control System) and accordingly wellhead RTU shall be modified (hardware/software). 
Further, bidder to adhere with tender requirements.

15
Bidder understand that relocation of diesel tank shall only include relocation of tanks and 
pumps. Please clarify the scope of piping at other end including size of piping, class, and 
lengths.

Please refer Sec‐9.0 of SEC‐III Scope of Work. Also, piping plan is attached,. Furthermore, any missing 
information shall be gathered from site by bidder itself.

16 Please confirm cable sizes of Diesel pumps and other cables included in relocation.

Please review relocation scope carefully. Cables shall not be dismantled, only cables shall be 
unterminated from both sides and covered with caps and existing cables shall remain buried in 
trenches. However, existing location/plot shall be made free for installation of centrifugal compressor 
as marked in the plot plan. Further, new cables shall be sized and supplied for diesel pumps as per 
new location.
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