

Adequacy Check of Existing Complete Gas Processing Circuit at Sinjoro including Water Bath Heater, Filter Coalescer & Flare System

TENDER No. OGDCL-SCM-FC-CB-PROJ-KH-10005672-2023

Dated: 20th January, 2023

Sr. No.	Reference	Bidder's Queries	COMPANY's Response
1	Scope of Work (TOR), OBJECTIVE & BACKGROUND, Page 2 of 5. AND Annexure-A	<p>Bidder understands that the design/adequacy check/Simulation of the following items are not included in the Scope of work:</p> <ol style="list-style-type: none"> 1. Gathering Area Facility (Inlet Manifold, HP separator, LP separator, Compression System, Metering Skid, Evaporation Pond, Flare stack, open pit with required allied utilities etc.) for Suleman-1 & 2, to be installed near Suleman-1. 2. 12 Km new pipeline from Gathering Area Facility to Chabaro #1 well. 3. 59 Km existing pipeline from Chabaro # 1 to Sinjoro Plant. <p><i>Please confirm our understanding.</i></p>	Yes, Not included in study.
	Scope of Work (TOR), SCOPE OF WORK, Page 2 & 3 of 5. AND Figure-A1 (Annexure-A)	<p>Bidder understands that the adequacy check of complete Gas Processing Circuit is required ONLY for the following existing equipment/items of Membrane Treatment Plant:</p> <ol style="list-style-type: none"> 1. Bitrism HP Separator. 2. Bitrism MP Separator. 3. Inlet Separator. 4. Filter Coalescer. 5. Heater. 	Yes, bidder understanding is correct. Please follow TOR.

Adequacy Check of Existing Complete Gas Processing Circuit at Sinjhoru including Water Bath Heater, Filter Coalescer & Flare System

TENDER No. OGDCL-SCM-FC-CB-PROJ-KH-10005672-2023

Sr. No.	Reference	Bidder's Queries	COMPANY's Response
		<p>6. Charcoal Bed Filter. 7. Particle Filter. 8. Membrane Skid. 9. Flare System.</p> <p><i>Please confirm our understanding.</i></p>	
3	<p>Scope of Work (TOR), SCOPE OF WORK, Page 3 of 5. AND Figure-A1 (Annexure-A)</p>	<p>Regarding the effect on LPG production rate (in M Tons per MMscf) after injection of Suleman wells, Bidder understands that Scope of Work is limited only to indicate the increased value of LPG production by performing Hysys simulation of LPG Unit. However, adequacy check of existing equipment of LPG unit is not included in Scope of work.</p> <p><i>Please confirm our understanding.</i></p>	<p>As per TOR, effect on LPG production rate (in M Tons per MMscf) after injection of Suleman wells on commingled raw gas of Bitrisim, Gundanwari and Chabaro at Sinjhoru plant (as per Figure-A1) is required.</p> <p>LPG calculation will be required after commingling of Suleman well gasses. (LPG plant feed). This is due to fact that part of commingled gas will also be processed in LPG plant. This will affect the LPG production rate. Simulation of Hysys will be included for LPG production.</p>
4	<p>Scope of Work (TOR), SCOPE OF WORK, Page 3 of 5 AND Annexure-E</p>	<p>For the Process Simulation, Bidder understands that Company will provide all the Process Data (Combined Composition, Flows, Temperature, and Pressure etc.) at the INLET of Sinjhoru Plant.</p>	<p>Yes</p>

Adequacy Check of Existing Complete Gas Processing Circuit at Sinjoro including Water Bath Heater, Filter Coalescer & Flare System

TENDER No. OGDCL-SCM-FC-CB-PROJ-KH-10005672-2023

Sr. No.	Reference	Bidder's Queries	COMPANY's Response
		<i>Please confirm our understanding.</i>	
5	Scope of Work (TOR), SCOPE OF WORK, Page 3 of 5.	<p>Since the Scope of work involves the adequacy check of some specialized vendor's equipment/items (Membrane Skid, Filter Coalescer etc.) and these Vendors are not so much responsive towards Consultant/Contractor's Inquires. In this regards, Bidder understands that all the Correspondences with these Specialized equipment Vendors will be done through COMPANY (OGDCL) in view of Project's interest w.r.t prompt responses from Vendors and timely completion of the Project.</p> <p><i>Please confirm our understanding.</i></p>	<p>It will be part of membrane optimization study. Consultant will check the adequacy of complete processing circuit as per TOR excluding membrane.</p> <p>OGDCL will carry out this activity with specialized vendor.</p>
6	Scope of Work (TOR), Consultancy Services Cost Schedule Format, Page 5 of 5.	<p>Considering the activities/quantum of work involves in the subject Tender especially involvement of Specialized equipment Vendors, Cost estimates etc.; COMPANY is requested to increase the completion timeline of the service to at least Twelve (12) Weeks.</p> <p><i>Please confirm.</i></p>	<p>Time line will be as per TOR.</p>
7	Scope of Work (TOR), Timeline for completion of the services from the date of acceptance of service order, Page 5 of 5.	<p>Bidder propose that the Timeline for completion of the services shall be from the date of receipt of complete data for the Subject Study.</p>	<p>Time line will be as per TOR.</p>

Adequacy Check of Existing Complete Gas Processing Circuit at Sinjoro including Water Bath Heater, Filter Coalescer & Flare System

TENDER No. OGDCL-SCM-FC-CB-PROJ-KH-10005672-2023

Sr. No.	Reference	Bidder's Queries	COMPANY's Response
		Please confirm.	
8	Scope of Work (TOR), DELIEVRABLES, Page 4 of 5.	Bidder understands that Company will provide Native (Editable) files of existing PFDs, P&IDs etc. to the Successful Bidder for updation w.r.t Project Scope. Please confirm our understanding.	Drawings only in pdf format are available.