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BID BOND: PURSUANT TO TENDER CLAUSE # 2.2, 11.4, 13 & 35.3.2, BID BOND AMOUNTING TO USD 5,600/- OR EQUIVALENT TO PAK
RUPEES MUST BE SUBMITTED WITH THE TECHNICAL BID AND VALID FOR 150 DAYS FROM THE DATE OF OPENING OF THE BID.
EVALUATION CRITERIA: FULL CONSIGNMENT WISE ON CFR BY SEA KARACHI BASIS.
TERMS AND CONDITIONS: BIDDER IS ADVISED TO CAREFULLY READ ALL THE TERMS AND CONDITIONS OF THE TENDER DOCUMENT.
SHIPMENT FROM ACU MEMBER COUNTRIES: IN CASE OF SHIPMENT FROM ACU MEMBER COUNTRIES, THE LC BENEFICIARY SHOULD BE
OF THAT PARTICULAR COUNTRY FROM WHERE THE CONSIGNMENT IS BEING SHIPPED.
DELIVERY PERIOD: THE LEAD TIME OF THE QUOTED PRODUCT SHOULD NOT BE MORE THAN 90-120 DAYS ON CFR BY SEA KARACHI BASIS
AFTER OPENING OF LETTER OF CREDIT (LC).
FOREIGN PROCUREMENT PAYMENT TERMS (COMPETITIVE BIDDING, PREQUALIFICATION AND PROPRIETARY MODE OF PROCUREMENT):
Payment Clause of Section-Ill (Part-B) i.e. Conditions of Contract “Special” of Tender Document has been amended as follows:
i Tender value less than or equal to US$ 200,000:
Payment to the Contractor/ bidder in foreign currency shall be made by establishing in favor of the Contractor an irrevocable
Letter of Credit (hereinafter called the L/C). 70 % Payment (s) under the L/C will be made for the FOB/ CFR / CPT (as the case may
be) price of material of each shipment upon submission of the shipping documents. Balance 30% Payment will be released after
receipt, inspection and acceptance of material.
ii. Tender value more than USS$ 200,000:
Payment to the Contractor/ bidder in foreign currency shall be made by establishing in favor of the Contractor an irrevocable
Letter of Credit (hereinafter called the L/C). 80 % Payment (s) under the L/C will be made for the FOB/ CFR / CPT (as the case may
be) price of material of each shipment upon submission of the shipping documents. Balance 20% Payment will be released after
receipt, inspection (in addition of pre-shipment inspection) and acceptance of material.
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Terms &Conditions

Hook with Traveling Block Assy (integrated)

The required Hook & Block (integrated) must be according to the specifications given in SOR & C/W
Rubber Bumper, Top Clevis Assy, Top Clevis Lug & Hook positioner.

Bid from original equipment manufacturer (OEM) or authorized dealer/ distributor of an OEM will
be accepted only. In case if the bidder is an authorized dealer/ distributor of the OEM then bidder
must provide OEM original authority letter in favor of bidder & from bidder to local agent along
with the bid.

The bidders will provide original documents along with bid & Scanned, Copy or Photo Copy will
not be accepted.
The Manufacturer of hoisting equipment as per SOR (Hook & block, Traveling block, swivel,

Drawworks assembly & spares) must have at least 25 years’ of Manufacturing Experience and
have an approval of the latest/Active APl 8C for the last consecutive 20 years, should be
submitted with technical offer.

Delivery period will be 90-120 days after establishment of L.C.

Bidder will submit detail drawing of offered hook & traveling block Assy (Integrated) provided by
the OEM with technical bid according with Sr # 15 to facilitate technical evaluation.

The bidder will provide with the technical bid last 07 years sale record for such hoisting
equipments used at drilling/ work-over rigs provided by the bidder to OGDCL or drilling
companies other than of OEM country with address, fax number and telephone number of the
clients.

The bidder to provide one year performance warranty from the date of installation or 18 months
from the date of shipment.

Bidder will confirm that offered equipments as per SOR will be new & unused.

Bidder will be provided complete set(s) of OEM original operation/ maintenance & work shop
manual and parts catalogue (hard copy) along with the consignment.

Pre shipment inspection of the consignment (If required) will be carried out by OGDCL third party
inspectors at the supplier’s premises at OGDCL’s cost. Time and venue of pre-shipment inspection
to be intimated by the supplier at least three (03) weeks before commencement of the
inspection.

Intimation to OGDCL for carrying out third party inspection should be given by the supplier before
packing and when full material is ready for inspection. In case of partial inspection due to non-
availability of the material at the supplier’s premises, cost for subsequent visits of the third party
inspectors will be on account of the supplier.

For pre-shipment inspection skilled manpower will be provided by the supplier for assistance (if
needed) and arrangement for inspection of the spares will also be made by the supplier.

During technical / financial evaluation all the commitments, confirmations and revisions agreed

between OGDCL & the bidder will be considered as integral part of subsequent procurement
contract.

General Technical Specifications, Measurement & Dimensional Data for Hook & Traveling Block
(integrated) as follow;



mm mm
Dimension | FROM TO Dimension | FROM | TO
A 4631 5200 | 869 965
B 3666 4090 J 180 313
C 4169 4700 K 215 262
D 1422 1625 L 209 273
E 830 838 M 450 462
F 854 863 N 101 114
G 679 679.45 0 248 362
H 953 959 P 517 540
d Rating 500 TON
Number of Sheaves 6 NOs
Sheave 0.D 60" (Inch)
Sheave Line Size 1-3/8" (Inch)
Bearing Type Double Tapered
Hook Swivel 360° & Lock in different eight (8)
positions

16. The supplied item must be boxed & packed in compact manners to ensure safe transportation during
shipment.
17. Incomplete bid will be rejected at the time of bid opening or during evaluation.
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