

OIL & GAS DEVELOPMENT COMPANY LIMITED PROCUREMENT DEPARTMENT (LOCAL), ISLAMABAD SCHEDULE OF REQUIREMENT

Material : PLC CONTROL SYSTEM WITH HMI

Tender Enquiry No: PROC/LH/PT/P&P-17279

EVALUATION WILL BE CARRIED OUT ON FULL

Due Date:

Bid Bond Value: RS. 38,000/-

Attachment(if any): YES

Sr No	Description	Quantity	Make/Brand offered	Unit	Unit Price (PKR) Inclusive Of All Taxes Except GST	Unit Price (PKR) Inclusive of GST	Total Price (PKR) Inclusive of GST	The state of the s	deviation from Tender Spec. If Any
1	Accessories of control panel, MOS with Keys (Qty10), Color Coded Wiring, DIN Rail (Qty04), fuses (30), TBs (Qty3x10), knifes (30), relays (30)and wire Ducting License HMI s Software (SEE ATTACHMENT)	1		Number					
		1		Number					
	PLC Control system (Type Compact) Dual Channel Communication Network (TCP/IP), Analog input /Output= 20 Nos, Digital Input/ Output=15	1		Number					
	Nos, Redundant Power supply Installation, Commissioning, Engineering, designing, SAT (SEE ATTACHMENT)	1		Number					

Special Note: The prospective bidders also download the master set of Tender Document

- The prospective bidders may keep in touch with OGDCL web site for downloading the clarifications/amendments (if any) issued by OGDCL.

- DELIVERY TERM: WITHIN 90 DAYS AFTER ISSUANCE OF LPO ON F.O.R BASE QADIRPUR GAS FIELD. PAYMENT TERM: 100% AFT DELIVERY OF MATERIAL.

Discount (if any) shall only be entertained on Schedule of Requirement of Bidding Document (Financial Proposal). If the discount is mentioned elsewhere in the bid, the same shall not be entertained.

ITEM # 2:

License HMIs Software 500 tags data logging, trends, alarms, CSV, reports and etc, TCP/ IP communication, Licensed Operating System (latest) installation and network configuration, OPC configured

ITEM # 4:

Project Turn Key Basis-Installation, Commissioning, Engineering, designing, SAT, Training, Documentation, I/O List, Wiring (field-'pannel)+loop Drawing, Procedures, Time Management, consultancy, termination, Loop test, 2 yr spare list

BIDDER WILL VISIT THE SITE (QADIR PUR PLANT) BEFORE OFFER THEIR QUOTQTION TO UNDERSTAND THE FULL SCOPE OF WORK, SITE CONDITIONS AND BOTTLENECKS.

PAYMENT WILL BE MADE ATER SUCCESFUL INSTALLATION & COMMISSIONING AND VERIFIED INVOICE FROM PLANT.

FOR VISIT PLEASE CONTACT THE FOLLOWING PROFESSIONALS;

FIELD MANAGER/ PLANT MANAGER/ INCHARGE INSTRUMENT

CONTACT#:

0723 - 660 729 0723 - 660 722

ARSHAD ALI MEMON I/C (INSTRUMENT) 0322-8585197

SHAHBAZ AHMAD I/C (INSTRUEMENT) 0331-8614593

Mandatory Checklist.

Please confirm the compliance of the following mandatory information along with the bid(s) (failing which bid(s) will not be accepted):

Documents	To be Attached with the Technical/Financial Bids	Compliance		
Original Bid Bond.	Technical Bid	Yes 🗆	No 🗆	
Copy of NTN Certificate.	Technical Bid	Yes 🗆	No 🗆	
Copy of GST Certificate.	Technical Bid	Yes 🗆	No 🗀	
Confirmation that the Firm is appearing on FBR's Active Taxpayer List.	Technical Bid	Yes 🗆	No 🗆 .	
Duly signed and stamped Annexure-A (Un-priced).	Technical Bid	Yes 🗆	No □.	
Duly filled, signed and stamped Annexure-B.	Technical Bid	Yes 🗆	No 🗆	
Duly filled, signed and stamped Annexure-D.	Technical Bid	Yes 🗆	No 🗆	
Duly filled, signed and stamped Annexure-L on Company's Letterhead.	Technical Bid	Yes 🗆	No 🖵	
Duly signed and stamped Annexure-M on Company's Letterhead.	Technical Bid	Yes 🔲	No 📮	
Duly signed and stamped Annexure-N on Non-Judicial Stamp Paper duly attested by Notary Public.	Technical Bid	Yes 🗆	No 🗆 .	
Duly filled, signed and stamped Annexure-A (Priced).	Financial Bid	Yes 🗆	No 🗆	
Duly filled, signed and stamped Annexure-C.	Financial Bid	Yes 🗆	No 🗆	
Duly filled, signed and stamped Annexure-E.	Financial Bid	Yes 🗆	No 🗆	

Name,	Sign and	Stamp	of the	authorized	official	of the	Bidder(s)		
-------	----------	-------	--------	------------	----------	--------	-----------	--	--