

OIL & GAS DEVELOPMENT COMPANY LTD

C&ESS DEPARTMENT, CONTRACTS SECTION, ISLAMABAD.



TECHNICAL EVALUATION FOR CONSTRUCTION OF BOUNDARY WALL, CHECK POST, CULVERT AND GATE AT NASHPA KARAK

OGDCL-SCM-LBB-CNESS-NASHPA-DOC221992780-2023

Sr. No.	Name of Firm	Responsiveness	Remarks (Responsiveness or reasons for being non-responsive)
1.	M/s ABA Enterprises, Islamabad.	Yes	Responsive
2.	M/s Latif Petroleum & Engg. Services, Islamabad.	Yes	Responsive
3.	M/s Mian Ghazi Enterprises.	Yes	Responsive
4.	M/s Habib Ullah & Sons (Lead Partner) JV M/s Izhar & Brothers Enterprises.	No	Non- Responsive as closing bank balance on 7 days prior to bid opening date is less than minimum requirement i.e, 20% of estimated cost of the project
5.	M/s Mamoor and Sons	No	Non- Responsive as closing bank balance on 7 days prior to bid opening date is less than minimum requirement i.e, 20% of estimated cost of the project average annual turnover of last 03 years in less than estimate cost of this project and lack of relevant experience as pet technical evaluation criteria.
6.	M/s Transgrid International	No	Non- Responsive as working capital for last financial year less than half of the estimate cost of this project.

(Hamid Ali Khan)
J.E (Civil)-North

(Muhammad Umair)
J.E (Civil) -Contracts

Mohammad Alam A / C.E (Contracts)

(Farhatullah Khan C.E (Civil) - North