
OIL & GAS DEVELOPMENT COMPANY LTC 
C&ESS DEPARTMENT, CONTRACTS SECTION, 

ISLAMABAD. 

TECHNICAL EVALUATION OF "RENOVATION OF OGTI BUILDING AT 1-9 ISLAMABAD" 

Sr. 

No. 

I. 

2. 

3. 

(PROC-LBIPT/C&ESS/1862112021l 

Name of Firm Responsiveness 

- ~ 

MIs The Sescon Pvt. Ltd. Yes 
Islamabad. 

MIs Complex Engg. Yes 
Solutions (SMC Pvt.) Ltd. 
Islamabad 
MIs Kalar Associates Engg. No 
Works & General order 
supplier, Islamabad. 

\t1~1V 
A.E (Civil)-Contracts 

Remarks (Responsiveness or 
reasons for being non-

responsive) 

Responsive 

Responsive 

Non- Responsive on account of 
non-provision of PEC certificate, 
audited accounts of last 03 years, 
work orders & completion 
certificates for general & relevant 
experience, undertaking of tools 
& plants I machinery, list & CVs 
of relevant qualified staff and 
HSE Policy. As per PEC website, 
PEC registration is invalid. 

'1 0 )../2-) 

(Malik Ahmad Ghaffar) 
D.C.E (Contracts) 

(Ahsan Shiekh) 
Chief Instructor (OGTI) 


