



# OIL & GAS DEVELOPMENT COMPANY LTD


C&ESS DEPARTMENT, CONTRACTS SECTION,  
ISLAMABAD.





## TECHNICAL EVALUATION FOR "RAISING OF AREA AND CONSTRUCTION OF BOUNDARY WALL AT KUNNAR/KPD-TAY PLANT"

OGDCL-SCM-LBB-KUNNAR-PT-DOC280157088-2025

Sr. No.	Name of Firm	Responsiveness	Remarks (Responsiveness or reasons for being non- responsive)
1	M/s Indus Construction Co.	Yes	Responsive
2	M/s Ikan Engineering Services Pvt. Ltd	Yes	Responsive
3	M/s ABA Enterprises Pvt. Ltd (Lead Partner) JV M/s Tasbeel Engineering & Services	Yes	Responsive
4	M/s Al-Tariq Constructors Pvt. Ltd	Yes	Responsive
5	M/s Israr Enterprises	Yes	Responsive
6	M/s Latif Petroleum and Engineering Services Pvt. Ltd	Yes	Responsive
7	M/S New Muhammad Ashraf and Company	Yes	Responsive
8	M/s A.U Engineering & Construction Pvt. Ltd	No	Non-Responsive on account of having bank balance within 07 days prior to bid opening date less than 20% of estimated cost and less relevant experience as per technical evaluation criteria.
9	M/s Bilal and Sons Enterprises	No	Non responsive on account of disclosure of bid price in technical proposal at serial 3.5.19 in SAP Ariba, which is against the spirit of Single Stage Two Envelope (SSTE) procedure.

  
10/04/25  
MUHAMMAD UMAIR  
J.E (CIVL)-CONTRACTS

  
10/04/25  
MALIK AHMAD CHAFFAR  
DCE CONTRACTS

  
SYED KHALID SHAH  
J.E (CIVIL)-SOUTH