



# OIL & GAS DEVELOPMENT COMPANY LTD

C&ESS DEPARTMENT, CONTRACTS SECTION,  
ISLAMABAD.



## REVISED TECHNICAL EVALUATION FOR "RAISING OF AREA AND CONSTRUCTION OF BOUNDARY WALL AT KUNNAR/KPD-TAY PLANT"

OGDCL-SCM-LBB-KUNNAR-PT-DOC280157088-2025

Sr. No.	Name of Firm	Responsiveness	Remarks (Responsiveness or reasons for being non-responsive)
1	M/s Indus Construction Co.	Yes	Responsive
2	M/s Ikan Engineering Services Pvt. Ltd	Yes	Responsive
3	M/s ABA Enterprises Pvt. Ltd (Lead Partner) JV M/s Tasbeel Engineering & Services	Yes	Responsive
4	M/s Al-Tariq Constructors Pvt. Ltd	Yes	Responsive
5	M/s Israr Enterprises	Yes	Responsive
6	M/s Latif Petroleum and Engineering Services Pvt. Ltd	Yes	Responsive
7	M/S New Muhammad Ashraf and Company	Yes	Responsive
8	M/s A.U Engineering & Construction Pvt. Ltd	No	Non-Responsive on account of having bank balance within 07 days prior to bid opening date less than 20% of estimated cost and less relevant experience as per technical evaluation criteria.
9	M/s Bilal and Sons Enterprises	No	Non responsive on account of lack of relevant experience as per technical evaluation criteria..

MUHAMMAD UMAIR  
J.E (CIVL)-CONTRACTS

MALIK AHMAD GHAFFAR  
DCE CONTRACTS

SYED KHALID SHAH  
J.E (CIVIL)-SOUTH