



OIL & GAS DEVELOPMENT COMPANY LTD,
C&ESS DEPARTMENT, CONTRACTS SECTION,
ISLAMABAD.



TECHNICAL EVALUATION FOR "CIVIL WORK REQUIRED AT OBM
FACILITY OF TOGH PLANT, DISTRICT KOHAT KPK"

OGDCL-SCM-LBB-CNESS-PT-TOGH-DOC272213903-2024

Sr. No.	Name of Firm	Responsiveness	Remarks (Responsiveness or reasons for being non-responsive)
1	M/s S.M. KHATTAK CONSTRUCTION CO	Yes	Responsive
2	M/s KHURRAMAIN CONSTRUCTION & ENGINEERING SERVICES	Yes	Responsive
3	M/s MALAK WOOD COMPLEX	Yes	Responsive
4	M/s WARRAICH BUILDERS & CONTRACTORS (PRIVATE) LIMITED	Yes	Responsive
5	M/s IZHAR & BROTHERS ENTERPRISES	Yes	Responsive
6	M/s BARKHI CONSTRUCTION COMPANY (PRIVATE) LIMITED	No	Non-responsive on account of non-submission of bank statement of firm within 07 days prior to bid opening date.
7	M/s MAMOOOR & SONS	No	Non-responsive on account of non-submission of audit report for FY 2023-24, which was required for calculation of working capital for FY 2023-24 as per technical evaluation criteria.
8	M/s MANAHIL ENGINEERING & CONSTRUCTION COMPANY	No	Non-responsive on account of disclosure of quoted amount in technical bid, which is against the spirit of Single Stage Two Envelope Procedure.

HAMID ALI KHAN
J.E (CIVIL)-NORTH

MUHAMMAD UMAIR
J.E (CIVIL)-CONTRACTS

MALIK AHMAD GHAFFAR
DCE (CONTRACTS)