

(the energy OIL & GAS DEVELOPMENT COMPANY LTD, C&ESS DEPARTMENT, CONTRACTS SECTION, ISLAMABAD.

TECHNICAL EVALUATION FOR "CONSTRUCTION OF WATER PITS AT RAJIAN#01 CHAKWAL PUNJAB"

OGDCL-SCM-LBB-PT-CNESS-RAJIAN-DOC299582191-2025

Sr. No.	Name of Firm	Responsiveness	Remarks (Responsiveness or reasons for being non-responsive)
1	M/s ABA Enterprises (Lead Partner) JV M/s Fateh Construction and Engg. Services.	Yes	Responsive
2	M/s Israr Enterprises	Yes	Responsive
3	M/s. Latif Petroleum & Engg. Services (Pvt) Ltd (Lead Partner) JV M/s Damerah (Pvt) Ltd	Yes	Responsive
4	M/s Abdul Rauf & Sons Wazir	No	Non-responsive on account of having working capital in last FY less than half of estimated cost, average annual turn over of last three years less than estimated cost and less relevant experience as per technical evaluation criteria.

MUHAMMAD UMAYR J.E (CIVL)-CONTRACTS

05/11/25

HAMID ALI KHAN

J.E (CIVIL)-NORTH

MALIK AHMAD GHAFFAR DCE-CONTRACTS