


Technical Evaluation Report

Case: Construction of Causeway at Qamar Road, UC Khushal Garh, District Kohat

Technical Proposal Opening Date: 29.12.2020

11:30 Hrs

Sr.#	Name of Contractor	Responsive & Non-Responsive	Remarks
1	M/S Abdul Qayum.	Responsive	-
2	M/S Manahil Engineering	Non-Responsive	Marks less than 70%
3	M/S Mutalib	Non-Responsive	Marks less than 70%


(Malik Muhammad Arshad)
CSR Officer (CSR)