

**OIL & GAS DEVELOPMENT COMPANY LTD, C&ESS DEPARTMENT
ENGINEERING FIELD PARTY-III**

1	Name of Procuring agency	Oil & Gas Development Company Limited			
2	Method of Procurement	Press Tender (Single Stage-One Envelope)			
3	Title of Procurement	Construction of PDEW at Soghri North # 01, District Attock, Punjab.			
4	Tender Inquiry No.	C&ESS/F.T/2023/07-A			
5	Date and time of Bid closing	04.07.2023 – 1130 Hrs.			
6	Date and Time of Bid opening	04.07.2023– 1200 Hrs.			
7	No. of Bids Received	Nine (09)			
8	Criteria for bid evaluation	Whole Work Basis			
9	Detail of Bid (s) Evaluation	As Below			
Name of Bidder	Marks (Passing Marks 70)		Quoted Cost Inclusive of all taxes & Exclusive of KPST	Evaluated Cost Inclusive of all taxes & Exclusive of KPST	Remarks
	Technical (if applicable)	Financial (If applicable)			
M/S Land stone Engineering	68	17.12% Below	Rs. 54,836,951.04	Rs. 54,836,951.04	Technically non responsive due to non-provision of bank statement of last 03 months as per technical bid criteria and HSE Policy undertaking on stamp paper.
M/S Saeed & Co	61	16.1% Below	Rs. 55,511,826.60	Rs. 55,511,826.60	Technically non responsive due to non-provision of bank statement of last 03 months as per technical bid criteria and HSE Policy undertaking on stamp paper.
M/S ABA Enterprises	99	12.55% Below	Rs. 57,860,658.40	Rs. 57,860,658.40	1 st LERB
M/S Izhar & Brothers Enterprises	84	12.33% Below	Rs. 58,006,219.8	Rs. 58,006,219.8	2 nd LERB
M/S Shah Jahan Bettani	70	1% Below	Rs. 65,502,632.16	Rs. 65,502,632.16	Technically non responsive due to non-provision of bank statement of last 03 months as per technical bid criteria HSE Policy undertaking on stamp paper.
M/S Israr Enterprises	91	4.86% Above	Rs. 69,379,857.26	Rs. 69,379,857.26	3 rd LERB


Junaid Raza
JUNAID RAZA
 Jr. Engineer (Civil)
 EFP-III, (OGDCL)


Asad Ali Zeb
Asad Ali Zeb
 Sr. Accountant
 EFP-III, OGDCL

Maqsood Ahmed
Maqsood Ahmed
 Sr. Material Assst
 EFP-III OGDCL

M/S Mehsood Construction Pvt. Ltd	67	7.5% Above	Rs. 71,126,595.52	Rs. 71,126,595.52	Technically non responsive due to non-provision of bank statement of last 03 months as per technical bid criteria.
M/S Total Engineering	84	23.8% Above	Rs. 81,911,372.34	Rs. 81,911,372.34	Disqualified due to provision of fake undertaking of company director in compliance of PEC record. The undertaking provided is on namely Naseem Azhar D/O Maqbool Ahmed while as per PEC record 02 Nos stake holder were mention i-e Zahid Iqbal and Azhar Iqbal.
M/S Shaheen Builders	0	Financial bid not provided	Financial bid not provided	Financial bid not provided	Technically non responsive due to non-provision of Technical bid.


 Chairman Committee
 Mr. Junaid Raza
 J.E (Civil) EFP-III


 Member
 Mr. Asad Ali Zeb
 Sr. Accountant, EFP-III


 Member
 Mr. Maqsood Ahmad
 Sr. Material Assistant, EFP-III