

Date: 02-01-2024

## TECHNICAL EVALUATION REPORT

**Supply & Installation of 400 Sleeves for inlet tube ends of 02 Nos. of tube bundles of Lean Amine Air Cooler (EA-4401) Installed at Amine Unit-01 of KPD-TAY Plant**


**TENDER ENQUIRY NO. TE/MECH/WT/KPD-0007/EA-4401/2023**


**Bid Opening Date: 30-12-2023, Time: 15:30Hrs**

Sr. #	Bidder's Name	Technically Responsive (Yes/No)	Reasons for Rejection
1.	M/S PAIE Group	Yes	----
2.	M/s Hawkeye Engineering Services	Yes	----

**Note:**

1. The representatives of above bidding firms have not attended bid opening meeting.

  
Chairman  
M Usman

  
Member  
Araib Hussain Qureshi

  
Member  
Ahsan Mukhtiar

  
02/01/24  
Field Manager

Date: 02-01-2024

## FINANCIAL EVALUATION REPORT

**Supply & Installation of 400 Sleeves for inlet tube ends of 02 Nos. of tube bundles of Lean Amine Air Cooler (EA-4401) Installed at Amine Unit-01 of KPD-TAY Plant**  
**TENDER ENQUIRY NO. TE/MECH/WT/KPD-0007/EA-4401/2023**


**Bid Opening Date: 30-12-2023, Time: 15:30Hrs**

Sr.#	Description	Price Quoted by Bidders in PKR		Remarks
		M/S PAIE Group	M/s Hawkeye Engineering Services	
01	Supply & Installation of 400 Sleeves for inlet tube ends of 02 Nos. of tube bundles of Lean Amine Air Cooler (EA-4401) Installed at Amine Unit-01 of KPD-TAY Plant	2,994,640/-	4,142,900/-	

**Note:**

1. The representatives of above bidding firms have not attended bid opening meeting.
2. Procurement opportunity was advertised as per prescribed manner under single -Stage two-envelop bidding system. For Financial Evaluation, above mentioned suppliers qualified after technical evaluation. M/S PAIE Group. is found technically responsive/competitive and financially lowest for Supply & Installation of 400 Sleeves for inlet tube ends of 02 Nos. of tube bundles of Lean Amine Air Cooler (EA-4401) Installed at Amine Unit-01 of KPD-TAY Plant.

  
Chairman  
M Usman

  
Member  
Araib Hussain Qureshi

  
Member  
Ansan Mukhtiar

  
02/1/24  
Field Manager