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C  O  N  T  E  N  T  S 

 
BOQ 

Item No. 
Description Page No. 

1 Cleaning, Grading and Levelling as per BOQ Item No. 1  6 

2 Excavation as per BOQ Item No. 2 6 

3 10MPa Concrete as per BOQ Item No. 3 6 

4 21MPa Concrete as per BOQ Item No. 4 6 

5 28MPa Concrete as per BOQ Item No. 5 6 

6 Steel Reinforcement as per BOQ Item No. 6 6 

7 Steel Embedded Items as per BOQ Item No. 7 7 

 i.  Angle 7 

 ii.  Channel  7 

8 Coarse Sand Filling  as per BOQ Item No. 8 7 

9 PVC Pipe Sleeves as per BOQ Item No. 9 7 

10a Earth Filling From Outside Source as per BOQ Item No. 10a 7 

10b Earth Filling Using Surplus Excavated Material as per BOQ Item 

No. 10b 

7 

11 12MPa Concrete as per BOQ Item No. 11 8 

12 12MPa Concrete in Pavement / floor as per BOQ Item No. 12 8 

13 Stone Soling as per BOQ Item No. 13 8 

14 Storm Water Drains as per BOQ Item No. 14 8 

15 RCC Catch Basin as per BOQ Item No. 15 8 

16 RCC Manholes as per BOQ Item No. 16 9 

17 RCC Valve Pit as per BOQ Item No. 17  9 

18 Gravel Filling as per BOQ Item No. 18 9 

19 Carbon Steel Pipe Sleeves as per BOQ Item No. 19 9 

 i.   100 mm (4” Ø) 9 

 ii.  150 mm (6” Ø) 9 

 iii.   200 mm (8” Ø) 9 
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20 Dismantling / Removal  of Miscellaneous RCC / PCC Structures 

as per BOQ Item No. 20  

9 

21 Dismantling /  Removal of Existing Concrete Pavement as per 

BOQ Item No. 21 

10 
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1.   CLEANING, GRADING & LEVELLING 

      Cleaning, Grading and Leveling of site, including cut and fill (if required), providing 

slopes to match elevation difference between finished ground levels, removal of 

debris, trees, shrubs and any other undesired material from site. Complete as per 

drawings, specifications and approval of OGDCL / Engineering Consultant. 

 

2. EXCAVATION 

 Excavation for foundation / trenches in all kinds of soils, dry or wet, hard or soft, upto 

required depth as shown on drawings. Including compaction of excavation bottom by 

approved mechanical plate, compactor, backfilling (in layers), leveling, dressing, 

watering and disposal of surplus excavated material to lead as directed. Complete as 

per drawing, specifications and approval of OGDCL/ Engineering Consultant.  

 

3.  10MPa CONCRETE  

 Providing and laying plain cement concrete having minimum cylinder crushing 

strength (at 28 days) of 10MPa, for blinding or under floors where required using 

approved quality aggregate and sand including all formwork, roding, vibrating, 

leveling, compacting and curing etc. Complete in all respect as per drawings, 

specifications and approval of OGDCL / Engineering Consultant. 

 

4.  21MPa CONCRETE  

Providing and laying R.C.C having minium cylinder crushing strength (at 28 days) of 

21MPa, in sub structure, using approved quality aggregate and sand including steel 

formwork and its removal, scaffolding, vibrating, leveling, consolidating and curing 

etc. Complete in all respect as per drawings, specifications and approval of OGDCL / 

Engineering Consultant. 

 

5.  28MPa CONCRETE  

 Providing and laying R.C.C having minimum cylinder crushing strength (at 28 days) 

of 28MPa, in super structure, using approved quality aggregate and sand including 

steel formwork and its removal, scaffolding, vibrating, leveling, consolidating and 

curing etc. Complete in all respect as per drawings, specifications and approval of 

OGDCL / Engineering Consultant. 

 

6.  STEEL REINFORCEMENT 

Providing, placing and fixing in position Steel Reinforcement having yield strength 

not less than 420MPa, including straightening, cutting, bending, placing, wastage, 

overlap and tying with approved quality Binding Wire  and all Spacer and Steel Chairs 

wherever required etc. Complete as per drawing, specifications and approval of 

OGDCL / Engineering Consultant.  

 

 



     

             

          

 
 

     

Page 7 of 13  
 

 

7.  STEEL EMBEDDED ITEMS 

 Providing, fabricating and fixing Steel Embedded Parts and Anchor Bolts (with Nuts) 

in concrete including M.S Anchor Lugs Welded with M.S. Plate, Channel and Angle 

etc. Complete as per drawing, specifications and approval of OGDCL / Engineering 

Consultant.  

 

8.   COARSE SAND FILLING 

 Providing and laying Coarse Sand of approved quality at any location in layers not 

exceeding 150 mm (6”) thick including compaction of layer with approved 

mechanical compactor to achieve 95% of maximum dry density at optimum moisture 

content. Complete as per drawing, specifications and approval of OGDCL / 

Engineering Consultant.  

 

9.   PVC PIPE SLEEVES 

 Providing and fixing in position heavy duty PVC Pipe Sleeves of diameter and length 

as listed below. Including removal of sleeves after concreting and filling pockets with 

approved grout after final inspection of Anchor Bolt position. Complete as per 

drawing, specifications and approval of OGDCL / Engineering Consultant.  

 

i. 50 mm   Ø x 150 mm long (2” Ø x 6” long) 

ii. 100 mm Ø x 150 mm long (4” Ø x 6” long) 

iii. 150 mm Ø x 300 mm long (6” Ø x 12” long) 

 

10.a EARTH FILLING FROM OUTSIDE SOURCE 

 Filling earth obtained from outside approved sources and filling the same in 

foundation, plinth, under floor and wherever specified / required to maintain the 

required FGL. Including breaking clods, dressing, watering and consolidating by 

ramming in layers not exceeding 150 mm (6”) depth and to obtain 95% compaction 

modified AASHTO density including all lead and lift. Complete as per drawings, 

specifications and approval of OGDCL / Engineering Consultant. 

 

10.b EARTH FILLING USING SURPLUS EXCAVATED MATERIAL 

 Filling earth obtained from surplus excavated material within plant boundary and 

filling the same in plinth, under floor and wherever specified / required to maintain 

the required FGL. Including breaking clods, dressing, watering and consolidating by 

ramming in layers not exceeding 150 mm (6”) depth and to obtain 95% compaction 

modified AASHTO density including all lead and lift. Complete as per drawings, 

specifications and approval of OGDCL / Engineering Consultant. 
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11.  12MPa CONCRETE  

 Providing and laying plain cement concrete having minium cylinder crushing strength 

(at 28 days) of 12MPa, in floors, in foundations,  under walls etc., using approved 

quality aggregated and sand including formwork, roding, vibrating, leveling, 

compacting and curing etc. Complete in all respect as per drawings, specifications and 

approval of OGDCL / Engineering Consultant. 

 

12. 17 MPa CONCRETE  IN PAVEMENT / FLOOR 

 Providing and laying in Panels plain cement concrete having minimum cylinder 

crushing strength (at 28 days) of 17MPa, in Pavement / Floor, using  approved sand 

and aggregate including formwork, compaction, leveling, vibration, steel trowel 

finishing, curing and filling joints with bitumen sand filler, etc. Complete as per 

drawing, specifications and approval of OGDCL / Engineering Consultant.  

 

i. 100 mm thick  (4” thick) 

ii. 150 mm thick  (6” thick) 

 

13. STONE SOLING 

Providing and laying Soling Stone from an approved quarry, including hand packing 

and filling voids with coarse sand, consolidating and compacting with power roller. 

Complete as per drawings, specifications and approval of OGDCL / Engineering 

Consultant.  

 

14.  STORM WATER DRAINS 

       Providing and constructing of Storm Water Drains in slopes comprising of lean and  

R.C.C concrete, including steel reinforcement, excavation/ backfilling, steel formwork 

and its removal, leveling, vibrating, compacting, curing and providing expansion joint 

at 30 meter interval. Complete in all respect as per drawings, specifications and 

approval of OGDCL / Engineering Consultant. 

 

15.   RCC CATCH BASIN 

 Providing and constructing RCC Catch Basin comprising of lean & R.C.C concrete,  

connection with C.S. Pipes (to be supplied by piping), steel reinforcement, applying 

13 mm thick water-proof plaster, providing and installation C. I. grating cover with 

frame. Complete as per details and invert levels shown on drawings including 

excavation/ backfilling, form work and its removal, leveling, vibrating, compacting, 

curing, cutting, bending and placing steel bars etc. Complete as per drawing, 

specifications and approval of OGDCL / Engineering Consultant.  
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16.   RCC MANHOLES 

 Providing and constructing RCC Manholes comprising of lean & R.C.C concrete, 

connection with C.S. Pipes (to be supplied by piping), steel reinforcement, applying 

13 mm thick water-proof plaster, providing and installation of C.I. Cover (weight 55 

Kg.) with frame and ladder rungs. Complete as per details and invert levels shown on 

drawings including excavation / backfilling, form work and its removal, leveling, 

vibrating, compacting, curing, cutting, bending and placing steel bars etc. Complete as 

per drawing, specifications and approval of OGDCL / Engineering Consultant.  

 

17. R.C.C. VALVE PIT 

 Providing and constructing R.C.C. Valve Pit comprising of lean and RCC concrete, 

connection with C.S. Pipes (to be supplied by piping), steel reinforcement, providing 

and installation of steel checkered plate cover with frame and ladder rungs. Complete 

as per details and invert levels shown on drawings including excavation / backfilling, 

formwork and its removal, leveling, vibrating, compacting, curing, cutting, bending 

and placing steel bars, etc. Complete in all respects as per drawings, specifications and 

approval of the OGDCL / Engineering Consultant. 

 

18.   GRAVEL FILLING 

      Providing and laying Gravel (50 mm down) from an approved quarry, at locations 

shown on drawings or as directed. Including leveling, dressing, watering and 

compaction of sub-grade by means of mechanical plate compactor / roller. Complete 

as per drawings, specifications and approval of OGDCL / Engineering Consultant. 

 

19. CARBON STEEL PIPE SLEEVES 

 Providing & fixing carbon steel pipe sleeves (API 5L Gr. B). Including welding of 

pipe with 50 mm wide x 6 mm thick plate and epoxy coating both internally and 

externally. Complete as per drawing, specifications and approval of OGDCL / 

Engineering Consultant.    

 

i) 300 mm Ø 

ii) 250 mm Ø 

iii) 200 mm Ø 

iv) 150 mm Ø 

v) 100 mm Ø 

 

20. DISMANTLING / REMOVAL  OF MISCELLANEOUS R.C.C. STRUCTURES 

Dismantling of existing R.C.C. / P.C.C Structures, at any height, as per location  / 

dimensions shown on drawing or as directed, including cutting / removal of 

reinforcement bars and embedded items etc., (if required) scaffolding and disposal of 
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surplus material outside Plant limits or as directed.  Complete in all respect as per 

drawings, specifications and approval of OGDCL / Engineering Consultant.    

 

 

21. DISMANTLING /REMOVAL  OF EXISTING CONCRETE PAVEMENT 

Dismantling of Existing  Concrete of varying thickness of Pavement. Including 

dismantling  / removal of Stone Soling, blinding and any other RCC / PCC elements 

encountered during dismantling or excavation etc. Complete as per locations / 

dimensions shown on drawing  or as directed, including disposal of surplus material 

outside Plant limits or as directed.  Complete as in all respect as per drawings, 

specifications and approval of OGDCL / Engineering Consultant 
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SCHEDULE OFADDITIONAL RATES FOR KPD-TAY COMPRESSION PROJECT  

 

S. No. Item Qty. Unit 
 Unit Rate            

(Rs.)  

1 Cleaning, Grading, Levelling as per BOQ Item No.1   m2   

2 Excavation as per BOQ Item No. 2   m3   

3 10MPa Concrete as per BOQ Item No. 3   m3   

4 21MPa Concrete as per BOQ Item No. 4   m3   

5 28MPa Concrete as per BOQ Item No. 5   m3   

6 Steel Reinforcement as per BOQ Item No. 6   Tons   

7 Steel Embedded Parts as per BOQ Item No. 7      

  

i)    Angle   Kg   

ii)  Channel   Kg   

8 Coarse Sand Filling as per BOQ Item No. 8   m3   

9 PVC Pipe Sleeves as per BOQ Item No.9      

i. 50 mm Ø x 150 mm long   No.  

ii. 100 mm Ø x 150 mm long   No.  

iii. 150 mm Ø x 300 mm long   No.  

10 Earth Filling from Outside source as per BOQ Item No.10a   m3   

11 
Earth Filling using surplus excavated material  as per BOQ 

Item No.10b 
  m3   

12 12MPa concrete as per BOQ Item No. 11   m3   

13 17MPa Concrete in pavement / floor  as per BOQ Item No. 12   m3   

14 Stone Soling as per BOQ Item No.13   m3   

15 Strom Water Drain as per BOQ Item No. 14  Rm  

16 RCC Catch Basin as per BOQ Item No.15   Nos.  
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17 RCC Manholes as per BOQ Item No.16   Nos.  

18 RCC Value Pit as per BOQ Item No.17   Nos.   

19 Gravel Filling as per BOQ Item No.18   m3   

20 Carbon Steel Pipe Sleeves as per BOQ Item No. 19       

  

i)     100 mm (4" Ø)   R.m.   

ii)    150 mm (6" Ø)   R.m.   

iii)   200 mm (8" Ø)   R.m.   

21 
Dismantling / Removal of miscellaneous  RCC / PCC 

structures as per BOQ Item No.20 
  m3   

22 
Dismantling / Removal of existing Concrete Pavement as per 

BOQ Item No.21 
  m3   

 


