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1 K-2001 - Feeder - 3-Ø C Main-Bus 400 125 - 225.53 125.0 1.0 0.80 1.0 125.0000 156.250 93.750

2 K-2002 - Feeder - 3-Ø C Main-Bus 400 125 - 225.53 125.0 1.0 0.80 1.0 125.0000 156.250 93.750

3 K-2003 - Feeder - 3-Ø C Main-Bus 400 125 - 225.53 125.0 1.0 0.80 1.0 125.0000 156.250 93.750

4 K-2004 - Feeder - 3-Ø S Main-Bus 400 125 - 225.53 125.0 1.0 0.80 1.0 125.00 156.25 93.75

5 K-3401C - Feeder - 3-Ø S Main-Bus 400 75 - 135.32 75.0 1.0 0.80 1.0 75.00 93.750 56.250

6 K-2001 - Sub-Feeder - 1-Ø C UPS-DB 230 2 - 10.87 2.0 1.0 0.80 1.0 2.0000 2.500 1.500

7 K-2002 - Sub-Feeder - 1-Ø C UPS-DB 230 2 - 10.87 2.0 1.0 0.80 1.0 2.0000 2.500 1.500

8 K-2003 - Sub-Feeder - 1-Ø C UPS-DB 230 2 - 10.87 2.0 1.0 0.80 1.0 2.0000 2.500 1.500

9 K-2004 - Sub-Feeder - 1-Ø C UPS-DB 230 2 - 10.87 2.0 1.0 0.80 1.0 2.0000 2.500 1.500

10 - - Sub-Feeder - 1-Ø C UPS-DB 230 0.6 - 3.26 0.6 1.0 0.80 1.0 0.60 0.750 0.450

11 - - Sub-Feeder - 1-Ø C UPS-DB 230 0.6 - 3.26 0.6 1.0 0.80 1.0 0.60 0.750 0.450

12 K-3401C - Sub-Feeder - 1-Ø C UPS-DB 230 1.5 - 8.15 1.5 1.0 0.80 1.0 1.50 1.875 1.125

13 PU-3410 - Sub-Feeder - 1-Ø C UPS-DB 230 0.4 - 2.17 0.4 1.0 0.80 1.0 0.40 0.500 0.300
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CONTINUOUS INTERMITTENT

AIR DRYER CONTROL PANEL

EXPLANATION OF CALCULATIONS

Load Factor : The Load Factor is calculated as:  LF   =  Absorbed Load  / CAP(kW)

kW, kVAr & kVA:
                             kW      =    (B)/(EF)              kVAr    =   kW * tan                kVA     =    

Where:
B       = Absorbed/Required Power (kW),  CAP =  Rated Output (kW),  uF  = Load Factor,  EF = Efficiency,  PF = Power Factor,  EF100 = Efficiency at 100% Load

LOAD SUMMARY - LOW VOLTAGE

CONTINOUS LOAD

MAXIIMUM DEMAND (100% of Continuous + 50% of Intermitant)

386.10 482.63 289.58

386.10 482.63

0.00 250.00

PEAK DEMAND (100% of Continuous + 50% of Intermitant + 10% 

of Standby)
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DOCUMENT NO.  :

S.NO. TAG NO.
REF. DWG/DOC 

NO.

ENAR Petrotech Services (Pvt.) Limited

Plot No. 7-B, Sector-7A Korangi Industrial Area

(P. O. Box No. 8912) Karachi-74900

LOAD DESCRIPTION

ELECTRICAL LOAD LIST

NASHPA COMPRESSION PROJECT (PHASE-II)

OIL & GAS DEVELOPMENT COMPANY LIMITD (OGDCL)

0193-ELA-6501

VOLTAGE 

RATING 

(V)

PROJECT NAME  :

CLIENT  :

LOAD TYPE
STARTING 

METHOD

PHASE 

SYSTEM

FRONT END COMPRESSOR CONTROL 

PANEL

FRONT END COMPRESSOR CONTROL 

PANEL

FRONT END COMPRESSOR CONTROL 

PANEL

SERVICES

FRONT END COMPRESSOR 

MCC/DISTRIBUTION BOARD

FRONT END COMPRESSOR 

MCC/DISTRIBUTION BOARD

FRONT END COMPRESSOR CONTROL 

PANEL

INSTRUMENT AIR COMPRESSOR 

CONTROL PANEL

INSTRUMENT AIR COMPRESSOR 

MOTOR

FRONT END COMPRESSOR 

MCC/DISTRIBUTION BOARD

FRONT END COMPRESSOR 

MCC/DISTRIBUTION BOARD

LOAD 

DUTY 

C/I/S

ENGINEERING / OPERATING 

WORKSTATION

kW kVA kVAr

NOTES:

1. Typical values of efficiency and power factor have been used ; actual values shall be incorporated after the availability of Vendor data.
2. Developed Load list based on FEED stage/preliminary which will be further evaluated & updated by EPCC Contractor.

C-Continuous
I-Intermittent
S-Standby

304.58507.63406.10

( )22 kVArkW +


